| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/05
PAGE : 131 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 691, 679. 03 ROUTE : 244
CALL ORDER : 131 CONTRACT ID : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM D STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 10/19/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 578, 785. 00 100. 0000%
2  35-1310611 DUNCAN ROBERTSON | NC $ 654, 828. 44 113.1385%
3  35-1875662 CRI DER & CRIDER, | NC. $ 665, 665. 65 115. 0109%
4  35-0918397 R ETH R LEY CONSTRUCTI ON $ 666, 828.00 115.2117%
5  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 671,356.59 115.9941%
6 35-1357381 O MARA, DAVE CONTRACTOR $ 714, 264.53 123. 4076%
7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 750, 189. 70 129. 6146%
[( 1 ) 351917625 [( 2 ) 35-1310611 [( 3 ) 35-1875662
| M LESTONE CONTRACTORS, L. P. | DUNCAN ROBERTSON | NC | CRIDER & CRIDER, |NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  RUSH COUNTY - ON SR 244, 8.10 MLES EAST OF | -74
| | I
0001 105- 06845 LUWP | 11000. 00000 11000. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110- 01001 LUWP | 28900. 00000 28900. 00| 30000. 00000 30000. 00| 32500. 00000 32500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 9854. 00000 9854. 00| 15000. 00000 15000. 00| 14055. 15000 14055. 15
CLEARI NG Rl GHT OF WAY | | |
0007 202- 02286 1.000 EACH | 14903. 09000 14903. 09| 35000. 00000 35000. 00| 10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | | |
0008 203- 02000 10795.000 n8 | 7. 00000 75565. 00| 12. 50000 134937. 50| 15. 00000 161925. 00
EXCAVATI ON, COVMON | | |
0009 205- 03371 104.000 n8 | 18. 00000 1872. 00| 15. 00000 1560. 00| 12. 50000 1300. 00
SEDI MENT REMOVE | | |
0010 205- 06930 4.000 M | 65. 00000 260. 00| 50. 00000 200. 00| 50. 00000 200. 00
SPLASHPAD, Rl PRAP | | |
0011 205- 06931 146.000 My | 58. 00000 8468. 00| 20. 00000 2920. 00| 20. 00000 2920. 00
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | |
0012 205- 06934 3.000 My | 450. 00000 1350. 00| 475. 00000 1425. 00| 425. 00000 1275. 00

TEMPORARY MULCHI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 131 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 691, 679. 03 ROUTE : 244
CALL ORDER : 131 CONTRACT ID : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 351917625 [( 2 ) 35-1310611 [( 3 ) 35-1875662
| M LESTONE OONTRACTORS, L.P. | DUNCAN ROBERTSON | NC | CRIDER & CRIDER, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0013 205-06936 220. 000 | 25. 00000 5500. 00| 20. 00000 4400. 00| 20. 00000 4400. 00
TEMPORARY SEDI MENT TRAP | [ |
0014 205- 06937 370.000 m | 4. 75000 1757. 50| 3. 00000 1110. 00| 5. 00000 1850. 00
TEMPORARY SI LT FENCE | |
0015 205-06938 42.000 m | 78. 00000 3276. 00| 25. 00000 1050. 00| 25. 00000 1050. 00
TEMPORARY SLCPE DRAI N [ |
0017 211-07454 675.000 n8 | 34. 00000 22950. 00| 30. 00000 20250. 00| 20. 00000 13500. 00
STRUCTURE BACKFI LL | | |
0018 301-07448 1416.000 My | 16. 00000 22656. 00| 17. 60000 24921. 60| 16. 00000 22656. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0019 303-07449 65.000 My | 18. 00000 1170. 00| 20. 00000 1300. 00| 20. 00000 1300. 00
COVPACTED AGGREGATE, NO. 73 | |
0020 304-07493 27.000 My | 175. 00000 4725. 00| 160. 00000 4320. 00| 175. 00000 4725.00
W DENI NG WTH HVA, TYPE B | [ |
0021 306-08043 172.000 n2 | 12. 50000 2150. 00| 12. 00000 2064. 00| 25. 00000 4300. 00
M LLI NG, TRANSI TI ON | |
0022 401-07321 324.000 My | 64. 00000 20736. 00| 60. 00000 19440. 00| 65. 00000 21060. 00
QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0023 401-07390 480.000 My | 53. 00000 25440. 00| 51. 00000 24480. 00| 55. 00000 26400. 00
QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0024 401-07423 1564.000 My | 46. 00000 71944. 00| 45. 00000 70380. 00| 47. 00000 73508. 00
QA HVA 2, 64, BASE, 19.0 mm | | |
0025 402-07432 681.000 My | 61. 00000 41541. 00| 51. 00000 34731. 00| 62. 00000 42222.00
HVA SURFACE, TYPE A | | |
0026 402-07435 40.000 My | 69. 90000 2796. 00| 76. 00000 3040. 00| 70. 00000 2800. 00
HMA | NTERVEDI ATE, TYPE A | |
0027 404-05511 1829.000 n2 | 2.10000 3840. 90| 7. 00000 12803. 00| 2.00000 3658. 00
SEAL COAT, 2 [ |
0028 405-05518 1829.000 n2 | 0. 74000 1353. 46| 0. 06000 109. 74 0. 75000 1371.75
ASPHALT FOR PRI ME COAT | | [
0029 406- 05520 18.000 My | 230. 00000 4140. 00| 230. 00000 4140. 00 230. 00000 4140. 00
ASPHALT FOR TACK COAT [ |
0030 601-94689 4.000 EACH | 2300. 00000 9200. 00| 2222. 00000 8888. 00| 2000. 00000 8000. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 168.000 m | 44. 00000 7392. 00| 48. 00000 8064. 00| 44. 00000 7392. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 603-03692 39.000 m | 83. 00000 3237. 00| 100. 00000 3900. 00| 92. 00000 3588. 00
FENCE, WOOD | | [
0033 603- 06040 710.000 m | 15. 00000 10650. 00| 18. 50000 13135. 00| 17. 00000 12070. 00

FENCE, FARM FI ELD, 1190 mm



ENG NEER S ESTIMATE: $ 691, 679. 03

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : 244

DATE :
PAGE :

02/ 28/ 05
131 -3

CALL ORDER : 131 CONTRACT 1D : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 1 ) 35 1917625 [( 2 ) 35-1310611 [( 3 ) 35-1875662
| M LESTONE CONTRACTCRS, L.P. | DUNCAN ROBERTSON | NC | CRIDER & CRIDER | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT| UNIT PRICE ANVOUNT
------------------------------------------ g
0034 611-06497 2.000 EACH | 165. 00000 330. 00| 180. 00000 360. 00| 165. 00000 330. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0035 615-06490 24.000 EACH | 125. 00000 3000. 00| 110. 00000 2640. 00| 100. 00000 2400. 00
R GHT OF WAY MARKER [ | |
0036 615- 06505 5.000 EACH | 500. 00000 2500. 00| 525. 00000 2625. 00| 475. 00000 2375. 00
MONUVENT, B | | |
0037 616-02320 1620.000 n2 | 1. 80000 2916. 00| 3. 50000 5670. 00| 3.00000 4860. 00
GEOTEXTI LES | | |
0038 616- 05689 240.000 My | 31. 00000 7440. 00| 25. 00000 6000. 00| 35. 00000 8400. 00
R PRAP, CLASS 2 | [ [
0039 616-06451 452.000 My | 25. 00000 11300. 00| 25. 00000 11300. 00| 30. 00000 13560. 00
R PRAP, UNI FORM | |
0040 621-01004 2.000 EACH | 775. 00000 1550. 00| 850. 00000 1700. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0041 621-06545 1.000 My | 595. 00000 595. 00| 625. 00000 625. 00| 580. 00000 580. 00
FERTI LI ZER | | [
0042 621-06548 33.000 kg | 34. 00000 1122. 00| 40. 00000 1320. 00| 33. 00000 1089. 00
SEED M XTURE, CV [ [ |
0043 621- 06553 200.000 kg | 10. 75000 2150. 00| 11. 50000 2300. 00| 11. 00000 2200. 00
SEED M XTURE, R [ [ |
0044 621-06557 48.000 kg | 6. 00000 288. 00| 6. 50000 312. 00| 6. 00000 288. 00
SEED M XTURE, T [ [ [
0045 621- 06565 7.000 My | 245. 00000 1715. 00| 260. 00000 1820. 00| 237. 00000 1659. 00
MJULCH NG MATERI AL | | [
0046 621- 06567 28.000 kL | 1. 05000 29. 40| 1. 10000 30. 80| 1. 00000 28.00
WATER | | |
0047 621-06574 1144.000 n2 | 4. 00000 4576. 00| 3. 50000 4004. 00| 3. 25000 3718. 00
SODDI NG | | |
0048 621- 06575 389.000 n2 | 4. 00000 1556. 00| 3. 50000 1361. 50]| 3. 25000 1264. 25
SODDI NG NURSERY [ | |
0049 714- 04802 105.000 n2 | 145. 00000 15225. 00| 120. 00000 12600. 00| 120. 00000 12600. 00
CONCRETE MODULAR BLOCK WALL | | |
0050 715-05136 36.000 m | 550. 00000 19800. 00| 345. 00000 12420. 00| 500. 00000 18000. 00
PIPE, TYPE 1, O RCULAR 1800 mm [ | |
0051 715-05154 220.000 m | 96. 00000 21120. 00| 110. 00000 24200. 00| 110. 00000 24200. 00
PIPE, TYPE 2, CIRCULAR 600 rm | | |
0052 715-06357 2.000 EACH | 4000. 00000 8000. 00| 2000. 00000 4000. 00| 1600. 00000 3200. 00
I

CONCRETE ANCHOR, 1800 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PACE : 131 -4

ENG NEER S ESTI MATE: $ 691, 679. 03 RQUTE : 244
CALL CRDER @ 131 CONTRACT ID : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM Dl STR CT : GREENFI ELD DI STRI CT
SET- ASI DE :
1 ) 35-1917625 2 ) 35-1310611 3 ) 35-1875662

I
| M LESTONE CONTRACTCRS, L. P.

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

I (
| DUNCAN ROBERTSON | NC

UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ P S
0053 715- 46020 1.000 EACH | 270. 00000 270. 00| 300. 00000 300. 00|
Pl PE END SECTION, 600 nm | |
0054 720- 45410 2.000 EACH | 1875. 00000 3750. 00| 2500. 00000 5000. 00|
MANHOLE, ¢4 | | |
0055 720- 98625 1.000 EACH | 3400. 00000 3400. 00| 2500. 00000 2500. 00|
MANHOLE, C4, DROP | | |
0056 731-93946 105.000 n2 | 120. 00000 12600. 00| 100. 00000 10500. 00|
WALL ERECTI ON | | |
0057 731-93947 39.000 m | 80. 00000 3120. 00| 75. 00000 2925. 00|
LEVELI NG PAD, CONCRETE | | |
0058 732-07653 90.000 My | 12. 00000 1080. 00| 35. 00000 3150. 00|
COARSE AGGREGATE, NO. 8 | | |
0059 801-04308 4.000 EACH | 207. 00000 828. 00| 220. 00000 880. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801-06625 32.000 EACH | 110. 00000 3520. 00| 115. 00000 3680. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801- 06640 13.000 EACH | 123. 00000 1599. 00| 135. 00000 1755. 00|
CONSTRUCTI ON SIGN, A | | |
0062 801-06645 1.000 EACH | 26. 00000 26. 00| 35. 00000 35. 00|
CONSTRUCTI ON SIGN, B | | |
0063 801-06775 LUWP | 1000. 00000 1000.00|  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0064 801-07119 36.000 m | 41. 00000 1476. 00| 44. 00000 1584. 00|
BARRI CADE, I11-B | | |
0065 802-05701 14.000 m | 54. 00000 756. 00| 41. 00000 574. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0066 808-06713 1020.000 m | 0. 55000 561. 00| 0. 60000 612. 00|
LINE, PAINT, SOLID, WA TE, 100 mm | |
0067 808- 75240 73.000 m | 1. 05000 76. 65 1. 10000 80. 30|
LINE, THERMOPLASTIC, BROKEN, YELLOW | | |
100mm | | |
0068 808- 75245 670.000 m | 0. 85000 569. 50| 0. 90000 603. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0069 808-75996 22.000 EACH | 18. 00000 396. 00| 20. 00000 440. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | | [
0070 808-75998 22.000 EACH | 93. 00000 2046. 00| 30. 00000 660. 00|

SNOAPLOMBLE RAI SED PAVEMENT NMARKER
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/ 05
PAGE : 131 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 691, 679. 03 ROUTE : 244
CALL ORDER : 131 CONTRACT ID : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-1310611 [( 3 ) 35-1875662
| M LESTONE OONTRACTORS, L.P. | DUNCAN ROBERTSON | NC | CRIDER & CRIDER, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0071 207-08264 3762.000 n2 | 4. 75000 17869. 50| 5. 50000 20691. 00| 3. 00000 11286. 00
SUBGRADE TREATMENT, TYPE || | | |
SECTI ON TOTALS | $ 578, 785. 00 $ 654, 828. 44 $ 665, 665. 65
------------------------------------------ o
CONTRACT TOTALS | $ 578, 785. 00| $ 654, 828. 44| $

665, 665. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 131 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 691, 679. 03 ROUTE : 244
CALL ORDER : 131 CONTRACT ID : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-0999231 [( 6 ) 35-1357381
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001  RUSH COUNTY - ON SR 244, 8.10 M LES EAST OF | -74
I I I
0001 105- 06845 LUMP |  12600. 00000 12600. 00| 6800. 00000 6800. 00| 9800. 00000 9800. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL [ [
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUMP |  34969. 80000 34969. 80|  33000. 00000 33000.00]  34000. 00000 34000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  20000. 00000 20000. 00|  19950. 00000 19950. 00|  19500. 00000 19500. 00
CLEAR NG RI GHT OF WAY | | |
0007 202-02286 1.000 EACH |  14500.00000 14500. 00| 2500. 00000 2500.00]  11909. 23000 11909. 23
PRESENT STRUCTURE, REMOVE | | |
0008 203- 02000 10795.000 n8 | 13. 00000 140335. 00| 17. 00000 183515. 00| 13. 35000 144113. 25
EXCAVATI ON, COMVON | | |
0009 205-03371 104.000 n8 | 27. 00000 2808. 00| 30. 00000 3120. 00| 34. 00000 3536. 00
SEDI MENT REMOVE [ | |
0010 205- 06930 4.000 My | 100. 00000 400. 00| 50. 00000 200. 00| 97. 00000 388. 00
SPLASHPAD, Rl PRAP | [
0011 205- 06931 146.000 My | 38. 00000 5548. 00| 30. 00000 4380. 00| 34. 00000 4964. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0012 205- 06934 3.000 My | 425. 00000 1275. 00| 425. 00000 1275. 00| 782. 06000 2346. 18
TEMPORARY MULCH NG | | |
0013 205- 06936 220.000 My | 38. 00000 8360. 00| 35. 00000 7700. 00| 34. 00000 7480. 00
TEMPORARY SEDI MENT TRAP | | |
0014 205- 06937 370.000 m | 4. 55000 1683. 50| 4. 60000 1702. 00| 6. 35000 2349, 50
TEMPORARY SI LT FENCE | [ [
0015 205- 06938 42.000 m | 45. 00000 1890. 00| 30. 00000 1260. 00| 70. 00000 2940. 00
TEMPORARY SLOPE DRAI N | [ |
0017 211-07454 675.000 N8 | 29. 00000 19575. 00| 50. 00000 33750. 00| 49. 00000 33075. 00
STRUCTURE BACKFI LL | [
0018 301-07448 1416.000 My | 21. 00000 29736. 00| 16. 00000 22656. 00| 15. 95000 22585, 20
COVPACTED AGGREGATE, NO. 53, BASE | | [
0019 303-07449 65.000 My | 46. 00000 2990. 00| 30. 00000 1950. 00| 19. 00000 1235. 00
COVPACTED AGGREGATE, NO. 73 [ |
0020 304-07493 27.000 My | 180. 00000 4860. 00| 145. 00000 3915. 00| 193. 00000 5211. 00
W DENI NG WTH HVA, TYPE B | [ |
0021 306-08043 172.000 nm2 | 11. 00000 1892. 00| 14. 00000 2408. 00| 14. 00000 2408. 00
I

M LLI NG TRANSI TI ON



MOBI LI ZATI ON AND DEMOBI LI ZATI O\l FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 131 -7
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 691, 679. 03 ROUTE : 244
CALL CRDER : 131 CONTRACT 1D : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| 4 ) 35-0918397 [( 5 ) 35-0999231 |[( 6 ) 35-1357381
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC. | O MARA, DAVE CONTRACTCR
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0022 401-07321 324.000 My | 55. 00000 17820. 00| 55. 00000 17820. 00| 59. 00000 19116. 00
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | |
0023 401-07390 480.000 My | 47. 00000 22560. 00| 47. 00000 22560. 00| 49. 00000 23520. 00
QC/ QA HVA, 2, 64, |NTERVED ATE, 19.0 nmm | |
0024 401-07423 1564.000 My | 41. 40000 64749. 60| 41. 00000 64124. 00| 49. 00000 76636. 00
QA HVA, 2, 64, BASE, 19.0 mm | | |
0025 402-07432 681.000 My | 47. 00000 32007. 00| 47. 00000 32007. 00| 59. 00000 40179. 00
HVA SURFACE, TYPE A | |
0026 402-07435 40.000 My | 72. 00000 2880. 00| 72. 00000 2880. 00| 117. 00000 4680. 00
HVA | NTERVEDI ATE, TYPE A | | |
0027 404-05511 1829.000 n2 | 6. 50000 11888. 50| 6. 50000 11888. 50| 3. 50000 6401. 50
SEAL COAT, 2 | | |
0028 405- 05518 1829.000 n2 | 0. 05000 91. 45| 0. 01000 18. 29| 1. 00000 1829. 00
ASPHALT FOR PRI ME COAT [ | |
0029 406- 05520 18.000 My | 210. 00000 3780. 00| 210. 00000 3780. 00| 200. 00000 3600. 00
ASPHALT FOR TACK COAT | | |
0030 601-94689 4.000 EACH | 2020. 00000 8080. 00| 2000. 00000 8000. 00| 2020. 00000 8080. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 168.000 m | 43. 75000 7350. 00| 43. 00000 7224. 00| 43. 75000 7350. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 603-03692 39.000 m | 91. 00000 3549. 00| 65. 00000 2535. 00| 91. 00000 3549. 00
FENCE, WOOD | | |
0033 603- 06040 710.000 m | 16. 70000 11857. 00| 16. 50000 11715. 00| 16. 70000 11857. 00
FENCE, FARM FIELD, 1190 mm | | |
0034 611-06497 2.000 EACH | 165. 00000 330. 00| 165. 00000 330. 00| 165. 00000 330. 00
MAI LBOX ASSEMBLY, SINGLE | |
0035 615- 06490 24.000 EACH | 100. 00000 2400. 00| 100. 00000 2400. 00| 100. 00000 2400. 00
Rl GHT OF WAY MARKER | |
0036 615- 06505 5.000 EACH | 475. 00000 2375. 00| 475. 00000 2375. 00| 475. 00000 2375. 00
MONUMENT, B | | |
0037 616-02320 1620.000 n2 | 2.50000 4050. 00| 2. 00000 3240. 00| 2. 00000 3240. 00
GEOTEXTI LES | | |
0038 616- 05689 240.000 My | 55. 00000 13200. 00| 30. 00000 7200. 00| 24. 00000 5760. 00
R PRAP, CLASS 2 | | |
0039 616- 06451 452.000 My | 32. 00000 14464. 00| 30. 00000 13560. 00| 24. 00000 10848. 00
Rl PRAP, UNI FCRM | |
0040 621-01004 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00| 650. 00000 1300. 00
| |
| |

SEEDI NG



ENG NEER S ESTIMATE: $ 691, 679. 03

CALL CRDER @ 131

LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -26299-A

GREENFI ELD DI STRI CT

COUNTI ES

ROQUTE : 244

RUSH

DATE
PAGE :

02/ 28/ 05
131 -8

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0041 621-06545 1. 000
FERTI LI ZER

0042 621-06548 33. 000
SEED M XTURE, CV

0043 621-06553 200. 000
SEED M XTURE, R

0044 621-06557 48. 000
SEED M XTURE, T

0045 621-06565 7.000
MULCH NG MVATERI AL

0046 621-06567 28. 000
WATER

0047 621-06574 1144.000
SODDI NG

0048 621-06575 389. 000
SODDI NG NURSERY

0049 714-04802 105. 000
CONCRETE MODULAR BLOCK WALL

0050 715-05136 36. 000
PIPE, TYPE 1, C RCULAR 1800 mm

0051 715-05154 220. 000
PIPE, TYPE 2, 4 RCULAR, 600 mm

0052 715-06357 2.000
CONCRETE ANCHOR, 1800 nm

0053 715-46020 1. 000
PI PE END SECTI ON, 600 nm

0054 720-45410 2.000
MANHCOLE, C4

0055 720-98625 1. 000
MANHOLE, C4, DRCP

0056 731-93946 105. 000
WALL ERECTI ON

0057 731-93947 39. 000
LEVELI NG PAD, CONCRETE

0058 732-07653 90. 000
COARSE AGGREGATE, NO. 8

0059 801-04308 4. 000
ROAD CLOSURE SI GN ASSEMBLY

0060 801-06625 32. 000

DETOUR ROUTE MARKER ASSEMBLY

4 ) 35-0918397

I
| RIETH RI LEY CONSTRUCTI ON

5

) 35-0999231

| (
| HUNT PAVI NG COVPANY, | NC.

UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

w1 sso o000 580,00 580.00000 580 00]
kg |I 33. 00000 1089. oo{ 33. 00000 1089. 00,
kg |I 10. 59000 2118. 00|I 10. 60000 2120. 00||
kg |I 5. 90000 283. 20|| 5. 90000 283. 20||
My I| 236. 00000 1652. 00|| 236. 00000 1652. 00||
kL || 1. 00000 28. 00|I 1. 00000 28. 00|I
ne I 3. 22000 3683. 68|| 3. 20000 3660. 80{
ne || 3. 22000 1252. 58|| 3. 20000 1244, 80||
ne f 110. 00000 11550.00“ 80. 00000 8400.00"
m || 415. 00000 14940. 00|| 350. 00000 12600. 00||
m } 195. 00000 42900. 00} 145. 00000 31900. 00||
EACH I 1500. 00000 3000. ooI 1700. 00000 3400. ool
EACH I 350. 00000 350. oo|| 200. 00000 200. 001
EACH || 2600. 00000 5200. oo|| 2200. 00000 4400. ool
EACH || 3500. 00000 3500. oo|| 3800. 00000 3800. ool
ne || 250. 00000 26250. oo|| 150. 00000 15750. oo||
m || 55. 00000 2145. oo|| 50. 00000 1950. oo||
|| 13. 00000 1170. ool 12. 00000 1080. 00||

EACH |I 345. 00000 1380. 00|I 200. 00000 800. ool
EACH |I 94. 00000 3008. 00|I 105. 00000 3360. ooi

6 ) 35-1357381

MARA, DAVE CONTRACTCR

387

90

11.

10.

681.

95

687

149.

2400.

623

1398.

2897.

131.

43

29

200.

105.

89000

38000

17000

32000

73000

. 00000

. 49000

. 49000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2982

2234.

495

4772

28

5136

1746

9975.

24732

32780

4800

623

2796.

2897.

13755

1677

2610

800

3360

. 89

54

00

36

11

00

56

61

00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 131 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 691, 679. 03 ROUTE : 244
CALL ORDER : 131 CONTRACT ID : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 4 ) 35 0918397 [( 5 ) 35-0999231 [( 6 ) 35-1357381
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COWVPANY, | NC. | O MARA, ' DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0061 801-06640 13.000 EACH | 124. 00000 1612. 00| 120. 00000 1560. 00| 120. 00000 1560. 00
CONSTRUCTI ON SI GN, A | | |
0062 801-06645 1.000 EACH | 100. 00000 100. 00| 25. 00000 25. 00| 25. 00000 25.00
CONSTRUCTI ON SI G\, B [ | [
0063 801-06775 UWP | 6000. 00000 6000. 00| 3500. 00000 3500.00]  35000. 00000 35000. 00
MAI NTAI NIl NG TRAFFI C | | [
0064 801-07119 36.000 m | 29. 00000 1044. 00| 40. 00000 1440. 00| 40. 00000 1440. 00
BARRI CADE, I11-B | [ |
0065 802-05701 14.000 m | 37. 00000 518. 00| 37.00000 518. 00| 37. 15000 520. 10
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ |
0066 808-06713 1020.000 m | 0. 88000 897. 60| 0. 53000 540. 60| 0. 53000 540. 60
LINE, PAINT, SOLID, WA TE, 100 mm | [ |
0067 808- 75240 73.000 m | 1. 33000 97. 09 1. 00000 73. 00| 1. 00000 73.00
LINE, THERMOPLASTIC, BROKEN, YELLOW | [ |
100mMm | | |
0068 808- 75245 670.000 m | 1. 20000 804. 00| 0. 82000 549. 40| 0. 82000 549. 40
LINE, THERVOPLASTI C, SOLID, YELLOW | | |
100mMm | |
0069 808-75996 22.000 EACH | 12. 00000 264. 00| 10. 00000 220. 00| 17. 50000 385. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0070 808-75998 22.000 EACH | 48. 00000 1056. 00| 26. 50000 583. 00| 26. 50000 583. 00
SNOWPLOMBLE RAI SED PAVEVENT MARKER | | |
0071 207-08264 3762.000 n2 | 0. 00000 0. 00| 5. 00000 18810. 00| 3. 75000 14107. 50
SUBGRADE TREATMENT, TYPE |1 | | |
SECTI ON TOTALS | $ 666, 828. 00| $ 671, 356. 59| $ 714, 264. 53
------------------------------------------ g S
CONTRACT TOTALS | $ 666, 828. 00| $ 671, 356. 59| $ 714, 264. 53




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 691, 679. 03
CALL CRDER @ 131

CONTRACT ID : R -26299-A
LETTI NG DATE : 02/16/05 10:00 AM :

DI STR CT

SET- ASI DE :

GREENFI ELD DI STRI CT

DATE : 02/ 28/ 05
PAGE : 131 -10

RQUTE : 244
COUNTI ES : RUSH

(7 ) 35 1618530
|

| (
AVERI CAN CONTRACTI NG & SERVI |

LINE NO/ ITEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]|
SECTI ON 0001  RUSH COUNTY - ON SR 244, 8.10 MLES EAST CF | -74

I
7500. 00|

0001 105-06845 LUWP | 7500. 00000
CONSTRUCTI ON ENGI NEERI NG [ |
0003 106-03285 1.000 DAL | 1. 00000 1. 00|
FAI LED MATERI AL | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | |
0005 110-01001 LUMP |  37000. 00000 37000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP |  20000. 00000 20000. 00|
CLEAR NG RI GHT OF WAY | |
0007 202-02286 1.000 EACH|  15000. 00000 15000. 00|
PRESENT STRUCTURE, REMOVE [ |
0008 203-02000 10795.000 n8 | 14. 00000 151130. 00|
EXCAVATI ON, COVMON [ |
0009 205-03371 104.000 n8 | 35. 00000 3640. 00|
SEDI MENT REMOVE | |
0010 205- 06930 4.000 My | 80. 00000 320. 00|
SPLASHPAD, RI PRAP | [
0011 205-06931 146.000 My | 40. 00000 5840. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | [
0012 205-06934 3.000 My | 435. 00000 1305. 00|
TEMPCRARY MULCHI NG [ [
0013 205- 06936 220.000 My | 45. 00000 9900. 00|
TEMPORARY SEDI MENT TRAP | |
0014 205-06937 370.000 m | 5. 00000 1850. 00|
TEMPORARY SI LT FENCE | |
0015 205-06938 42.000 m | 100. 00000 4200. 00|
TEMPORARY SLOPE DRAI N | |
0017 211-07454 675.000 n8 | 30. 00000 20250. 00|
STRUCTURE BACKFI LL | |
0018 301-07448 1416.000 My | 25. 00000 35400. 00|
COVPACTED AGGREGATE, NO 53, BASE | |
0019 303-07449 65.000 My | 40. 00000 2600. 00|
COMPACTED AGGREGATE, NO. 73 | |
0020 304-07493 27.000 My | 145. 00000 3915. 00|
W DENI NG WTH HVA, TYPE B | [
0021 306-08043 172.000 n2 | 12. 00000 2064. 00|

M LLING TRANSI TI ON | [

UNIT PRI CE



ENG NEER S ESTIMATE: $ 691, 679. 03
CALL CRDER @ 131
LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -26299-A

DATE : 02/ 28/ 05
PACE : 131 -11

RQUTE : 244
COUNTI ES : RUSH

GREENFI ELD DI STRI CT

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

__________________________________________ +
0022 401-07321 324.000 My |
QC/ QA HVA, 2, 64, SURFACE, 9.5 nm |
0023 401-07390 480.000 My |
QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm |

0024 401-07423 1564.000 My |
QA HVA, 2, 64, BASE, 19.0 mm |

0025 402-07432 681.000 My |
HVA SURFACE, TYPE A |
0026 402-07435 40.000 My |
HVA | NTERVEDI ATE, TYPE A |
0027 404-05511 1829.000 n2 |
SEAL COAT, 2 |
0028 405-05518 1829.000 n2 |
ASPHALT FOR PRI ME COAT |
0029 406- 05520 18.000 My |
ASPHALT FOR TACK COAT |
0030 601-94689 4.000 EACH |
GUARDRAI L END TREATMENT, OS |
0031 601-99105 168.000 m |
GUARDRAI L, W BEAM 1.905 m SPACI NG |
0032 603-03692 39.000 m |
FENCE, WOOD |
0033 603-06040 710.000 m |
FENCE, FARM FI ELD, 1190 nm |
0034 611-06497 2.000 EACH |
MAI LBOX ASSEMBLY, SINGLE |
0035 615- 06490 24.000 EACH |
RIGHT OF WAY MARKER |
0036 615-06505 5.000 EACH |
MONUMVENT, B |
0037 616-02320 1620.000 n2 |
GEOTEXTI LES [
0038 616-05689 240.000 My |
RI PRAP, CLASS 2 |
0039 616- 06451 452.000 My |
Rl PRAP, UNI FORM |
0040 621-01004 2.000 EACH |

MCBI LI ZATI ON AND DEMOBI LI ZATI O\I FCOR
SEEDI NG

( 7 ) 35 1618530

UNIT PRI CE

47.

72.

210.

2200.

42.

80.

15.

160.

120.

500.

45,

40.

750.

00000

00000

. 50000

. 10000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

00000

00000

00000

¢
| AVERI CAN CONTRACTI NG & SERVI |

I
AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

17820.

22560.

65688.

32007.

2880.

11888.

182.

3780.

8800.

7056.

3120.

10650.

320.

2880.

2500.

4860.

10800.

18080.

1500.

00|
ooI|
00I|
00||
00I|
5oI|
90I|
ooI
00||
ooI
ooI|
ooI|
ooI|

|
00|

00

|
I
I
00
|
00|
|
00]
I
00|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05

PAGE : 131 -12

ENG NEER S ESTIMATE: $ 691, 679. 03 RQUTE : 244
CALL ORDER : 131 CONTRACT ID : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| ( )

(7 ) 35 1618530 I ( )
| AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0041 621-06545 1.000 My | 600. 00000 600. 00| [
FERTI LI ZER | | |
0042 621-06548 33.000 kg | 35. 00000 1155. 00| |
SEED M XTURE, CV | | |
0043 621-06553 200.000 kg | 11. 00000 2200. 00| |
SEED M XTURE, R | | |
0044 621-06557 48.000 kg | 6. 00000 288. 00| |
SEED M XTURE, T | | |
0045 621- 06565 7.000 My | 250. 00000 1750. 00| |
MULCHI NG MATERI AL | | |
0046 621-06567 28.000 kL | 1. 00000 28. 00| [
VATER | | |
0047 621-06574 1144.000 n2 | 3. 50000 4004. 00| |
SODDI NG | | |
0048 621-06575 389.000 n2 | 3. 50000 1361. 50| |
SODDI NG NURSERY | | |
0049 714-04802 105.000 n2 | 150. 00000 15750. 00| |
CONCRETE MODULAR BLOCK WALL [ [ |
0050 715-05136 36.000 m | 725. 00000 26100. 00| |
PIPE, TYPE 1, O RCULAR 1800 nm | | |
0051 715-05154 220.000 m | 210. 00000 46200. 00| |
PIPE, TYPE 2, O ROULAR 600 mm | | |
0052 715-06357 2.000 EACH | 1850. 00000 3700. 00| |
CONCRETE ANCHOR, 1800 nm | | |
0053 715- 46020 1.000 EACH | 850. 00000 850. 00| |
Pl PE END SECTI ON, 600 nm [ | [
0054 720- 45410 2.000 EACH | 3000. 00000 6000. 00| |
MANHOLE, C4 | | |
0055 720- 98625 1.000 EACH | 3400. 00000 3400. 00| |
MANHOLE, C4, DRCP | | |
0056 731-93946 105.000 n2 | 265. 00000 27825. 00| |
WALL ERECTI ON | | |
0057 731-93947 39.000 m | 110. 00000 4290. 00| [
LEVELI NG PAD, OONCRETE | | |
0058 732-07653 90.000 My | 50. 00000 4500. 00| |
COARSE AGGREGATE, NO 8 | | |
0059 801-04308 4.000 EACH | 200. 00000 800. 00| |
ROAD CLOSURE S| GN ASSEMBLY | [ |
0060 801-06625 32.000 EACH | 125. 00000 4000. 00| |
I

DETOUR ROUTE MARKER ASSEMBLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 131 -13
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 691, 679. 03 ROUTE : 244
CALL ORDER : 131 CONTRACT ID : R -26299-A COUNTI ES : RUSH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 1618530 I ( ) I ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SUBGRADE TREATMENT, TYPE 11
SECTI ON TOTALS

------------------------------------------ g
0061 801-06640 13.000 EACH | 120. 00000 1560. 00| |
CONSTRUCTI ON SI GN, A [ | |
0062 801-06645 1.000 EACH | 25. 00000 25. 00| |
CONSTRUCTI ON SI G\, B | | |
0063 801-06775 LUWP | 17000. 00000 17000. 00| |
MAI NTA!I NI NG TRAFFI C | [ |
0064 801-07119 36.000 m | 40. 00000 1440. 00| |
BARR CADE, |11-B | | |
0065 802-05701 14.000 m | 37. 50000 525. 00| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0066 808-06713 1020.000 m | 0. 55000 561. 00| |
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0067 808- 75240 73.000 m | 1. 00000 73. 00| |
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0068 808- 75245 670.000 m | 0. 85000 569. 50| |
LINE, THERVOPLASTI C, SOLID, YELLOW | | |
100mm | | |
0069 808- 75996 22.000 EACH | 20. 00000 440. 00| |
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
REMOVE | | |
0070 808-75998 22.000 EACH | 35. 00000 770. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0071 207-08264 3762.000 n2 | 6. 15000 23136. 30| |
I I
I I

CONTRACT TOTALS | $ 750, 189. 70| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 161 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 941, 016. 27 ROUTE : 38
CALL ORDER : 161 CONTRACT ID : R -26816-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 10/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1386990 1SOM  JACK CONSTRUCTI ON QO $ 898, 866. 05 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 937,641. 10 104. 3138%
3  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 1,057,824.70 117.6844%
| ( 1 ) 35-1386990 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397

| 1SOM JACK CONSTRUCTION CO | M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0012 205-06932 115.000 m | 45. 00000 5175. 00| 30. 50000 3507. 50
TEMPCRARY CHECK DAM STRAW BALES , | |
MODI FI ED | |

33. 20000 3818.

I
0001 105-06845 LUMP |  27000. 00000 27000.00|  25000. 00000 25000. 00|  23200. 00000 23200.
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 12.000 MBS | 1750. 00000 21000. 00| 1750. 00000 21000. 00| 2094. 94000 25139.
FIELD OFFICE, A | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL [ | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  55000. 00000 55000. 00|  46800. 00000 46800.00]  87374. 43000 87374.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 8000. 00000 8000.00]  20000. 00000 20000.00|  17614. 52000 17614.
CLEARI NG RI GHT OF WAY | [ |
0007 202-02241 77.000 m | 22. 00000 1694. 00| 19. 00000 1463. 00| 18. 50000 1424.
GUARDRAI L, REMOVE | | |
0008 202- 03000 LUWP | 8500. 00000 8500.00]  11000. 00000 11000. 00| 5573. 66000 5573.
HOUSES AND BUI LDI NGS, REMOVE | | |
0009 202- 60820 720.000 n2 | 5. 00000 3600. 00| 4. 65000 3348. 00| 4. 97000 3578.
SURFACE M LLI NG ASPHALT | | |
0010 203-02000 9995.000 M3 | 8. 00000 79960. 00| 12. 50000 124937. 50| 17. 80000 177911.
EXCAVATI ON, COMMVON | | |
0011 205-02224 672.000 m | 6. 00000 4032. 00| 4. 50000 3024. 00| 4. 95000 3326.
|
|
I
|



ENG NEER S ESTI MATE: $ 941, 016. 27

CALL CRDER : 161

LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -26816-A

CRAWFCRDSVI LLE DI STRI CT

COUNTI ES :

RQUTE :

38

TI PPECANCE

DATE :
PAGE :

02/ 28/ 05
161 -2

LINE NO/ ITEM CODE / ALT

[ (
[

1 ) 35-1386990

SOM  JACK CONSTRUCTI ON CO

I
AMOUNT]

[( 2 ) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE UNIT PRI CE

------------------------------------------ P S
0013 207-08263 11085.000 n2 | 4. 15000 46002. 75| 4. 05000 44894. 25|
SUBGRATE TREATMENT, TYPE | A | | |
0014 211-07454 174.000 n8 | 17. 00000 2958. 00| 25. 00000 4350. 00|
STRUCTURE BACKFI LL | | |
0015 213-52830 3.000 n8 | 350. 00000 1050. 00| 195. 00000 585. 00|
FLOMBLE MORTAR [ | |
0016 303-01180 2391.000 My | 13. 50000 32278. 50| 17. 00000 40647. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0017 306-08043 500.000 n2 | 4.00000 2000. 00| 8. 20000 4100. 00|
M LLI NG, TRANSI TI ON | | |
0018 401-06264 LUWP | 2200. 00000 2200. 00| 1900. 00000 1900. 00|
PROFI LOGRAPH, HVA | | |
0019 401-07327 1165.000 My | 48. 50000 56502. 50| 56. 00000 65240. 00|
QA HVA, 2, 70, SURFACE, 9.5 MM | | |
0020 401-07397 1138.000 My | 42. 00000 47796. 00| 41. 75000 47511. 50|
QA HVA, 2, 70, | NTERVEDI ATE, 19.0 nm | | |
0021 401-07423 4027.000 My | 37.00000 148999. 00| 41. 75000 168127. 25]
QA HVA, 2, 64, BASE, 19.0 mm | | |
0022 401-07429 1072.000 My | 45. 50000 48776. 00| 40. 50000 43416. 00|
QC/ QA HVA, 5, 76, | NTERMEDI ATE, OGC19.0 | | |
W I I I
0023 405- 05517 20.000 My | 575. 00000 11500. 00| 400. 00000 8000. 00|
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 4.000 My | 375. 00000 1500. 00| 325. 00000 1300. 00|
ASPHALT FOR TACK COAT | | |
0025 601-01700 1.000 EACH | 2300. 00000 2300. 00| 2100. 00000 2100. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ | [
0026 601-02621 21.000 m | 58. 00000 1218. 00| 54. 00000 1134. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
MODI FI ED | [ |
0027 601-94689 1.000 EACH | 2900. 00000 2900. 00| 2500. 00000 2500. 00|
GUARDRAI L END TREATMENT, CS [ [ |
0028 610-07486 545.000 My | 75. 00000 40875. 00| 72. 00000 39240. 00|
HVA FOR APPROACHES, TYPE A | | |
0029 611-06497 4.000 EACH | 195. 00000 780. 00| 177. 00000 708. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0030 611-06498 2.000 EACH | 290. 00000 580. 00| 253. 00000 506. 00|
I I

MAI LBOX ASSEMBLY, DOUBLE

3 ) 35-0918397
RI ETH RI LEY CONSTRUCTI ON

UNIT PRI CE

40.
900.
16.
6.
1917.
42.
39.
32.

41.

512.

199.

2050.

52.

2425.

65.

175.

250.

55000
51000
22000
55000
03000
26000
79000
17000
89000

85000

29000

84000
00000

00000

00000

51000

00000
00000

4.

50436.
7048.
2700.

39571.
3015.
1917.

49850.

44575.

132448.

44863.

10245.

799.

2050.

1092.

2425.

35702.

700.

500.

75
74
66
05
00
26
35
46
03

20

80

36
00

00

00

95

00
00



CULVERT, PRECAST BOX, RElI NFORCED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 161 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 941, 016. 27 ROUTE : 38
CALL ORDER : 161 CONTRACT ID : R -26816-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1386990 [( 2 ) 35-1917625 3 ) 35-0918397
| 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0031 611-95023 1.000 EACH | 355. 00000 355. 00| 228. 00000 228. 00| 225. 00000 225. 00
MAI LBOX ASSEMBLY, RESET | | |
0032 615-06490 28.000 EACH | 150. 00000 4200. 00| 107. 00000 2996. 00| 105. 00000 2940. 00
R GHT OF VAY MARKER | |
0033 615- 06505 8.000 EACH | 675. 00000 5400. 00| 510. 00000 4080. 00| 500. 00000 4000. 00
MONUMENT, B | | [
0034 616-02320 630.000 n2 | 5. 50000 3465. 00| 3. 40000 2142. 00| 1. 13000 711. 90
GEOTEXTI LES | | [
0035 616-05688 99.000 My | 45. 00000 4455 00| 47.00000 4653. 00 56. 26000 5569. 74
RIPRAP, CLASS 1 | | |
0036 616-06405 273.000 My | 22. 00000 6006. 00| 32. 00000 8736. 00| 50. 07000 13669. 11
Rl PRAP, REVETMENT | | |
0037 616-06451 124.000 My | 25. 00000 3100. 00| 41. 00000 5084. 00| 54. 01000 6697. 24
Rl PRAP, UNI FORM | | |
0038 621-01004 4.000 EACH | 700. 00000 2800. 00| 446. 00000 1784. 00| 425. 00000 1700. 00
MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0039 621-06545 1.000 My | 425. 00000 425. 00| 650. 00000 650. 00| 642. 00000 642. 00
FERTI LI ZER | | |
0040 621-06553 212.000 kg | 8. 00000 1696. 00| 6. 85000 1452. 20| 6. 76000 1433.12
SEED M XTURE, R [ [ |
0041 621-06557 50.000 kg | 9. 15000 457. 50| 10. 90000 545. 00| 10. 80000 540. 00
SEED M XTURE, T [ | |
0042 621-06565 8.000 My | 500. 00000 4000. 00| 495. 00000 3960. 00| 491. 00000 3928. 00
MULCH NG MATERI AL | [
0043 621-06567 82.000 kL | 1. 00000 82. 00| 0. 57000 46. 74| 0. 55000 45. 10
WATER | [ |
0044 621-06574 1162.000 n2 | 5. 00000 5810. 00| 3. 40000 3950. 80| 3. 35000 3892. 70
SCDDI NG I I I
0045 621-06575 4554.000 n2 | 5. 00000 22770. 00| 3. 40000 15483. 60| 3. 35000 15255. 90
SODDI NG, NURSERY | | |
0046 622-52436 6.000 EACH | 22. 00000 132. 00| 26. 00000 156. 00| 25. 00000 150. 00
SIGN, DO NOT MOW CR SPRAY | | |
0047 714-93641 47.000 m | 750. 00000 35250. 00| 640. 00000 30080. 00| 1069. 01000 50243. 47
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1200 nm x 900 nm | [ |
0048 714-93978 13.500 m | 575. 00000 7762. 50| 570. 00000 7695. 00| 1350. 33000 18229. 46
I I
I

CONCRETE, 1200 mm x 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 161 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 941, 016. 27 ROUTE : 38
CALL ORDER : 161 CONTRACT ID : R -26816-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE Di STRI CT
SET- ASI DE :
(1 ) 35 1386990 [( 2 ) 35-1917625 [( 3 ) 35-0918397
| 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-
0049 715-05019 22.500 m | 207. 00000 4657. 50| 180. 00000 4050. 00| 315. 08000 7089. 30
PIPE, TYPE 1, G RCULAR 900 mm [ | [
0050 715-05048 1082.000 m | 9. 00000 9738. 00| 9. 20000 9954. 40| 9. 10000 9846. 20
PIPE, TYPE 4, O RCULAR 150 nm | | |
0051 715-05115 145.000 m | 25. 00000 3625. 00| 34. 00000 4930. 00| 12. 78000 1853. 10
PIPE, TYPE 1, O ROULAR 150 mm [ | |
0052 715-05125 24.000 m | 190. 00000 4560. 00| 170. 00000 4080. 00| 281. 32000 6751. 68
PIPE, TYPE 1, O ROULAR 750 mm [ | |
0053 715-05151 36.000 m | 127. 00000 4572. 00| 105. 00000 3780. 00| 185. 67000 6684. 12
PIPE, TYPE 2, O ROULAR 375 mm | | |
0054 715-05152 177.500 m | 132. 00000 23430. 00| 93. 00000 16507. 50| 213. 80000 37949. 50
PIPE, TYPE 2, O ROULAR 450 mm | | |
0055 715-05173 18.500 m | 125. 00000 2312. 50| 142. 00000 2627. 00 253. 19000 4684. 02
PIPE, TYPE 3, O ROULAR 600 mm | | |
0056 715-05363 22.000 m | 208. 00000 4576. 00| 195. 00000 4290. 00| 354. 46000 7798. 12
PI PE, TYPE 3, DEFCRVED, M N. AREA 0.17 | | |
n2 I I I
0057 715-05946 2.000 EACH | 955. 00000 1910. 00| 1250. 00000 2500. 00| 1125. 28000 2250. 56
SAFETY METAL END SECTION, 6:1, 525 nm | |
0058 715-46005 1.000 EACH | 225. 00000 225. 00| 445. 00000 445 00| 731. 43000 731. 43
Pl PE END SECTION, 375 nm | |
0059 715-46010 1.000 EACH | 295. 00000 295. 00| 355. 00000 355. 00| 787. 69000 787. 69
Pl PE END SECTION, 450 nm | | |
0060 715-46020 4.000 EACH | 485. 00000 1940. 00| 800. 00000 3200. 00| 872. 09000 3488. 36
Pl PE END SECTION, 600 nm | |
0061 715-46040 2.000 EACH | 625. 00000 1250. 00| 900. 00000 1800. 00| 1575. 39000 3150. 78
Pl PE END SECTION, 900 nm | | |
0062 715- 46055 2.000 EACH | 550. 00000 1100. 00| 700. 00000 1400. 00| 1209. 67000 2419. 34
Pl PE END SECTION, MN. AREA .17 n2 | |
0063 718-06531 6.000 EACH | 2200. 00000 13200. 00| 425. 00000 2550. 00| 420. 00000 2520. 00
OUTLET PROTECTCR 3 | | |
0064 718-52610 211.000 n8 | 35. 00000 7385. 00| 26. 00000 5486. 00| 25. 78000 5439. 58
AGGREGATE FOR UNDERDRAI NS | | |
0065 718-99153 2068.000 n2 | 2. 85000 5893. 80| 1. 55000 3205. 40| 1. 50000 3102. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0066 720- 45030 1.000 EACH | 1500. 00000 1500. 00| 1550. 00000 1550. 00| 1912. 97000 1912. 97
I NLET, E7 | | [
0067 720-45035 2.000 EACH | 1550. 00000 3100. 00| 1500. 00000 3000. 00| 1969. 23000 3938. 46
I

I NLET, F7



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 161 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 941, 016. 27 ROUTE : 38
CALL ORDER : 161 CONTRACT ID : R -26816-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
I ( ) 35- 1386990 [( 2 ) 35-1917625 [( 3 ) 35-0918397
| 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0068 801-04308 6.000 EACH | 325. 00000 1950. 00| 300. 00000 1800. 00| 295. 00000 1770. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0069 801-06605 14.000 EACH | 135. 00000 1890. 00| 123. 00000 1722. 00| 120. 00000 1680. 00
BARRI CADE, I11A [ | |
0070 801-06606 14.000 EACH | 162. 00000 2268. 00| 150. 00000 2100. 00| 145. 00000 2030. 00
BARRI CADE, |11B [ [ |
0071 801-06625 26.000 EACH | 90. 00000 2340. 00| 72. 00000 1872. 00| 70. 00000 1820. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0072 801-06640 16.000 EACH | 108. 00000 1728. 00| 87. 00000 1392. 00| 85. 00000 1360. 00
CONSTRUCTI ON SI GN, A | | |
0073 801-06775 LUWP | 8200. 00000 8200.00]  12300. 00000 12300. 00|  17924. 50000 17924. 50
MAI NTAI NI NG TRAFFI C | |
0074 802-05701 17.000 m | 40. 00000 680. 00| 33. 00000 561. 00| 32. 25000 548. 25
SI GN POST, SQUARE, 1, REINFORCED ANCHCR | | |
BASE | [
0075 802-05702 33.000 m | 24. 50000 808. 50| 20. 80000 686. 40 20. 80000 686. 40
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0076 802-76025 1.000 n2 | 325. 00000 325. 00| 276. 00000 276. 00| 272. 00000 272.00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0077 802-76035 5.000 n2 | 195. 00000 975. 00| 182. 00000 910. 00| 178. 00000 890. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | |
0078 808-06703 2068.000 m | 1. 00000 2068. 00| 0. 82000 1695. 76| 0. 80000 1654. 40
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | | |
0079 808- 75245 2215.000 m | 1. 00000 2215. 00| 0. 82000 1816. 30| 0. 80000 1772. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100mMm | [ |
0080 808- 75290 120.000 m | 13. 00000 1560. 00| 11. 20000 1344. 00| 11. 00000 1320. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
SOLID, YELLOW CROSSHATCH LINE, 600 mm | | |
0081 808-75297 18.000 m | 15. 00000 270. 00| 12. 00000 216. 00| 11. 80000 212. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0082 808- 75320 6.000 EACH | 80. 00000 480. 00| 52. 00000 312. 00| 52. 00000 312. 00
PAVEMENT NMESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDIi CATI ON ARROWV | |
0083 808- 75325 3.000 EACH | 98. 00000 294. 68. 00000 204. 00| 68. 00000 204. 00
I
I

THERMOPLASTI C, WORD (ONLY)



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PAGE : 161 -6

ENG NEER S ESTIMATE: $ 941, 016. 27 ROUTE : 38
CALL ORDER : 161 CONTRACT ID : R -26816-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
1 ) 35-1386990 [( 2 ) 35-1917625 3 ) 35-0918397

—_—

LINE NO/ ITEM CODE / ALT

SOM  JACK CONSTRUCTI ON CO

|
AMOUNT|  UNIT PRICE

| M LESTONE CONTRACTCRS, L. P.

I
AMOUNT|

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
------------------------------------------ P S
0084 808- 75996 25.000 EACH | 8. 00000 200. 00| 20. 00000 500. 00|
SNOAPLOMBLE RAI SED PAVENENT MARKER | | |
REMOVE | | |
0085 808- 75998 120.000 EACH | 25. 00000 3000. 00| 18. 00000 2160. 00|
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 898, 866. 05| $ 937, 641. 10|
------------------------------------------ e
CONTRACT TOTALS | $ 898, 866. 05| $ 937, 641. 10|

UNIT PRI CE

5. 00000

17. 25000

I (
| RIETH RILEY CONSTRUCTI ON

2070. 00

1,057,824.70

1, 057,824.70




ENG NEER S ESTI MATE: $ 1, 677, 058. 15

CALL CRDER : 185

LETTI NG DATE : 02/16/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :
CONTRACT TI ME :

R -27259-B

GREENFI ELD DI STRI CT
11/18/ 05 COWPLETI ON DATE

DATE :
PAGE :

02/ 28/ 05
185 -1

1 35-0999231
2 351151771
3  35-0918397

HUNT PAVI NG COVPANY,
CALUMET ASPHALT PAVI NG CO
RI ETH RI LEY CONSTRUCTI ON

I NC.

I NC.

1,715, 605. 53 100. 0000%
1,756, 775.51 102.3997%

ROUTE : CITY
COUNTI ES : MARI ON
PROJECT( S)
TOTAL
BI D
$
$
$

1,822,330.00 106.2208%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 ADDED TRAVEL LANES

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 12. 000
FIELD CFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEAR NG RI GHT CF WAY

0007 203-02000 3519. 000
EXCAVATI ON, COVWWON

0008 203-02070 15. 000
BORROW

0009 205-06932 32. 000
TEMPCRARY CHECK DAM STRAW BALES

0010 205-06933 8. 000
TEMPORARY DI TCH | NLET PROTECTI ON

0011 205-06937 590. 000
TEMPORARY SI LT FENCE

0012 207-07498 12721. 000

SUBGRADE TREATMENT, TYPE A
0013 211-07454 4278. 000
STRUCTURE BACKFI LL

1 ) 35 0999231 [( 2 ) 351151771

| HUNT PAVI NG COVPANY, | NC. | CALUVET ASPHALT PAVING CQ | |
; UNIT PRICE AMOUNT|  UNIT PRICE Am(lhﬂ“

------ g S
LUMP I 30000. 00000 30000 OOI 30000. 00000 30000. 00
NOS f 1300. 00000 15600 001 1500. 00000 18000. 00
DOL { 1. 00000 1.00“ 1. 00000 1.00’
DOL f 1. 00000 1.ooﬂ 1. 00000 1.00"
LUMP “ 85000. 00000 85000.00" 87800. 00000 87800.00"
LUMP H 34000. 00000 34000.00} 75000. 00000 75000. 00
n8 f 34. 00000 119646.00, 17. 00000 59823. 00
n8 I 20. 00000 300.00{ 100. 00000 1500. 00
m I 28. 50000 912.00I 28. 00000 896. 00
EACH H 74. 59000 596.72{ 74. 00000 592. 00
m || 5. 54000 3268.6J| 5. 40000 3186.0&
ne 1 4. 50000 57244.50% 4. 50000 57244.5&
n8 f 15. 00000 64170.00} 17. 00000 72726. 00

0~

3 ) 35-0918397
ETH R LEY CONSTRUCTI ON

UN'T PRI CE

34000.

2200.

53501.

15000.

35.

35.

27.

71.

22.

00000

00000

. 00000

. 00000

13000

00000

00000

00000

00000

00000

. 30000

. 90000

00000

34000.

26400.

1.

1.

53501.

15000.

123165.

525.

864.

568.

3127.

49611.

94116.

00

00

00

00

13

00

00

00

00

00

00

90

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 185 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,677, 058. 15 ROUTE : ATY
CALL ORDER : 185 CONTRACT ID : R -27259-B COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-0999231 [( 2 ) 35-1151771 [( 3 ) 35-0918397
| HUNT PAVI NG COVPANY, | NC. | CALUVET ASPHALT PAVING CQ | | RIETH RILEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 301-07448 516.000 My | 23. 46000 12105. 36 16. 20000 8359. 20| 30. 00000 15480. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0015 304-07491 102.000 My | 85. 25000 8695. 50| 80. 00000 8160. 00| 65. 00000 6630. 00
HVA PATCH NG TYPE C | |
0016 306-08033 2187.000 n2 | 3. 25000 7107. 75| 2. 00000 4374. 00| 4.50000 9841. 50
M LLING ASPHALT, 25 mm | | |
0017 401-06264 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HVA | [ |
0018 401-07328 1796.000 My | 50. 00000 89800. 00| 49. 00000 88004. 00| 60. 00000 107760. 00
QC/ QA HVA, 3, 70, SURFACE, 9.5 nm | | |
0019 401-07398 2890.000 My | 38. 00000 109820. 00| 37. 00000 106930. 00| 40. 00000 115600. 00
QA HVA, 3, 70, | NTERVEDI ATE, 19.0 mm | | |
0020 401-07408 4461.000 My | 34. 00000 151674. 00| 33. 10000 147659. 10| 40. 00000 178440. 00
QA HVA, 3, 64, BASE, 25.0 mm | | |
0021 401-07429 2554.000 My | 44. 00000 112376. 00| 43. 10000 110077. 40| 40. 00000 102160. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGCL9.0 | |
M I I I
0022 402-07452 1274.000 My | 40. 00000 50960. 00| 38. 80000 49431. 20| 45. 00000 57330. 00
HVA, TYPE C, WEDGE AND LEVEL [ |
0023 406- 05520 20.000 My | 106. 56000 2131. 20| 100. 00000 2000. 00| 200. 00000 4000. 00
ASPHALT FOR TACK COAT | | |
0024 604-07894 60.000 n2 | 110. 00000 6600. 00| 175. 80000 10548. 00| 80. 00000 4800. 00
CURB RAVP, CONCRETE, A | | [
0025 604-07896 56.000 n2 | 120. 42000 6743. 52 177. 15000 9920. 40| 80. 00000 4480. 00
CURB RAVP, CONCRETE, B [ | [
0026 604-07902 80.000 n2 | 150. 00000 12000. 00| 185. 00000 14800. 00| 80. 00000 6400. 00
CURB RAMP, CONCRETE, H | | |
0027 604-91531 1823.000 n2 | 25. 95000 47306. 85| 32. 75000 59703. 25| 35. 00000 63805. 00
S| DEWALK, CONCRETE, 100 nm | | |
0028 605- 05524 2.000 m | 532. 78000 1065. 56| 500. 00000 1000. 00| 750. 00000 1500. 00
CENTER CURB, A, HWA | | |
0029 605-06150 1678.000 m | 44. 01000 73848. 78| 41. 00000 68798. 00| 40. 00000 67120. 00
CURB AND GUTTER C, CONCRETE | | |
0030 605-06155 100.000 m | 84. 48000 8448. 00| 97. 70000 9770. 00| 40. 00000 4000. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0031 611-05330 1670.000 n2 | 40. 69000 67952. 30| 45. 70000 76319. 00| 40. 00000 66800. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 nm | | [
0032 615-06505 6.000 EACH | 426. 23000 2557. 38| 420. 00000 2520. 00| 400. 00000 2400. 00
I

MONUMVENT, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 185 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 677, 058. 15 ROUTE : O TY
CALL ORDER : 185 CONTRACT 1D : R -27259-B COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 0999231 [( 2 ) 35-1151771 [( 3 ) 35-0918397
| HUNT PAVI NG COVPANY, | NC. | CALUVET ASPHALT PAVING OO | | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ e
0033 615- 06527 2.000 EACH | 319. 67000 639. 34| 315. 00000 630. 00| 300. 00000 600. 00
MONUMENT, SECTI ON' CORNER | | |
0034 621- 06567 351.000 kL | 1. 07000 375. 57| 1. 05000 368. 55| 1. 00000 351. 00
WATER [ | [
0035 621-06575 19371.000 n2 | 2. 96000 57338. 16| 2.90000 56175. 90| 2.80000 54238. 80
SCDDI NG NURSERY | | [
0036 715-05048 1747.000 m | 7. 56000 13207. 32| 9. 40000 16421. 80| 9. 10000 15897. 70
PIPE, TYPE 4, G RCULAR 150 nm | | |
0037 715- 05053 4.000 m | 72.12000 288. 48| 51. 45000 205. 80| 50. 00000 200. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0038 715-05149 740.000 m | 89. 98000 66585. 20| 80. 00000 59200. 00| 85. 00000 62900. 00
Pl PE, TYPE 2, C RCULAR 300 nm | | [
0039 715-05151 199.000 m | 103. 09000 20514. 91| 131. 00000 26069. 00| 130. 00000 25870. 00
Pl PE, TYPE 2, C RCULAR 375 nm | | [
0040 715- 05152 58.000 m | 111. 99000 6495. 42| 113. 00000 6554. 00| 140. 00000 8120. 00
Pl PE, TYPE 2, C RCULAR 450 mm | | |
0041 715-05154 110.000 m | 158. 06000 17386. 60| 219. 00000 24090. 00| 200. 00000 22000. 00
Pl PE, TYPE 2, C RCULAR 600 rmm | | |
0042 715-05156 660.000 m | 182. 00000 120120. 00| 190. 00000 125400. 00| 250. 00000 165000. 00
Pl PE, TYPE 2, CRCULAR 750 mm | | |
0043 715-05168 40.000 m | 91. 42000 3656. 80| 138. 00000 5520. 00| 85. 00000 3400. 00
PIPE, TYPE 3, G RCULAR 300 mm | | |
0044 715-46000 7.000 EACH | 147. 05000 1029. 35| 217. 00000 1519. 00| 250. 00000 1750. 00
Pl PE END SECTI ON, 300 nm | | |
0045 715-46005 1.000 EACH | 147. 05000 147. 05| 189. 00000 189. 00| 280. 00000 280. 00
Pl PE END SECTION, 375 mm | | |
0046 715-46030 1.000 EACH | 852. 45000 852. 45| 420. 00000 420. 00| 530. 00000 530. 00
Pl PE END SECTION, 750 mm | | |
0047 718-06531 1.000 EACH | 690. 56000 690. 56| 682. 50000 682. 50| 660. 00000 660. 00
OUTLET PROTECTOR, 3 | | |
0048 718-06532 1000.000 m | 3.20000 3200. 00| 3. 50000 3500. 00| 3. 40000 3400. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0049 718-52610 396.000 n8 | 41. 24000 16331. 04| 43. 05000 17047. 80| 41. 00000 16236. 00
AGGREGATE FOR UNDERDRAI NS | | |
0050 718-99153 3427.000 n2 | 1. 64000 5620. 28| 2.00000 6854. 00| 1. 80000 6168. 60
GEOTEXTI LES FOR UNDERDRAI N | | |
0051 720- 04666 1.000 EACH | 1139. 98000 1139. 98| 1549. 00000 1549. 00| 1800. 00000 1800. 00
CATCH BASI N ML3 | | [
0052 720- 44000 7.000 EACH | 316. 50000 2215. 50| 265. 00000 1855. 00| 400. 00000 2800. 00
I |

CASTING ADJUST TO GRADE



ENG NEER S ESTI MATE: $ 1, 677, 058. 15

CALL ORDER : 185

LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

ID:

R -27259-B

GREENFI ELD DI STRI CT

COUNTI ES

ROUTE :

aTy

VAR ON

DATE :
PAGE :

02/ 28/ 05
185 -4

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0053 720-45030 1.000 EACH
I NLET, E7

0054 720-45045 8.000 EACH
I NLET, J10

0055 720-45055 5.000 EACH
I NLET, MLO

0056 720-45250 1.000 EACH
CATCH BASI N, K10

0057 720-45270 7.000 EACH
PI PE CATCH BASI N, 450 nm

0058 720-45410 3.000 EACH
MANHOLE, ¢4

0059 720-95409 1.000 EACH
MANHCLE, J4, MOD FI ED

0060 720-95422 4.000 EACH
MANHCOLE, J4

0061 720-98555 2.000 EACH
I NLET, C15

0062 720-98687 3.000 EACH
CATCH BASIN, MLO

0063 720-99417 2.000 EACH
CATCH BASIN, C15

0064 801-04308 4.000 EACH
ROAD CLOSURE SI GN ASSEMBLY

0065 801-06203 4484.000 m
TEMPORARY PAVEMENT MARKI NG 100 nmm

0066 801-06207 447.000 m
TEMPORARY PAVEMENT MARKI NG REMOVABLE,
100 mm

0067 801-06218 18.000 m
TEMPORARY TRANSVERSE PAVEMENT MARKI NG
REMOVABLE, 600 nmm

0068 801-06625 21.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0069 801-06640 4.000 EACH
CONSTRUCTI ON SIGN, A

0070 801-06710 180. 000 DAY
FLASHI NG ARROW SI GN

0071 801-06775 LuwP

MAI NTAI NI NG TRAFFI C

| 1 ) 35-0999231 [( 2 ) 35-1151771 I (
| HUNT PAVI NG COVPANY, | NC. | CALUVET ASPHALT PAVING CO | |R
|| UNIT PRICE AMJJ\ITI UNIT PRICE AMOUNT|
| es0.0s000 050,04 1040.00000 1040, 00]
I 1189. 79000 9518.32I 1326. 00000 10608. 00
I 1189. 79000 5948.95I 1362. 00000 6810 ooI
I 1309. 13000 1309.13I 1431. 00000 1431.00I
I 861. 80000 6032.60I 773. 00000 5411. 00
I 1806. 15000 5418.45I 2362. 00000 7086. 00
I 2689. 08000 2689.08I 3246. 00000 3246. 00
I 2689. 08000 10756.32I 3354. 00000 13416. 00
I 1579. 79000 3159.58I 1960. 00000 3920. 00
I 1272. 11000 3816.3;| 1400. 00000 4200.0&
I 1700. 20000 3400.40I 2120. 00000 4240.0&
I 159. 83000 639.32I 157. 50000 630. 00
I 0. 28000 1255.52I 0. 27000 1210. 68
I 3. 20000 1430.40I 3. 15000 1408. 05
I | |
I 20. 41000 367.38I 20. 11000 361. 98
I I I
I 72. 46000 1521.66I 71. 40000 1499. 40
I 100. 16000 400.64I 98. 00000 392. 00
I 11. 72000 2109.60I 7. 35000 1323. 00
I 32000. 00000 32000.00I 50483. 00000 50483. 00

3 ) 35-0918397
| ETH RI LEY CONSTRUCTI ON

UNIT PRI CE

1300

1600

1600

1700

1100.

2300.

3400.

3500

2100.

1700.

2100.

100

0

4.

20.

61.

91.

13

35000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

65000

00000

00000

00000

00000

00000

00000

1700.

7700

6900

3400

14000

4200

5100

4200

400

2914,

1788

360

1281.

364.

2340.

35000

.00

.00

.00

00

00

00

00

00

00

00

00

00

60

00

00

00

00

00

00



ENG NEER S ESTI MATE: $ 1, 677, 058. 15
CALL CRDER : 185
LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

ID:

R -27259-B

GREENFI ELD DI STRI CT

COUNTI ES :

ROUTE :

aTy

MARI ON

DATE :
PAGE :

02/ 28/ 05
185 -5

| (

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY [

1 ) 35-0999231
| HUNT PAVI NG COVPANY, | NC.

|
AMOUNT|

[( 2 ) 35-1151771
| CALUVET ASPHALT PAVI NG CQ

| (

3 ) 35-0918397

I | RIETH RI LEY CONSTRUCTI ON

UNIT PRICE UNIT PRI CE
------------------------------------------ P S
0072 801-07119 32.000 m | 29. 30000 937. 60| 28. 80000 921. 60|
BARRI CADE, I11-B [ | |
0073 805-01815 4.000 EACH | 1843. 43000 7373. 72| 1816. 50000 7266. 00|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | | |
0074 805-01842 4.000 EACH | 873. 76000 3495. 04 871. 50000 3486. 00|
HANDHOLE, S| GNAL | | |
0075 805-01844 200.000 m | 44. 75000 8950. 00| 15. 40000 3080. 00|
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0076 805-02152 8.000 EACH | 484. 83000 3878. 64] 477. 75000 3822. 00|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | [ |
0077 805-02457 16. 000 EACH | 554. 09000 8865. 44 703. 50000 11256. 00
LOOP DETECTOR, QUADRAPCLE, 1800 nm X | [ |
6100 nm | | [
0078 805-78109 1.000 EACH|  13639. 25000 13639. 25|  13440. 00000 13440. 00|
CONTROLLER AND CABI NET, SECONDARY, NENU | | |
DRI VEN, 8 PHASE | | |
0079 805- 78205 2.000 EACH | 777. 86000 1555. 72| 766. 50000 1533. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN | | |
0080 805- 78230 6.000 EACH | 1236. 06000 7416. 36| 1218. 00000 7308. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | | |
AVBER, GREEN, AMBER ARROW GREEN ARRON | | |
0081 805-78415 4.000 EACH | 1395. 89000 5583. 56| 1407. 00000 5628. 00|
SPAN, CATENARY, AND TETHER | | |
0082 805- 78420 4.000 EACH | 266. 39000 1065. 56| 262. 50000 1050. 00|
DI SCONNECT HANGER | | |
0083 805- 78445 1.000 EACH | 447. 54000 447. 54| 441. 00000 441. 00|
SI GNAL SERVI CE | | |
0084 805- 78467 25.000 m | 6. 82000 170. 50]| 6. 70000 167. 50|
SI GNAL CABLE, 3C 8GA. | | |
0085 805- 78485 246.000 m | 5. 97000 1468. 62| 5. 90000 1451. 40|
SI GNAL CABLE, 5C 14GA. | | |
0086 805- 78490 287.000 m | 6. 29000 1805. 23| 6. 20000 1779. 40|
SI GNAL CABLE, 7C 14GA | | |
0087 805- 78500 172.000 m | 7. 35000 1264. 20| 7. 25000 1247. 00|
SIGNAL CABLE, 11C 14GA | [ |
0088 805- 78510 451.000 m | 4. 02000 1813. 02| 3. 90000 1758. 90|
|

SI GNAL CABLE, 2C 16GA., SH ELDED

UNIT PRI CE

20. 00000
1900. 00000
750. 00000

44. 00000

380. 00000

500. 00000

14000. 00000

830. 00000

1300. 00000

1100. 00000

210. 00000

510. 00000

1. 25000

0. 91000

0. 97000

1. 15000

0. 75000

7600.
3000.

8800.

3040.

8000.

14000.

1660.

7800.

4400.

840.

510.

31.

223.

278.

197.

338.

.00

00
00

00

00

00

00

00

00

00

00

00

25

86

39

80

25



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 185 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,677, 058. 15 ROUTE : ATY
CALL ORDER : 185 CONTRACT ID : R -27259-B COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-0999231 [( 2 ) 35-1151771 [( 3 ) 35-0918397
| HUNT PAVI NG COVPANY, | NC. | CALUVET ASPHALT PAVING CO | | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0089 805- 78785 8.000 EACH | 660. 65000 5285. 20| 661. 50000 5292. 00| 790. 00000 6320. 00
SI GNAL DETECTOR HOUSI NG | | |
0090 805- 78925 1.000 EACH | 1097. 53000 1097. 53| 1081. 50000 1081. 50| 920. 00000 920. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0091 805-81032 3.000 EACH | 2877. 03000 8631. 09| 2835. 00000 8505. 00| 2900. 00000 8700. 00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0092 805-81060 1.000 EACH | 3090. 14000 3090. 14] 3045. 00000 3045. 00| 3500. 00000 3500. 00
SIGNAL STRAIN POLE, STEEL, 11.0 m | [
0093 805-96121 8.000 EACH | 182. 21000 1457. 68| 179. 55000 1436. 40| 120. 00000 960. 00
PEDESTRI AN PUSH BUTTON AND SI GN [ [ |
0094 805-96261 890.000 m | 8. 84000 7867. 60| 8. 70000 7743. 00| 8. 70000 7743.00
FI BER OPTI C CABLE, AERI AL | NTERCONNECT, | | |
6 PAIR | | [
0095 808-06701 362.000 m | 1. 07000 387. 34| 1. 05000 380. 10| 0. 98000 354. 76
LINE, THERMOPLASTI C, BROKEN, WH TE, | | |
100mm | | |
0096 808-06703 684.000 m | 0. 80000 547. 20| 0. 80000 547. 20| 0. 98000 670. 32
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | [ |
0097 808- 75245 3343.000 m | 0. 70000 2340. 10| 0. 70000 2340. 10] 0. 98000 3276. 14
LI NE, THERVOPLASTI C, SOLID, YELLOW | | |
100mMm | | [
0098 808- 75297 45.000 m | 8. 52000 383. 40| 8. 40000 378. 00| 10. 00000 450. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0099 808- 75300 160.000 m | 4. 00000 640. 00| 3. 95000 632. 00| 3. 30000 528. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSVALK LI NE, 150 nm | | |
0100 808- 75320 6.000 EACH | 52. 21000 313. 26| 51. 45000 308. 70| 51. 00000 306. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0101 808- 75325 6.000 EACH | 57. 54000 345. 24| 56. 70000 340. 20 61. 00000 366. 00
PAVEMENT MESSAGE MARKI NGS, [ | |
THERMOPLASTI C, WORD (ONLY) | | |
SECTI ON TOTALS | $ 1, 715, 605. 53| $ 1, 756, 775. 51 $ 1, 822, 330. 00
------------------------------------------ o m m et e e e ettt e o e e o e e e e et e e e e e e meemeeoeaoo--
CONTRACT TOTALS | $ 1, 715, 605. 53| $ 1, 756, 775. 51| $ 1, 822, 330. 00




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON OF BI DS

DATE : 02/ 28/ 05
PACE : 201 -1

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 10/31/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  13,742,476.40 100.0000%
2 351875662 CRIDER & CRIDER | NC. $  14,178,036.60 103.1694%
3 35-1134435 FOERTSCH CONSTRUCTI ON $  15,790,927.52 114.9060%
4 05-0558668 WEDDLE BROTHERS H GHWAY GROUP LLC $  16,452,751.68 119.7219%
5 35 1385672 FORCE CONSTRUCTI ON 0Q | NC. $ 17,365, 6864.90 126.3663%
6 35 0958970 LUTGRI NG BROTHERS, | NC. $  18,351,081.65 133.5355%
(1 ) 35 2040801 [( 2 ) 35 1875662 [( 3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | |CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
| | |
0001 105-06845 LUMP |  110000. 00000 110000. 00|  185000. 00000 185000. 00|  383000. 00000 383000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 24.000 MXS | 1400. 00000 33600. 00| 1700. 00000 40800. 00| 1700. 00000 40800. 00
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAl LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  650000. 00000 650000. 00|  710000. 00000 710000. 00]  786000. 00000 786000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  250000. 00000 250000. 00|  280000. 00000 280000. 00|  315000. 00000 315000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-01261 4.000 EACH | 350. 00000 1400. 00| 1250. 00000 5000. 00| 350. 00000 1400. 00
TESTI NG FOR ASBESTOS | | |
0008 202-02241 593.000 m | 5. 80000 3439. 40 8. 00000 4744. 00| 7. 40000 4388. 20
GUARDRAI L, REMOVE | | |
0009 202-02286 1.000 EACH|  17500.00000 17500. 00|  15000. 00000 15000. 00|  15000. 00000 15000. 00
PRESENT STRUCTURE, REMVE , STR NO 4 | | |
0010 202-02286 1.000 EACH | 8000. 00000 8000. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
| I

PRESENT STRUCTURE, REMOVE , STR NO 5



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 201 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFORD
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
|[( 1 ) 35 2040801 [( 2 ) 35-1875662 (3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | |CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0011 202-02286 1.000 EACH | 7500. 00000 7500. 00| 4000. 00000 4000. 00| 7500. 00000 7500. 00
PRESENT STRUCTURE, REMOVE , STR NO 6 | | |
0012 202-03000 LUWP | 600. 00000 600. 00|  15000. 00000 15000. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0013 202- 03000 LUWP | 400. 00000 400. 00| 8000. 00000 8000.00|  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 16 I I I
0014 202-03000 LUVP | 200. 00000 200. 00| 8000. 00000 8000. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I I
0015 202-03000 LUVP | 100. 00000 100. 00| 5000. 00000 5000. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 42 | I I
0016 202-03000 LUVP | 250. 00000 250.00/  10000. 00000 10000. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 I I I
0017 202-03000 LUVP | 1. 00000 1. 00| 2000. 00000 2000. 00| 1. 00000 1. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 6 I I |
0018 202-03135 383.000 n2 | 1. 00000 383. 00| 21. 50000 8234. 50| 5. 00000 1915. 00
REGQULATED ASBESTOS CONTAI NI NG MATERI ALS | | |
REMOVE I I I
0019 202-51328 LUVP | 29000. 00000 29000.00]  15000. 00000 15000. 00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | [ |
STR NO 3 | | |
0020 202-51330 LUVP | 5600. 00000 5600. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE , STR NQ 64 | | |
0021 202-74075 1.000 EACH | 2500. 00000 2500. 00| 2000. 00000 2000. 00| 2489. 45000 2489. 45
OVERHEAD S| GN STRUCTURE, MONCTUBE, | | |
REMOVE I I I
0022 202-96133 302.000 m | 50. 00000 15100. 00| 60. 00000 18120. 00| 50. 00000 15100. 00
Pl PE, REMOVE | | |
0023 203-02020 373611.000 n8 | 3. 55000 1326319. 05| 3. 10000 1158194, 10| 3. 40000 1270277. 40
EXCAVATI ON, UNCLASSI FI ED [ | |
0024 203-02020 146113.000 n8 | 1. 00000 146113. 00| 2. 50000 365282. 50| 2. 98000 435416. 74
EXCAVATI ON, UNCLASSI FI ED STOCKPI LED | | |
MATERI AL | | |
0025 203-02070 634007.000 n8 | 3. 55000 2250724. 85| 4.10000 2599428. 70| 4. 46000 2827671. 22
I | I

BORROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE

02/ 28/ 05
201 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. | FCERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0026 204-02290 20.000 EACH | 500. 00000 10000. 00| 1100. 00000 22000. 00| 1750. 00000 35000. 00
SETTLEMENT PLATE | | |
0027 205-06930 12.000 My | 50. 00000 600. 00| 52. 00000 624. 00| 50. 00000 600. 00
SPLASHPAD, Rl PRAP | | |
0028 205-06931 303.000 My | 35. 00000 10605. 00| 25. 00000 7575. 00| 22. 50000 6817. 50
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ |
0029 205-06933 1.000 EACH | 75. 00000 75. 00| 65. 00000 65. 00| 250. 00000 250. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0030 205-06936 118.000 My | 45. 00000 5310. 00| 25. 00000 2950. 00| 25. 00000 2950. 00
TEMPORARY SEDI MENT TRAP [ | |
0031 205-06937 6345.000 m | 4.28000 27156. 60| 4. 35000 27600. 75| 6. 00000 38070. 00
TEMPORARY SI LT FENCE | | |
0032 205-06938 622.000 m | 13. 00000 8086. 00| 25. 00000 15550. 00| 16. 50000 10263. 00
TEMPORARY SLCPE DRAI N | |
0033 206-51215 214.000 n8 | 79. 00000 16906. 00| 75. 00000 16050. 00| 90. 00000 19260. 00
EXCAVATI ON, X | | |
0034 206-51220 174.000 n8 | 64. 00000 11136. 00| 75. 00000 13050. 00| 202. 00000 35148. 00
EXCAVATI ON, VET | | |
0035 207-08262 44470.000 n2 | 3. 70000 164539. 00| 4.00000 177880. 00| 4. 42000 196557. 40
SUBGRADE TREATMENT, TYPE | | | |
0036 207-08263 36760.000 n2 | 3. 90000 143364. 00 3. 90000 143364. 00| 4. 42000 162479. 20
SUBGRATE TREATMENT, TYPE | A | | |
0037 207-08264 3140.000 n2 | 3. 90000 12246. 00| 3. 00000 9420. 00| 3. 91000 12277. 40
SUBGRADE TREATMENT, TYPE || | | |
0038 207-08266 4820.000 n2 | 2. 75000 13255. 00| 2. 00000 9640. 00| 4.52000 21786. 40
SUBGRADE TREATMENT, TYPE |11 | | |
0039 207-08267 600.000 n2 | 5. 00000 3000. 00| 6. 00000 3600. 00| 4.52000 2712.00
SUBGRADE TREATMENT, TYPE I11A | | |
0041 211-02050 16764.000 n8 | 31. 00000 519684. 00| 18. 00000 301752. 00| 22. 00000 368808. 00
B BORROW | | |
0042 211-06467 123.000 n8 | 35. 00000 4305. 00| 45. 00000 5535. 00| 45. 00000 5535. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0043 211-07454 21858.000 n8 | 31. 00000 677598. 00| 28. 00000 612024. 00| 22. 50000 491805. 00
STRUCTURE BACKFI LL | | |
0044 301-07448 26069.000 My | 14. 50000 378000. 50| 16. 00000 417104. 00 16. 15000 421014. 35
COMPACTED AGGREGATE, NO. 53, BASE | | |
0045 302-07455 147.000 n8 | 40. 00000 5880. 00| 40. 00000 5880. 00| 45. 00000 6615. 00
DENSE GRADED SUBBASE | |
0046 303-07449 55.000 My | 25. 00000 1375. 00| 18. 00000 990. 00| 30. 00000 1650. 00
|

COWPACTED AGGREGATE, NO 73



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | |CRIDER & CRIDER | NC | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0047 306-08036 3770.000 2 | 2.30000 8671. 00| 3. 00000 11310. 00| 2. 20000 8294. 00
M LLING ASPHALT, 50 nm | | |
0048 306- 08043 550.000 n2 | 4.00000 2200. 00| 2.00000 1100. 00| 8. 00000 4400. 00
M LLI NG, TRANSI TI ON [ [ |
0049 401-06264 LUWP | 4000. 00000 4000. 00| 5000. 00000 5000. 00| 5600. 00000 5600. 00
PROFI LOGRAPH, HVA | | |
0050 401-07320 2550.000 My | 35. 00000 89250. 00| 38. 50000 98175. 00| 38. 00000 96900. 00
QA HVA, 1, 64, SURFACE, 9.5 nm | | |
0051 401-07327 4031.000 My | 40. 00000 161240. 00| 38. 50000 155193. 50] 38. 00000 153178. 00
QA HVA, 2, 70, SURFACE, 9.5 M | | |
0052 401-07328 2675.000 My | 45. 00000 120375. 00| 48. 50000 129737. 50] 48. 00000 128400. 00
Q: HVA, 3, 70, SLRFACE, 9.5 nm | | |
0053 401-07397 6668.000 My | 42. 00000 280056. 00| 34. 00000 226712. 00| 33. 50000 223378. 00
QC/ QA HVA, 2, 70, | NTERMEDI ATE, 19.0 nm | | [
0054 401-07398 4781.000 My | 43. 00000 205583. 00| 37. 50000 179287. 50] 37. 00000 176897. 00
QA HVA, 3, 70, |NTERVEDI ATE, 19.0 nm | | |
0055 401-07406 7887.000 My | 34. 00000 268158. 00| 31. 00000 244497. 00| 30. 80000 242919. 60
QA HVA 1, 64, BASE, 25.0 M | | |
0056 401-07423 8325.000 My | 34. 00000 283050. 00| 31. 00000 258075. 00| 30. 80000 256410. 00
QA HVA, 2, 64, BASE, 19.0 nm | | |
0057 401-07424 9394.000 My | 33. 00000 310002. 00| 32. 25000 302956. 50 32. 00000 300608. 00
QA HVA, 3, 64, BASE, 19.0 mm | | |
0058 401-07429 9648.000 My | 31. 00000 299088. 00| 32. 00000 308736. 00| 31. 50000 303912. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGCL9.0 | | |
W I | I
0059 402-07432 476.000 My | 46. 00000 21896. 00| 50. 50000 24038. 00| 50. 00000 23800. 00
HVA SURFACE, TYPE A | | |
0060 402-07433 297.000 My | 45. 00000 13365. 00| 50. 50000 14998. 50| 50. 00000 14850. 00
HVA SURFACE, TYPE B | | |
0061 402-07435 800.000 My | 44. 00000 35200. 00| 35. 50000 28400. 00| 35. 00000 28000. 00
HVA | NTERVEDI ATE, TYPE A | | |
0062 402-07438 900.000 My | 43. 00000 38700. 00| 35. 50000 31950. 00| 35. 00000 31500. 00
HVA | NTERVEDI ATE, TYPE B [ | [
0063 404-05511 526.000 n2 | 3. 00000 1578. 00| 7.00000 3682. 00| 6. 50000 3419. 00
SEAL COAT, 2 | | |
0064 404-05514 2290.000 n2 | 4. 00000 9160. 00| 7.00000 16030. 00| 6. 50000 14885. 00
SEAL COAT, 5 | | |
0065 405- 05517 50.000 My | 400. 00000 20000. 00| 400. 00000 20000. 00| 350. 00000 17500. 00
|

ASPHALT FOR PRI ME COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 201 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEMCODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0066 406- 05520 93.000 My | 200. 00000 18600. 00| 250. 00000 23250. 00| 230. 00000 21390. 00
ASPHALT FOR TACK COAT | |
0067 601-01522 12.000 EACH | 1700. 00000 20400. 00| 1450. 00000 17400. 00| 1400. 00000 16800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0068 601-01625 2.000 EACH | 1325. 00000 2650. 00 1750. 00000 3500. 00| 1700. 00000 3400. 00
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, 1 | | [
0069 601-01740 2.000 EACH | 1840. 00000 3680. 00| 1950. 00000 3900. 00| 1900. 00000 3800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ | [
0070 601-05071 1.000 EACH | 2050. 00000 2050. 00| 1950. 00000 1950. 00| 1900. 00000 1900. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | [ |
0071 601-06854 1.000 EACH | 2500. 00000 2500. 00| 2325. 00000 2325. 00| 2300. 00000 2300. 00
GUARDRAI L, WBEAM NESTED | [ |
0072 601-06856 2.000 EACH | 250. 00000 500. 00| 260. 00000 520. 00| 250. 00000 500. 00
MODI FI ED POSTS, NESTED GUARDRAI L [ | |
0073 601-07023 7.000 EACH | 4000. 00000 28000. 00| 4450. 00000 31150. 00| 4400. 00000 30800. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0074 601-94689 13.000 EACH | 2250. 00000 29250. 00| 2450. 00000 31850. 00| 2400. 00000 31200. 00
GUARDRAI L END TREATMENT, CS | | [
0075 601-99105 953.000 m | 47.00000 44791. 00| 50. 00000 47650. 00| 47.00000 44791. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0076 602-06639 202.000 m | 105. 00000 21210. 00| 80. 00000 16160. 00| 125. 00000 25250. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0077 602-06729 64.000 EACH | 7. 00000 448. 00| 8. 00000 512. 00| 7.00000 448. 00
BARRI ER DELI NEATOR | | |
0078 603-04160 2.000 EACH | 2475. 00000 4950. 00| 1800. 00000 3600. 00| 1760. 00000 3520. 00
FENCE GATE, CHAIN LINK, 1220 nm X 9.8 m | | |
DOUBLE GATE | | |
0079 603-06040 3815.000 m | 18. 00000 68670. 00| 14. 00000 53410. 00| 13. 60000 51884. 00
FENCE, FARM FI ELD, 1190 nm | | |
0082 606-07484 13380.000 m | 0. 52000 6957. 60| 0. 55000 7359. 00| 0. 71000 9499. 80
M LLED HVA SHOULDER CORRUGATI ONS | [ [
0083 609- 06259 952.000 n2 | 50. 00000 47600. 00| 73. 00000 69496. 00| 75. 00000 71400. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | | |
0084 610-07486 1182.000 My | 50. 00000 59100. 00| 76. 00000 89832. 00| 75. 00000 88650. 00
I

HVA FOR APPROACHES, TYPE A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRI DER, | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0085 611-06497 10.000 EACH | 165. 00000 1650. 00| 135. 00000 1350. 00| 130. 00000 1300. 00
MAl LBOX ASSEMBLY, SINGLE | | |
0086 611-06498 5.000 EACH | 215. 00000 1075. 00| 185. 00000 925. 00| 180. 00000 900. 00
MAl LBOX ASSEMBLY, DOUBLE | |
0087 615-06490 177.000 EACH | 107. 00000 18939. 00| 115. 00000 20355. 00| 110. 00000 19470. 00
RIGHT OF VAY MARKER | |
0088 615- 06505 46.000 EACH | 400. 00000 18400. 00| 380. 00000 17480. 00| 375. 00000 17250. 00
MONUVENT, B | | |
0089 615-06510 14.000 EACH | 350. 00000 4900. 00| 200. 00000 2800. 00| 200. 00000 2800. 00
MONUVENT, C | | [
0090 615-06527 2.000 EACH | 450. 00000 900. 00| 200. 00000 400. 00| 200. 00000 400.00
MONUMENT, SECTI ON CORNER | | |
0091 616-02320 16810.000 n2 | 1. 40000 23534. 00| 2. 25000 37822. 50| 1. 30000 21853. 00
GEOTEXTI LES | | [
0092 616-03142 5.000 EACH | 1100. 00000 5500. 00| 1400. 00000 7000. 00| 2000. 00000 10000. 00
ROCK DEFLECTOR | | |
0093 616-05688 3764.000 My | 20. 00000 75280. 00| 24. 00000 90336. 00| 23. 25000 87513. 00
RIPRAP, CLASS 1 [ | |
0094 616-05689 2889.000 My | 20. 00000 57780. 00| 29. 00000 83781. 00| 28. 00000 80892. 00
RIPRAP, CLASS 2 | [ |
0095 616- 06405 3880.000 My | 19. 00000 73720. 00| 21. 00000 81480. 00| 16. 50000 64020. 00
Rl PRAP, REVETMENT | |
0096 616-06451 2707.000 My | 19. 00000 51433. 00| 21. 00000 56847. 00| 20. 00000 54140. 00
Rl PRAP, UNI FORM | | |
0097 621-01004 6.000 EACH | 635. 00000 3810. 00| 650. 00000 3900. 00| 200. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0098 621-02770 1655.000 n2 | 5. 25000 8688. 75| 5. 30000 8771. 50| 6. 00000 9930. 00
EROS| ON CONTROL BLANKET [ [
0099 621-04258 144.000 kg | 75. 88000 10926. 72| 80. 00000 11520. 00| 55. 00000 7920. 00
SEED M XTURE , NS | [ |
0100 621-06545 23.000 My | 525. 00000 12075. 00| 530. 00000 12190. 00| 385. 00000 8855. 00
FERTI LI ZER | | |
0101 621-06553 4191.000 kg | 5. 70000 23888. 70| 5. 75000 24098. 25| 4.51000 18901. 41
SEED M XTURE, R | | [
0102 621-06557 1637.000 kg | 4. 00000 6548. 00| 4.00000 6548. 00| 4. 29000 7022.73
SEED M XTURE, T | | [
0103 621- 06565 161.000 My | 400. 00000 64400. 00| 410. 00000 66010. 00| 330. 00000 53130. 00
I

MULCH NG VATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PACE : 201 -7

02/ 28/ 05

STRUCTURAL MEMBERS, CONCRETE | - BEAM

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCRD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GCHVANN ASPHALT & CONSTR, | | ORIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0104 621-06567 340.000 kL | 1. 00000 340. 00| 1. 00000 340. 00| 2. 60000 884. 00
VATER | | |
0105 621-06574 14755.000 n2 | 3. 00000 44265. 00| 3. 00000 44265. 00| 3. 18000 46920. 90
SCDDI NG I I I
0106 621-06575 4090.000 n2 | 3. 00000 12270. 00| 3. 00000 12270. 00| 3. 18000 13006. 20
SODDI NG, NURSERY | | |
0107 621-07618 36755.000 n2 | 8. 50000 312417. 50] 8. 75000 321606. 25| 8. 35000 306904. 25
COMPOST SO L BLANKET | |
0108 622-52436 18.000 EACH | 31. 00000 558. 00| 30. 00000 540. 00| 30. 00000 540. 00
SIGN, DO NOT MOW OR SPRAY | | |
0109 622-91786 1535.000 EACH | 6. 85000 10514. 75| 7.00000 10745. 00| 6. 00000 9210. 00
SEEDLI NG | | |
0110 701-91792 34.000 EACH | 75. 00000 2550. 00| 86. 00000 2924. 00| 150. 00000 5100. 00
PILE TIP, STEEL H | | |
0111 701-92043 27.000 m | 825. 00000 22275. 00| 475. 00000 12825. 00| 1800. 00000 48600. 00
CORED HOLE | N ROCK, 457 nm | |
0112 701-95780 608.000 m | 105. 00000 63840. 00| 130. 00000 79040. 00| 220. 00000 133760. 00
PILE, STEEL H HP 310 X 110 | | |
0113 702-51005 82.000 n8 | 550. 00000 45100. 00| 460. 00000 37720. 00| 545. 00000 44690. 00
CONCRETE, A, SUBSTRUCTURE | |
0114 702-51015 69.000 n8 | 300. 00000 20700. 00| 230. 00000 15870. 00| 400. 00000 27600. 00
CONCRETE, B, FOOTI NGS | | |
0115 702-51863 140.000 EACH | 12. 00000 1680. 00| 10. 00000 1400. 00| 9. 52000 1332. 80
FI ELD DRI LLED HOLE | N CONCRETE | |
0116 702-90915 42.000 n8 | 200. 00000 8400. 00| 200. 00000 8400. 00| 450. 00000 18900. 00
CONCRETE, A | | |
0117 703-51030 20233.000 kg | 1. 00000 20233. 00| 1. 50000 30349. 50] 1. 60000 32372. 80
REI NFORCI NG STEEL | | |
0118 703-51032 67098.000 kg | 1. 50000 100647. 00| 1. 50000 100647. 00| 1. 80000 120776. 40
REI NFORCI NG STEEL, EPOXY COATED | | |
0119 704-51002 348.000 n8 | 475. 00000 165300. 00| 560. 00000 194880. 00| 625. 00000 217500.00
CONCRETE, C, SUPERSTRUCTURE
0120 706-05732 12.000 EACH | 1100. 00000 13200. 00| 1010. 00000 12120. 00| 1200. 00000 14400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0121 706-06347 18.000 m | 250. 00000 4500. 00| 250. 00000 4500. 00| 444. 00000 7992. 00
RAILING CF-1 | |
0122 706-51020 26.000 n8 | 445. 00000 11570. 00| 455. 00000 11830. 00| 526. 00000 13676. 00
CONCRETE, C, RAILING [ | |
0123 707-05984 285.000 m | 555. 00000 158175. 00| 485. 00000 138225. 00| 603. 00000 171855. 00
I I
I I

111, 1143 mm X 406 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 -8
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL CRDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFORD
LETTI NG DATE : 02/16/05 10: 00 AM DI STRI CT © VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOHVANN ASPHALT & OONSTR, | |CRIDER & CRIDER, INC. | FOERTSCH CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T
0124 709-51821 LUWP | 4000. 00000 4000. 00] 3800. 00000 3800. 00| 4525, 49000 4525, 49
SURFACE SEAL , STR NO. 1 | | |
0125 709-51821 LUWP | 3830. 00000 3830. 00| 3800. 00000 3800. 00| 3663. 38000 3663. 38
SURFACE SEAL , STR NO 2 | | |
0126 709-51821 LUWP | 5450. 00000 5450. 00| 5400. 00000 5400. 00| 4808. 00000 4808. 00
SURFACE SEAL , STR NO 3 | | |
0127 713-91028 LUWP | 14310. 66000 14310. 66| 38000. 00000 38000. 00| 20000. 00000 20000. 00
TEMPCRARY RUNAROUND | |
0128 714-01634 34.000 m | 1100. 00000 37400. 00| 1450. 00000 49300. 00| 1148. 00000 39032. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2100 mm x 1200 nmm | | |
0129 714-06319 32.000 m | 2500. 00000 80000. 00| 2700. 00000 86400. 00| 2490. 00000 79680. 00
CULVERT, PRECAST BOX, RElI NFCRCED | | |
CONCRETE, 4200 nm X 1500 nm | | |
0130 714- 06660 337.000 n2 | 510. 00000 171870. 00| 525, 00000 176925. 00| 665. 00000 224105. 00
W NGMLL | | |
0131 714-26702 36.000 m | 700. 00000 25200. 00| 850. 00000 30600. 00| 926. 00000 33336. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 nmm x 900 nm | | |
0132 714-26708 137.000 m | 1150. 00000 157550. 00| 1350. 00000 184950. 00| 1427. 00000 195499. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |
0133 715-02397 1.000 EACH | 2000. 00000 2000. 00| 1300. 00000 1300. 00| 1368. 38000 1368. 38
SAFETY METAL END SECTION, 4:1, 900 nm | | |
0134 715-03476 2.000 EACH | 1400. 00000 2800. 00| 600. 00000 1200. 00| 750. 00000 1500. 00
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0135 715-03584 1.000 EACH | 1100. 00000 1100. 00| 475. 00000 475. 00| 538. 48000 538. 48
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0136 715-05024 26.000 m | 180. 00000 4680. 00| 410. 00000 10660. 00| 1. 00000 26. 00
Pl PE, TYPE 2, C RCULAR, 900 mm | | |
0137 715-05048 12955.000 m | 8. 00000 103640. 00| 6. 00000 77730. 00| 6. 75000 87446. 25
Pl PE, TYPE 4, O RCULAR 150 mm | | |
0138 715-05053 2079.000 m | 28. 00000 58212. 00| 29. 00000 60291. 00| 28. 75000 59771. 25
Pl PE, UNDERDRAI N QUTLET, 150 nm | [ |
0139 715-05163 96.000 m | 360. 00000 34560. 00| 450. 00000 43200. 00| 1. 00000 96. 00
PIPE, TYPE 2, CIRCULAR 1500 nm | | [
0140 715-05407 250.000 m | 22. 00000 5500. 00| 12. 00000 3000. 00| 25. 00000 6250. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0141 715-05428 23.000 m | 320. 00000 7360. 00| 300. 00000 6900. 00| 240. 00000 5520. 00
I

PI PE, SLOTTED VANE DRAIN, 300 mm



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 02/28/05
PACE : 201 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOCHVANN ASPHALT & CONSTR, | |ORIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0142 715-05595 9.000 m | 115. 00000 1035. 00| 140. 00000 1260. 00| 120. 00000 1080. 00
Pl PE EXTENSI ON, O RCULAR 375 mm, RCP, | | |
1, DO.3=50 | | |
0143 715-05596 67.000 m | 122. 00000 8174. 00| 165. 00000 11055. 00| 115. 00000 7705. 00
Pl PE EXTENSI ON, Ol ROULAR 450 nm, RCP, | | |
I'l, DO.3=50 | | |
0144 715- 05596 10.000 m | 122. 00000 1220. 00| 200. 00000 2000. 00| 140. 00000 1400. 00
Pl PE EXTENSI ON, O RCULAR 450 mm, RCP, | | |
I, DO.3=60 | | [
0145 715-05597 16.000 m | 145. 00000 2320. 00| 145. 00000 2320. 00| 165. 00000 2640. 00
Pl PE EXTENSI ON, CI ROULAR, 600 nm, RCP, | | [
I, DO.3=50 | | |
0146 715-05757 12.000 m | 235. 00000 2820. 00| 325. 00000 3900. 00| 320. 00000 3840. 00
Pl PE EXTENSION, CIRCULAR 900 mm, RCP, | | |
I'l, DO.3=50 | | |
0147 715-05767 28.000 m | 100. 00000 2800. 00| 275. 00000 7700. 00 140. 00000 3920. 00
Pl PE, REI NFORCED CONCRETE, I, DO.3=50, | | |
450 mm | | [
0148 715-05841 4.000 EACH | 1750. 00000 7000. 00| 1150. 00000 4600. 00| 863. 71000 3454. 84
CONCRETE ANCHOR, 1500 nm | | |
0149 715-05842 2.000 EACH | 1650. 00000 3300. 00| 1000. 00000 2000. 00| 1426. 13000 2852. 26
CONCRETE ANCHOR, 1050 nm | | |
0150 715-05908 52.000 m | 370. 00000 19240. 00| 640. 00000 33280. 00| 900. 00000 46800. 00
Pl PE EXTENSI ON, O RCULAR, 1500 mm, RCP | | |
I, DO.3=50 | | |
0151 715-06004 3.000 EACH | 1900. 00000 5700. 00| 1050. 00000 3150. 00| 735. 00000 2205. 00
CONCRETE ANCHOR, 1200 mm | | |
0152 715-06337 9.000 m | 300. 00000 2700. 00| 385. 00000 3465. 00 550. 00000 4950. 00
Pl PE EXTENSI ON, Cl RCULAR, 1200 mm, RCP | [ |
I'l, DO.3=50 | | |
0153 715-06337 16.000 m | 300. 00000 4800. 00| 350. 00000 5600. 00| 550. 00000 8800. 00
Pl PE EXTENSI ON, O RCULAR, 1200 mm, RCP | [ |
11, DO.3=65 | | |
0154 715-06492 2.000 EACH | 2200. 00000 4400. 00| 1300. 00000 2600. 00| 830. 00000 1660. 00
CONCRETE ANCHOR, 1350 nm | | |
0155 715- 06504 118.000 m | 75. 00000 8850. 00| 120. 00000 14160. 00| 95. 00000 11210. 00
PIPE, RCP, Il, D0.3=50, 375 nm | | |
0156 715-06506 70.000 m | 75. 00000 5250. 00 135. 00000 9450. 00| 95. 00000 6650. 00
I

PIPE, RCP, |1, DO.3=60, 375 nm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/ 16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35-2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | |CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0157 715-06508 64.000 m | 110. 00000 7040. 00| 200. 00000 12800. 00| 165. 00000 10560. 00
PIPE, RCP, |l, D0.3=50, 600 mm | | |
0158 715-06512 68.000 m | 170. 00000 11560. 00| 210. 00000 14280. 00| 225. 00000 15300. 00
PIPE, RCP, |l, DO.3=50, 900 mm | | |
0159 715-06690 6.000 m | 72. 00000 432. 00| 180. 00000 1080. 00| 160. 00000 960. 00
PIPE, RCP, |1, DO.3=75, 300 mm | | |
0160 715-08319 138.000 m | 275. 00000 37950. 00| 310. 00000 42780. 00| 650. 00000 89700. 00
Pl PE, REI NFORCED CONCRETE, |V, D0.3=125 | | |
1350 nm | | [
0161 715-08321 32.000 m | 230. 00000 7360. 00| 325. 00000 10400. 00| 430. 00000 13760. 00
Pl PE, REI NFORCED CONCRETE, I, D0.3=50, | | |
1050 mm | | |
0162 715-08322 85.000 m | 185. 00000 15725. 00| 310. 00000 26350. 00| 295. 00000 25075. 00
Pl PE, REI NFORCED CONCRETE, |V, DO.3=100 | | |
900 mm | | [
0163 715-46000 2.000 EACH | 190. 00000 380. 00| 250. 00000 500. 00| 435. 00000 870. 00
Pl PE END SECTI ON, 300 nm | | [
0164 715- 46005 21.000 EACH | 210. 00000 4410. 00| 300. 00000 6300. 00| 455. 00000 9555. 00
PI PE END SECTION, 375 nm | |
0165 715-46010 12.000 EACH | 265. 00000 3180. 00| 375. 00000 4500. 00| 505. 00000 6060. 00
Pl PE END SECTION, 450 nm | | |
0166 715-46020 11.000 EACH | 390. 00000 4290. 00| 625. 00000 6875. 00| 575. 00000 6325. 00
Pl PE END SECTION, 600 nm | | |
0167 715-46040 8.000 EACH | 1000. 00000 8000. 00| 1200. 00000 9600. 00| 975. 00000 7800. 00
Pl PE END SECTION, 900 nm | | |
0168 715-97836 1.000 EACH | 4000. 00000 4000. 00| 2600. 00000 2600. 00| 3000. 00000 3000. 00
GRATED BOX END SECTION, |1, 4:1, 375 nm | | |
0169 716-07635 26.000 m | 1700. 00000 44200. 00| 2300. 00000 59800. 00| 4000. 00000 104000. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 900 mm | [ |
0170 716-07727 96.000 m | 2975. 00000 285600. 00| 4200. 00000 403200. 00| 6000. 00000 576000. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 1500 nm | | |
0171 718-06529 9.000 EACH | 450. 00000 4050. 00| 440. 00000 3960. 00| 450. 00000 4050. 00
OUTLET PROTECTCOR, 2 | | |
0172 718-06531 110.000 EACH | 400. 00000 44000. 00| 415. 00000 45650. 00| 650. 00000 71500. 00
OUTLET PROTECTCR 3 | | |
0173 718-06532 2000.000 m | 3. 00000 6000. 00| 3. 00000 6000. 00| 3. 00000 6000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0174 718-52610 3226.000 n8 | 31. 00000 100006. 00| 25. 00000 80650. 00| 29. 50000 95167. 00
I

AGGREGATE FOR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 201 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 RQJTE : 145
CALL OCRDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFORD
LETTI NG DATE : 02/16/05 10:00 AM D STRI CT © VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35-2040801 [( 2 ) 35-1875662 |( 3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | |CRIDER & CRIDER |INC. | FOERTSCH CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0175 718-99153 25670.000 n2 | 1. 50000 38505. 00| 1. 00000 25670. 00| 1. 10000 28237. 00
GEOTEXTI LES FOR UNDERDRAI N | [ |
0176 720-45030 1.000 EACH | 1600. 00000 1600. 00| 1000. 00000 1000. 00| 1372. 00000 1372. 00
I NLET, E7 | | |
0177 723-06927 42.000 m | 4600. 00000 193200. 00| 4700. 00000 197400. 00| 4440. 00000 186480. 00
STRUCTURE, PRECAST THREE SIDED, , 6710 | |
nm X 3050 nmm | | |
0178 723-06927 24.000 m | 5875. 00000 141000. 00| 5200. 00000 124800. 00| 5526. 00000 132624. 00
STRUCTURE, PRECAST THREE SI DED, 7310 mm | [ |
X 3660 nmm [ | [
0179 723-06927 7.000 m | 9800. 00000 68600. 00| 8300. 00000 58100. 00| 6729. 00000 47103. 00
STRUCTURE, PRECAST THREE SI DED, 9140 nm | | |
X 3660 mMm | | |
0180 723-08358 9.000 m | 4800. 00000 43200. 00| 5300. 00000 47700. 00| 4825. 00000 43425. 00
STRUCTURE, PRECAST THREE SI DED, 3960 mm | [
X 2130 nm | | |
0181 731-93945 2588.000 n2 | 150. 00000 388200. 00| 128. 00000 331264. 00| 153. 00000 395964. 00
FACE PANELS, CONCRETE | | |
0182 731-93946 2588.000 n2 | 56. 00000 144928. 00| 35. 00000 90580. 00| 55. 00000 142340. 00
WALL ERECTI ON | | |
0183 731-93947 309.000 m | 45. 00000 13905. 00| 40. 00000 12360. 00| 48. 00000 14832. 00
LEVELI NG PAD, CONCRETE | | |
0184 732-07653 92.000 My | 17. 00000 1564. 00| 30. 00000 2760. 00| 25. 00000 2300. 00
COARSE AGGREGATE, NO 8 | |
0185 801- 04308 34.000 EACH | 375. 00000 12750. 00| 35. 00000 1190. 00| 395. 00000 13430. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0186 801-06203 10530.000 m [ 0. 40000 4212. 00| 0. 38000 4001. 40| 0. 66000 6949. 80
TEMPORARY PAVEMENT MARKI NG 100 nm [ | |
0187 801- 06207 20710.000 m | 3. 50000 72485. 00| 2. 50000 51775. 00| 3. 00000 62130. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | |
0188 801- 06640 37.000 EACH | 250. 00000 9250. 00| 170. 00000 6290. 00| 185. 00000 6845. 00
CONSTRUCTI ON SIGN, A | | [
0189 801- 06645 4.000 EACH | 65. 00000 260. 00| 80. 00000 320. 00| 50. 00000 200. 00
CONSTRUCTI ON SI GN, B | | [
0190 801-06775 LUWP | 120000. 00000 120000. 00|  100000. 00000 100000. 00|  379900. 00000 379900. 00
MAI NTAI NI NG TRAFFI C [ |
0191 801-07118 320.000 m [ 64. 00000 20480. 00| 50. 00000 16000. 00| 82. 50000 26400. 00
I

BARRI CADE, I11-A |



TRANSVERSE MARKI NGS, THERMCOPLASTI C, |

| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 -12
TABULATI ON CF Bl DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
I ( ) 35- 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOHVANN ASPHALT & CONSTR, | | CRIDER & CRI DER, | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0192 801-07119 7.000 m | 64. 00000 448. 00| 65. 00000 455. 00| 100. 00000 700. 00
BARRI CADE, I11-B | | |
0193 802-05701 229.000 m | 40. 00000 9160. 00| 37. 00000 8473. 00| 32. 67000 7481. 43
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ |
0194 802-05702 18.000 m | 36. 00000 648. 00| 37. 00000 666. 00| 32. 05000 576. 90
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0195 802- 76025 10.000 n2 | 170. 00000 1700. 00| 210. 00000 2100. 00| 192. 61000 1926. 10
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm TH CKNESS | | |
0196 802- 76035 56.000 n2 | 161. 00000 9016. 00| 140. 00000 7840. 00| 214. 12000 11990. 72
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0197 802- 76040 3.000 n2 | 215. 00000 645. 00| 260. 00000 780. 00| 235. 64000 706. 92
SIGN, SHEET ENCLOSED LENS W TH LEGEND, | | |
3.18 nm THI CKNESS | | |
0198 808-03178 26.000 EACH | 85. 00000 2210. 00| 85. 00000 2210. 00| 177. 00000 4602. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRMVED | | |
PLASTIC, LANE ARRONS [ [ [
0199 808-03179 18.000 EACH | 125. 00000 2250. 00| 130. 00000 2340. 00| 227. 00000 4086. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, WORD (ONLY) [ | |
0200 808-06701 858.000 m | 0. 80000 686. 40| 0. 85000 729. 30| 0. 85000 729. 30
LINE, THERMOPLASTI C, BROKEN, WH TE, [ | |
100mMm | | |
0201 808-06703 1102.000 m | 0. 79000 870. 58| 0. 80000 881. 60| 0. 85000 936. 70
LINE, THERMOPLASTIC, SCLID, WA TE, 100m | | |
0202 808-06713 15980.000 m | 0. 79000 12624. 20| 0. 80000 12784. 00| 0. 38000 6072. 40
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0203 808-06716 6040.000 m | 0. 75000 4530. 00| 0. 75000 4530. 00| 3. 00000 18120. 00
LI NE, REMOVE | | |
0204 808- 75240 1520.000 m | 0. 80000 1216. 00| 0. 85000 1292. 00| 0. 85000 1292. 00
LINE, THERMOPLASTIC, BROKEN, YELLOW | | |
100mMm | | [
0205 808- 75245 12600.000 m | 0. 79000 9954. 00| 0. 80000 10080. 00| 0. 85000 10710. 00
LINE, THERVOPLASTIC, SCOLID, YELLOW | | [
100mMm | |
0206 808- 75290 292.000 m | 10. 40000 3036. 80 11. 00000 3212. 00| 9. 51000 2776. 92
I
I

SCLI D, YELLOW CROSSHATCH LI NE, 600 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 201 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 2040801 [( 2 ) 35-1875662 [( 3 ) 35-1134435
| GOCHVANN ASPHALT & CONSTR, | | CRIDER & CRIDER | NC. | FOERTSCH CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0207 808-75297 79.000 m | 10. 40000 821. 60| 11. 00000 869. 00| 12. 79000 1010. 41

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I |
STOP LINE, 600 mm | | |

0208 808- 75996 435.000 EACH | 5. 00000 2175. 00| 4. 00000 1740. 00| 10. 30000 4480. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE I | I
0209 808- 75998 1025.000 EACH | 17. 70000 18142. 50| 18. 25000 18706. 25| 17. 70000 18142. 50
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
0210 808-92027 2394.000 m | 3. 46000 8283. 24| 3. 50000 8379. 00| 2. 26000 5410. 44
LINE, THERVOPLASTIC, SOLID, YELLOW | [ |
200mMm | | |
0211 203-04984 1200.000 n8 | 21. 00000 25200. 00| 7.00000 8400. 00| 25. 00000 30000. 00
EXCAVATI ON , STREAM BED MATERI AL | [ |
0212 210-08384 600.000 m | 10. 00000 6000. 00| 10. 25000 6150. 00| 9. 15000 5490. 00
COVPOST FI LTER SOCK | | [
0213 723-08381 16.000 m | 4600. 00000 73600. 00| 5000. 00000 80000. 00| 5880. 00000 94080. 00
STRUCTURE, PRECAST THREE SI DED, 3660 MM | | [
X 2130 MM | | |
0214 601-02800 1.000 EACH | 1100. 00000 1100. 00| 1100. 00000 1100. 00| 1100. 00000 1100. 00
GUARDRAI L TRANSI TI ON, TGT | | |
SECTI ON TOTALS | $ 13,742, 476. 40 $ 14,178, 036. 60 $ 15,790, 927.52
------------------------------------------ g o S

CONTRACT TOTALS | $ 13, 742, 476. 40| $ 14,178, 036. 60| $ 15,790, 927. 52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 201 - 14
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1385672 [( 6 ) 35-0958970
| WEDDLE BROTHERS HI GHMAY GROU | FORCE CONSTRUCTION GO INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
I I I
0001 105-06845 LUMP | 251000. 00000 251000. 00|  273900. 00000 273900. 00|  281000. 00000 281000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 24.000 MBS | 2200. 00000 52800. 00| 1675. 00000 40200. 00| 1965. 00000 47160. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJ USTMENT | | |
0005 110-01001 LUMP |  827200. 00000 827200. 00|  850000. 00000 850000. 00|  915000. 00000 915000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  224200. 00000 224200.00] 375063. 00000 375063. 00|  363000. 00000 363000. 00
CLEARI NG RI GHT OF WAY | [ |
0007 202-01261 4.000 EACH | 380. 00000 1520. 00| 350. 00000 1400. 00| 350. 00000 1400. 00
TESTI NG FOR ASBESTOS [ [ [
0008 202-02241 593.000 m | 8. 00000 4744. 00| 6. 32000 3747. 76 7. 40000 4388. 20
GUARDRAI L, REMOVE | | [
0009 202-02286 1.000 EACH|  14600. 00000 14600. 00|  29181. 00000 29181.00|  26758. 00000 26758. 00
PRESENT STRUCTURE, REMOVE , STR NQ 4 | | |
0010 202-02286 1.000 EACH | 1970. 00000 1970.00]  10183. 00000 10183. 00| 9338. 00000 9338. 00
PRESENT STRUCTURE, REMOVE , STR NQ 5 | | |
0011 202-02286 1.000 EACH | 1970. 00000 1970.00]  14726. 00000 14726.00|  13503. 00000 13503. 00
PRESENT STRUCTURE, REMOVE , STR NO 6 | | |
0012 202-03000 LUMP |  17000. 00000 17000. 00| 4624. 00000 4624. 00| 7200. 00000 7200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0013 202-03000 LUMP | 20900. 00000 20900. 00| 4691. 00000 4691. 00| 6800. 00000 6800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO. 16 I | |
0014 202-03000 LUWP | 2650. 00000 2650. 00| 4691. 00000 4691. 00| 2800. 00000 2800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I I
0015 202-03000 LUWP | 2450. 00000 2450. 00| 4691. 00000 4691. 00| 1200. 00000 1200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 42 | | |
0016 202-03000 LUMP |  11000. 00000 11000. 00| 4691. 00000 4691. 00| 3300. 00000 3300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
I I

NO. 5



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 201 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
(4 ) 05 0558668 |[( 5 ) 35-1385672 [( 6 ) 35-0958970
| WEDDLE BROTHERS HI GHMAY GROU | FORCE CONSTRUCTION GO INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emee e
0017 202-03000 LUWP | 1950. 00000 1950. 00| 4691. 00000 4691. 00 320. 00000 320. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 6 I I I
0018 202-03135 383.000 n2 | 3. 50000 1340. 50| 3. 35000 1283. 05| 3.31000 1267. 73
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | | |
REMOVE I I I
0019 202-51328 LUMP | 22900. 00000 22900.00|  21077. 00000 21077.00|  19325. 00000 19325. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 [ | |
0020 202-51330 LUWP | 3250. 00000 3250.00|  14426. 00000 14426.00]  13435. 00000 13435. 00
PRESENT STRUCTURE, REMOVE , STR NO 64 | | |
0021 202-74075 1.000 EACH | 3000. 00000 3000. 00| 1682. 90000 1682. 90| 3745. 00000 3745. 00
OVERHEAD S| GN STRUCTURE, MONOTUBE, | | |
REMOVE | | |
0022 202-96133 302.000 m | 39. 00000 11778. 00| 38. 95000 11762. 90| 32. 25000 9739. 50
Pl PE, REMOVE | | |
0023 203-02020 373611.000 n8 | 5. 23000 1953985. 53| 4. 75000 1774652. 25| 5. 25000 1961457. 75
EXCAVATI ON, UNCLASSI FI ED | |
0024 203-02020 146113.000 n8 | 2. 50000 365282. 50 4. 25000 620980. 25| 5. 05000 737870. 65
EXCAVATI ON, UNCLASSI FI ED STOCKPI LED | [
MATERI AL [ | |
0025 203-02070 634007.000 n8 | 5. 41000 3429977. 87| 5. 85000 3708940. 95| 6. 30000 3994244. 10
BORROW | |
0026 204-02290 20.000 EACH | 950. 00000 19000. 00| 2025. 00000 40500. 00| 2275. 00000 45500. 00
SETTLEMENT PLATE | | |
0027 205-06930 12.000 My | 35. 00000 420. 00| 28. 00000 336. 00| 30. 00000 360. 00
SPLASHPAD, Rl PRAP | | |
0028 205-06931 303.000 My | 25. 00000 7575. 00| 25. 35000 7681. 05| 25. 50000 7726. 50
TEMPORARY CHECK DAM REVETMENT RI PRAP | |
0029 205-06933 1.000 EACH | 125. 00000 125. 00| 95. 00000 95. 00| 110. 00000 110. 00
TEMPORARY DI TCH | NLET PROTECTI ON | [ |
0030 205-06936 118.000 My | 20. 00000 2360. 00| 30. 00000 3540. 00| 24. 50000 2891. 00
TEMPORARY SEDI MENT TRAP | | |
0031 205-06937 6345.000 m | 4.30000 27283. 50| 4. 13000 26204. 85| 4.13000 26204. 85
TEMPORARY SI LT FENCE | | |
0032 205-06938 622.000 m | 16. 50000 10263. 00| 20. 00000 12440. 00| 25. 35000 15767. 70
TEMPORARY SLCPE DRAI N [ |
0033 206-51215 214.000 n8 | 131. 00000 28034. 00| 147. 00000 31458. 00| 135. 00000 28890. 00
I

EXCAVATI ON, X



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 -16
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFORD
LETTI NG DATE : 02/16/05 10:00 AM Dl STRI CT © VINCENNES DI STRI CT
SET-ASI DE :
|( 4 ) 05-0558668 |[( 5 ) 35-1385672 |( 6 ) 35-0958970
| WEDDLE BROTHERS HI GHWAY GROU | FORCE CONSTRUCTI ON CO. INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0034 206-51220 174.000 n8 | 19. 50000 3393. 00| 17. 89000 3112. 86| 16. 40000 2853. 60
EXCAVATI ON, WET | |
0035 207-08262 44470.000 n2 | 5. 60000 249032. 00| 5. 60000 249032. 00| 6. 50000 289055. 00
SUBGRADE TREATMENT, TYPE | | | |
0036 207-08263 36760.000 n2 | 4. 50000 165420. 00| 4. 00000 147040. 00| 4. 00000 147040. 00
SUBGRATE TREATMENT, TYPE | A | | |
0037 207-08264 3140.000 n2 | 5. 70000 17898. 00| 2. 50000 7850. 00| 2.99000 9388. 60
SUBGRADE TREATMENT, TYPE |1 | |
0038 207-08266 4820.000 n2 | 7. 25000 34945. 00| 2. 25000 10845. 00| 2. 65000 12773. 00
SUBGRADE TREATMENT, TYPE |11 | |
0039 207-08267 600.000 n2 | 8. 00000 4800. 00| 5. 00000 3000. 00| 5. 69000 3414.00
SUBGRADE TREATMENT, TYPE II1A | |
0041 211-02050 16764.000 n8 | 23. 80000 398983. 20| 26. 23000 439719. 72| 24. 05000 403174. 20
B BORROW | | |
0042 211-06467 123.000 n8 | 55. 60000 6838. 80| 31. 89000 3922. 47| 29. 24000 3596. 52
AGGREGATE FOR END BENT BACKFI LL | |
0043 211-07454 21858.000 n8 | 22. 00000 480876. 00| 26. 44000 577925. 52| 24. 66000 539018. 28
STRUCTURE BACKFI LL | | |
0044 301-07448 26069.000 My | 17. 00000 443173. 00| 13. 38000 348803. 22| 12. 22000 318563. 18
COVPACTED AGGREGATE, NO. 53, BASE | |
0045 302-07455 147.000 n8 | 69. 30000 10187. 10| 34. 96000 5139. 12| 30. 58000 4495. 26
DENSE GRADED SUBBASE | | |
0046 303-07449 55.000 My | 31. 50000 1732. 50| 23. 38000 1285. 90| 30. 00000 1650. 00
COVPACTED AGGREGATE, NO. 73 | |
0047 306-08036 3770.000 n2 | 3. 15000 11875. 50| 1. 50000 5655. 00| 2. 08000 7841. 60
M LLING ASPHALT, 50 nm | | |
0048 306-08043 550.000 n2 | 7. 40000 4070. 00| 2. 12000 1166. 00| 6. 93000 3811. 50
M LLI NG TRANSI TI ON | |
0049 401-06264 LUVP | 5900. 00000 5900. 00| 5600. 00000 5600. 00| 5600. 00000 5600. 00
PROFI LOGRAPH, HVA | | |
0050 401-07320 2550.000 My | 39. 90000 101745. 00| 38. 00000 96900. 00| 38. 00000 96900. 00
QA HWA, 1, 64, SURFACE, 9.5 nm | | |
0051 401-07327 4031.000 My | 39. 90000 160836. 90| 38. 00000 153178. 00| 38. 00000 153178. 00
QA HVA, 2, 70, SURFACE, 9.5 WM | | |
0052 401-07328 2675.000 My | 50. 40000 134820. 00| 48. 00000 128400. 00| 48. 00000 128400. 00
QA HWVA, 3, 70, SURFACE, 9.5 mm | | |
0053 401-07397 6668.000 My | 35. 18000 234580. 24| 33. 50000 223378. 00| 33. 50000 223378. 00
QA HWVA, 2, 70, | NTERMVEDIATE, 19.0 nm | | |
0054 401-07398 4781.000 My | 38. 85000 185741. 85| 37. 00000 176897. 00| 37. 00000 176897. 00
QC/ QA HVA, 3, 70, | NTERVEDI ATE, 19.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 201 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL CRDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1385672 ( 6 ) 35-0958970
| VEDDLE BROTHERS H GHWAY GROU | FORCE CONSTRUCTI ON CO. INC. | LUTGRI NG BROTHERS, | NC.

|
LINE NO/ | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0055 401-07406 7887.000 My | 32. 34000 255065. 58| 30. 80000 242919. 60| 30. 80000 242919.
QA HVA 1, 64, BASE, 25.0 MM | | |

0056 401-07423 8325.000 My | 32. 34000 269230. 50 30. 80000 256410. 00| 30. 80000 256410.
QA HVA, 2, 64, BASE, 19.0 mm | [ |

0057 401-07424 9394.000 My | 33. 60000 315638. 40 32. 00000 300608. 00| 32. 00000 300608.
QA HVA, 3, 64, BASE, 19.0 mm | | |

0058 401-07429 9648.000 My 33. 08000 319155. 84] 31. 50000 303912. 00| 31. 50000 303912.

QU QA HWA, 5, 76, | NTERVEDI ATE, OGCL9.0
MM I I

I
|
0059 402-07432 476.000 My | 52. 50000 24990. 00| 50. 00000 23800. 00| 50. 00000 23800.
HVA SURFACE, TYPE A | | |
0060 402-07433 297.000 My | 52. 50000 15592. 50| 50. 00000 14850. 00| 50. 00000 14850.
HVA SURFACE, TYPE B [ | |
0061 402-07435 800.000 My | 36. 75000 29400. 00| 35. 00000 28000. 00| 35. 00000 28000.
HVA | NTERVEDI ATE, TYPE A | | |
0062 402-07438 900.000 My | 36. 75000 33075. 00| 35. 00000 31500. 00| 35. 00000 31500.
HVA | NTERVEDI ATE, TYPE B | [ |
0063 404-05511 526.000 n2 | 6. 83000 3592. 58] 6. 50000 3419. 00 6. 50000 3419.
SEAL COAT, 2 | | |
0064 404-05514 2290.000 n2 | 6. 83000 15640. 70| 6. 50000 14885. 00| 6. 50000 14885.
SEAL COAT, 5 | | |
0065 405- 05517 50.000 My | 370. 00000 18500. 00| 100. 00000 5000. 00| 350. 00000 17500.
ASPHALT FOR PRI ME COAT | | |
0066 406- 05520 93.000 My | 241. 50000 22459. 50| 230. 00000 21390. 00| 230. 00000 21390.
ASPHALT FCR TACK COAT | | |
0067 601-01522 12.000 EACH | 1470. 00000 17640. 00| 1400. 00000 16800. 00| 1400. 00000 16800.
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0068 601-01625 2.000 EACH | 1785. 00000 3570. 00| 1700. 00000 3400. 00| 1700. 00000 3400.
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0069 601-01740 2.000 EACH | 1995. 00000 3990. 00| 1900. 00000 3800. 00| 1900. 00000 3800.
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ | [
0070 601-05071 1.000 EACH | 1995. 00000 1995. 00| 1900. 00000 1900. 00| 1900. 00000 1900.
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ | |
0071 601-06854 1.000 EACH | 2415. 00000 2415. 00| 2300. 00000 2300. 00| 2300. 00000 2300.
GUARDRAI L, WBEAM NESTED | | |
0072 601-06856 2.000 EACH | 262. 50000 525. 00| 250. 00000 500. 00| 250. 00000 500.
I I

MCDI FI ED POSTS, NESTED GUARDRAI L |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1385672 [( 6 ) 35-0958970
| WEDDLE BROTHERS HI GHMAY GROU | FORCE CONSTRUCTI ON OO INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0073 601-07023 7.000 EACH | 4620. 00000 32340. 00| 4400. 00000 30800. 00| 4400. 00000 30800. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 |
0074 601-94689 13.000 EACH | 2520. 00000 32760. 00| 2400. 00000 31200. 00| 2400. 00000 31200. 00
GUARDRAI L END TREATMENT, OS | | |
0075 601-99105 953.000 m | 49. 35000 47030. 55| 47. 00000 44791. 00| 47.00000 44791. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0076 602-06639 202.000 m | 100. 00000 20200. 00| 97. 00000 19594. 00| 95. 35000 19260. 70
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0077 602-06729 64.000 EACH | 7. 88000 504. 32 27.00000 1728. 00| 7.00000 448. 00
BARRI ER DELI NEATOR | |
0078 603-04160 2.000 EACH | 1848. 00000 3696. 00| 1760. 00000 3520. 00| 1760. 00000 3520. 00
FENCE GATE, CHAIN LINK, 1220 nm X 9.8 m | | |
DOUBLE GATE | | [
0079 603-06040 3815.000 m | 14. 25000 54363. 75| 13. 60000 51884. 00| 14. 58000 55622. 70
FENCE, FARM FIELD, 1190 mm | | |
0082 606-07484 13380.000 m | 0. 92000 12309. 60 0. 52000 6957. 60| 0. 56000 7492. 80
M LLED HVA SHOULDER CORRUGATI ONS | |
0083 609- 06259 952.000 n2 | 83. 32000 79320. 64 65. 84000 62679. 68| 61. 50000 58548. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm [ [ |
0084 610-07486 1182.000 My | 78. 75000 93082. 50| 75. 00000 88650. 00| 75. 00000 88650. 00
HVA FOR APPROACHES, TYPE A | | |
0085 611-06497 10.000 EACH | 135. 00000 1350. 00| 130. 00000 1300. 00| 130. 00000 1300. 00
MAI LBOX ASSEMBLY, SINGLE | |
0086 611-06498 5.000 EACH | 190. 00000 950. 00| 180. 00000 900. 00| 180. 00000 900. 00
MAI LBOX ASSEMBLY, DOUBLE | |
0087 615-06490 177.000 EACH | 115. 00000 20355. 00| 130. 00000 23010. 00| 110. 00000 19470. 00
R GHT OF VAY MARKER | |
0088 615- 06505 46.000 EACH | 395. 00000 18170. 00| 640. 00000 29440. 00| 375. 00000 17250. 00
MONUMVENT, B | | [
0089 615-06510 14.000 EACH | 210. 00000 2940. 00| 370. 00000 5180. 00| 200. 00000 2800. 00
MONUVENT, C | | |
0090 615-06527 2.000 EACH | 210. 00000 420. 00| 500. 00000 1000. 00| 370. 00000 740. 00
MONUMENT, SECTI ON CORNER | | |
0091 616-02320 16810.000 n2 | 1. 25000 21012. 50| 1. 79000 30089. 90| 2.09000 35132. 90
GEOTEXTI LES | | |
0092 616-03142 5.000 EACH | 425. 00000 2125. 00| 1843. 52000 9217. 60| 2035. 00000 10175. 00
ROCK DEFLECTOR | | |
0093 616-05688 3764.000 My | 23. 50000 88454. 00| 18. 84000 70913. 76| 23. 10000 86948. 40
I

RI PRAP, CLASS 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 - 19
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1385672 [( 6 ) 35-0958970
| WVEDDLE BROTHERS HI GMAY GROU | FORCE CONSTRUCTI ON OO INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0094 616-05689 2889.000 My | 25. 00000 72225. 00| 25. 05000 72369. 45| 23. 35000 67458. 15
R PRAP, CLASS 2 | | |
0095 616- 06405 3880.000 My | 23. 00000 89240. 00| 20. 00000 77600. 00| 21. 70000 84196. 00
Rl PRAP, REVETMENT | |
0096 616-06451 2707.000 My | 25. 00000 67675. 00| 21. 50000 58200. 50| 21. 00000 56847. 00
Rl PRAP, UNI FCRM | | |
0097 621-01004 6.000 EACH | 210. 00000 1260. 00| 200. 00000 1200. 00| 200. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0098 621-02770 1655.000 2 | 6. 30000 10426. 50| 6. 00000 9930. 00| 6. 00000 9930. 00
EROSI ON CONTROL BLANKET | | |
0099 621-04258 144.000 kg | 57. 75000 8316. 00| 55. 00000 7920. 00 55. 00000 7920. 00
SEED M XTURE , NS | | |
0100 621-06545 23.000 My | 405. 00000 9315. 00| 385. 00000 8855. 00| 385. 00000 8855. 00
FERTI LI ZER [ | |
0101 621-06553 4191.000 kg | 4. 75000 19907. 25| 4.51000 18901. 41] 4.51000 18901. 41
SEED M XTURE, R | | |
0102 621-06557 1637.000 kg | 4.50000 7366. 50| 4. 29000 7022. 73| 4. 29000 7022.73
SEED M XTURE, T | | |
0103 621-06565 161.000 My | 345. 00000 55545. 00| 330. 00000 53130. 00| 330. 00000 53130. 00
MULCH NG MATERI AL | | |
0104 621-06567 340.000 kL | 2.70000 918. 00| 2. 60000 884. 00| 2. 60000 884. 00
VATER | | |
0105 621-06574 14755.000 n2 | 3. 35000 49429. 25| 4. 03000 59462. 65| 4. 13000 60938. 15
SODDI NG | | |
0106 621-06575 4090.000 n2 | 3. 35000 13701. 50| 4. 03000 16482. 70| 4.13000 16891. 70
SODDI NG, NURSERY | | [
0107 621-07618 36755.000 n2 | 8. 75000 321606. 25| 8. 35000 306904. 25| 8. 35000 306904. 25
COVPCST SO L BLANKET [ | |
0108 622-52436 18.000 EACH | 31. 50000 567. 00| 20. 00000 360. 00| 50. 00000 900. 00
SIGN, DO NOT MOW OR SPRAY | | |
0109 622-91786 1535.000 EACH | 6. 30000 9670. 50) 6. 00000 9210. 00| 6. 00000 9210. 00
SEEDLI NG | | |
0110 701-91792 34.000 EACH | 84. 00000 2856. 00| 90. 22000 3067. 48] 90. 00000 3060. 00
PILE TIP, STEEL H [ | [
0111 701-92043 27.000 m | 560. 00000 15120. 00| 508. 91000 13740. 57| 472. 00000 12744. 00
CORED HOLE | N ROCK, 457 mm [ |
0112 701-95780 608.000 m | 110. 00000 66880. 00| 129. 07000 78474. 56| 120. 45000 73233. 60
|

PILE, STEEL H HP 310 X 110



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 201 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFCRD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1385672 [ 6 ) 35-0958970
| WVEDDLE BROTHERS HI GHMAY GROU | FORCE CONSTRUCTI ON OO INC. | LUTGRI NG BROTHERS, | NC.

_,—/-\

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0113 702-51005 82.000 n8 | 500. 00000 41000. 00| 705. 52000 57852. 64| 647. 00000 53054. 00
CONCRETE, A, SUBSTRUCTURE | |

0114 702-51015 69.000 n8 | 275. 00000 18975. 00| 424. 59000 29296. 71| 390. 00000 26910. 00
CONCRETE, B, FOOTI NGS | |

0115 702-51863 140. 000 EACH | 7. 00000 980. 00| 12. 70000 1778. 00| 11. 64000 1629. 60
FI ELD DR LLED HOLE | N CONCRETE [ [ [

0116 702-90915 42.000 n8 | 510. 00000 21420. 00| 510. 34000 21434. 28| 468. 00000 19656. 00
CONCRETE, A | | |

0117 703-51030 20233.000 kg | 1. 66000 33586. 78| 1. 82000 36824. 06| 1. 65000 33384. 45
REI NFORCI NG STEEL | |

0118 703-51032 67098.000 kg | 1. 82000 122118. 36| 1. 91000 128157. 18] 1. 75000 117421. 50
REI NFORCI NG STEEL, EPOXY COATED | | |

0119 704-51002 348.000 n8 | 675. 00000 234900. 00| 613. 87000 213626. 76| 625. 24000 217583. 52
CONCRETE, C, SUPERSTRUCTURE | |

0120 706-05732 12.000 EACH | 800. 00000 9600. 00| 1413. 98000 16967. 76 1296. 00000 15552. 00
CONCRETE BRI DGE RAI LI NG TRANSI Tl ON, T [ |

0121 706-06347 18.000 m | 570. 00000 10260. 00| 405. 00000 7290. 00| 444. 00000 7992. 00
RAILING CF-1 | |

0122 706-51020 26.000 n8 | 675. 00000 17550. 00| 698. 00000 18148. 00| 640. 00000 16640. 00
CONCRETE, C, RAILING | | |

0123 707-05984 285.000 m | 560. 00000 159600. 00| 514. 46000 146621. 10] 466. 65000 132995. 25
STRUCTURAL MEMBERS, CONCRETE | - BEAM [ |
11, 1143 mm X 406 mm | [ |

0124 709-51821 LUVP | 4200. 00000 4200. 00| 3370. 00000 3370. 00 3370. 00000 3370. 00
SURFACE SEAL , STR NO 1 | | [

0125 709-51821 LUVP | 4200. 00000 4200. 00| 3250. 00000 3250. 00| 3250. 00000 3250. 00
SURFACE SEAL , STR NO 2 | |

0126 709-51821 LUVP | 5700. 00000 5700. 00| 5090. 00000 5090. 00| 5090. 00000 5090. 00
SURFACE SEAL , STR. NO. 3 | |

0127 713-91028 LUMP | 42000. 00000 42000. 00|  44000. 00000 44000.00]  38000. 00000 38000. 00
TEMPORARY RUNAROCUND | | |

0128 714-01634 34.000 m | 1650. 00000 56100. 00| 1429. 00000 48586. 00| 1600. 00000 54400. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 2100 nm x 1200 mm | |

0129 714-06319 32.000 m | 3010. 00000 96320. 00| 2825. 60000 90419. 20| 2850. 00000 91200. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4200 nm X 1500 nm | | |

0130 714-06660 337.000 n2 | 640. 00000 215680. 00| 497. 94000 167805. 78| 458. 10000 154379. 70

W NGMLL | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 201 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801.51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1385672 [( 6 ) 35-0958970
| WEDDLE BROTHERS HI GHMAY GROU | FORCE CONSTRUCTION GO INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0131 714-26702 36.000 m | 1175. 00000 42300. 00| 1025. 12000 36904. 32| 985. 00000 35460. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1800 nm x 900 nm | | [
0132 714-26708 137.000 m | 1675. 00000 229475. 00| 1420. 21000 194568. 77| 1545. 00000 211665. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |
0133 715-02397 1.000 EACH | 2130. 00000 2130. 00| 1036. 19000 1036. 19| 2360. 00000 2360. 00
SAFETY METAL END SECTION, 4:1, 900 nm | | |
0134 715-03476 2.000 EACH | 500. 00000 1000. 00| 1407. 91000 2815. 82| 1115. 00000 2230. 00
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0135 715-03584 1.000 EACH | 560. 00000 560. 00| 1156. 49000 1156. 49| 740. 00000 740. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0136 715-05024 26.000 m | 1. 00000 26. 00| 226. 12000 5879. 12| 67. 00000 1742. 00
PIPE, TYPE 2, CIROULAR 900 mm [ | |
0137 715-05048 12955.000 m | 7. 70000 99753. 50| 6. 10000 79025. 50| 6. 00000 77730. 00
PIPE, TYPE 4, CRCULAR 150 nm [ | |
0138 715-05053 2079.000 m | 37.00000 76923. 00| 35. 64000 74095. 56| 32. 70000 67983. 30
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0139 715-05163 96.000 m | 1. 00000 96. 00| 82. 42000 7912. 32 160. 00000 15360. 00
PIPE, TYPE 2, CIRCULAR 1500 nm | | |
0140 715-05407 250.000 m | 14. 70000 3675. 00| 13. 14000 3285. 00| 12. 04000 3010. 00
Pl PE, END BENT DRAIN, 150 nm [ | |
0141 715-05428 23.000 m | 346. 00000 7958. 00| 291. 69000 6708. 87| 275. 00000 6325. 00
PI PE, SLOTTED VANE DRAIN, 300 mm | | |
0142 715-05595 9.000 m | 175. 00000 1575. 00| 233. 00000 2097. 00| 340. 00000 3060. 00
Pl PE EXTENSI ON, CI ROULAR 375 nm, RCP, | | |
I'l, DO.3=50 | | |
0143 715- 05596 67.000 m | 160. 00000 10720. 00| 133. 00000 8911. 00| 290. 00000 19430. 00
Pl PE EXTENSI ON, O RCULAR 450 mm, RCP, | | |
I'l, DO.3=50 | | |
0144 715-05596 10.000 m | 180. 00000 1800. 00| 224. 00000 2240. 00| 425. 00000 4250. 00
Pl PE EXTENSI ON, O RCULAR 450 mm, RCP, | [ |
I'l, DO.3=60 [ [ |
0145 715- 05597 16.000 m | 290. 00000 4640. 00| 232. 00000 3712. 00| 550. 00000 8800. 00
Pl PE EXTENSI ON, CI RCULAR, 600 nm, RCP, | | [
I'l, DO.3=50 | | |
0146 715-05757 12.000 m | 260. 00000 3120. 00| 288. 00000 3456. 00| 450. 00000 5400. 00
Pl PE EXTENSI ON, O RCULAR 900 mm, RCP, | | |
I | I

11, DO.3=50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 -22
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 15, 935, 801. 51 ROUTE : 145
CALL CRDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFORD
LETTI NG DATE : 02/16/05 10:00 AM Dl STRI CT © VINCENNES DI STRI CT
SET-ASI DE :
| 4 ) 05 0558668 |[( 5 ) 35-1385672 |( 6 ) 35-0958970
| WEDDLE BROTHERS HI GHWAY GROU | FORCE CONSTRUCTI ON CO. I NC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0147 715-05767 28.000 m | 165. 00000 4620. 00| 143. 00000 4004. 00| 230. 00000 6440. 00
Pl PE, REI NFORCED CONCRETE, |1, D0.3=50, | | |
450 mm | | |
0148 715-05841 4.000 EACH | 1200. 00000 4800. 00| 1070. 00000 4280. 00| 1245. 00000 4980. 00
CONCRETE ANCHCR, 1500 nm | | |
0149 715-05842 2.000 EACH | 830. 00000 1660. 00| 1144. 00000 2288. 00| 1060. 00000 2120. 00
CONCRETE ANCHCR, 1050 nm | | |
0150 715-05908 52.000 m | 540. 00000 28080. 00| 493. 00000 25636. 00| 740. 00000 38480. 00
Pl PE EXTENSI ON, C RCULAR, 1500 mm, RCP | | |
I'l, DO.3=50 | | |
0151 715-06004 3.000 EACH | 890. 00000 2670. 00| 1424. 00000 4272. 00| 1040. 00000 3120. 00
CONCRETE ANCHCOR, 1200 nm | | |
0152 715- 06337 9.000 m | 500. 00000 4500. 00| 416. 00000 3744. 00| 595. 00000 5355. 00
Pl PE EXTENSI ON, C RCULAR, 1200 mm, RCP | | |
I'l, DO.3=50 | | |
0153 715- 06337 16.000 m | 490. 00000 7840. 00| 385. 00000 6160. 00| 500. 00000 8000. 00
Pl PE EXTENSI ON, C RCULAR, 1200 mm, RCP | | |
I1l, DO.3=65 | | |
0154 715-06492 2.000 EACH | 1000. 00000 2000. 00| 1246. 00000 2492. 00| 1100. 00000 2200. 00
CONCRETE ANCHOR, 1350 nm | | |
0155 715- 06504 118.000 m | 125. 00000 14750. 00| 141. 83000 16735. 94| 127. 00000 14986.00
PIPE, RCP, |1, D0.3=50, 375 nm | | |
0156 715- 06506 70.000 m | 130. 00000 9100. 00| 108. 24000 7576. 80| 121. 00000 8470. 00
PIPE, RCP, Il, DO.3=60, 375 nm | | |
0157 715- 06508 64.000 m | 170. 00000 10880. 00| 151. 08000 9669. 12| 204. 00000 13056. 00
PIPE, RCP, |1, D0.3=50, 600 nm [ | |
0158 715-06512 68.000 m | 230. 00000 15640. 00| 193. 00000 13124. 00| 290. 00000 19720. 00
PI PE, RCP, |1, DO.3=50, 900 nm | | |
0159 715- 06690 6.000 m | 160. 00000 960. 00| 180. 00000 1080. 00| 250. 00000 1500. 00
PIPE, RCP, 111, DO0.3=75, 300 nm | | |
0160 715-08319 138.000 m | 380. 00000 52440. 00| 340. 50000 46989. 00| 464. 00000 64032. 00
Pl PE, REI NFORCED CONCRETE, 1V, D0.3=125 | | |
1350 mm | | |
0161 715-08321 32.000 m | 315. 00000 10080. 00| 334. 00000 10688. 00| 252. 00000 8064. 00
Pl PE, REI NFORCED CONCRETE, |1, DO0.3=50, | | |
1050 nm | | |
0162 715-08322 85.000 m | 230. 00000 19550. 00| 230. 00000 19550. 00| 238. 00000 20230. 00
Pl PE, REI NFORCED CONCRETE, |V, D0.3=100 | | |
I |

900 mm



STRUCTURE, PRECAST THREE S| DED, 3960 mm |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACGE : 201 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID: R -27662-A COUNTI ES : CRAWORD
LETTI NG DATE : 02/16/05 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| ( 4 ) 05- 0558668 | ( 5 ) 35-1385672 | ( 6 ) 35-0958970
| WEDDLE BROTHERS H GHWAY GRQU | FORCE CONSTRUCTION GO INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0163 715-46000 2.000 EACH | 180. 00000 360. 00| 536. 00000 1072. 00| 745. 00000 1490. 00
PI PE END SECTI ON, 300 mm | | |
0164 715-46005 21.000 EACH | 210. 00000 4410. 00| 592. 00000 12432. 00| 930. 00000 19530. 00
PI PE END SECTI ON, 375 mm | | |
0165 715-46010 12. 000 EACH | 275. 00000 3300. 00| 585. 00000 7020. 00| 1225. 00000 14700. 00
PI PE END SECTI ON, 450 mm | | |
0166 715-46020 11. 000 EACH | 525. 00000 5775. 00| 745. 00000 8195. 00| 1565. 00000 17215. 00
PI PE END SECTI ON, 600 mm | | |
0167 715-46040 8.000 EACH | 900. 00000 7200. 00| 969. 00000 7752. 00| 1985. 00000 15880. 00
PI PE END SECTI ON, 900 mm | | |
0168 715-97836 1.000 EACH | 2550. 00000 2550. 00| 5357. 00000 5357. 00| 2865. 00000 2865. 00
GRATED BOX END SECTION, |1, 4:1, 375 nm| | |
0169 716-07635 26.000 m | 2150. 00000 55900. 00| 3106. 00000 80756. 00| 3500. 00000 91000. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 900 nm | | |
0170 716-07727 96.000 m | 3195. 00000 306720. 00| 4291. 00000 411936. 00| 4400. 00000 422400. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 1500 rTm | | |
0171 718-06529 9. 000 CH | 500. 00000 4500. 00| 434. 00000 3906. 00| 600. 00000 5400. 00
QUTLET PROTECTOR, 2 | | |
0172 718-06531 110. 000 CH | 440. 00000 48400. 00| 375. 00000 41250. 00| 542. 00000 59620. 00
QUTLET PROTECTOR, 3 | | |
0173 718-06532 2000. 000 m | 2. 89000 5780. 00| 3. 00000 6000. 00| 3. 00000 6000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0174 718-52610 3226.000 n8 | 26. 10000 84198. 60| 33. 56000 108264. 56| 27.16000 87618. 16
AGGREGATE FOR UNDERDRAI NS | | |
0175 718-99153 25670.000 n2 | 1. 05000 26953. 50| 1. 90000 48773. 00| 1. 77000 45435. 90
GEOTEXTI LES FOR UNDERDRAI N | | |
0176 720-45030 1.000 EACH | 1670. 12000 1670. 12| 1870. 00000 1870. 00| 2085. 00000 2085. 00
I NLET, E7 | | |
0177 723-06927 42.000 m | 5650. 00000 237300. 00| 6608. 00000 277536. 00| 6127. 00000 257334. 00
STRUCTURE, PRECAST THREE SIDED, , 6710 | | |
mm X 3050 mm | | |
0178 723-06927 24. 000 6100. 00000 146400. 00| 7793. 00000 187032. 00| 7321. 40000 175713. 60
STRUCTURE, PRECAST THREE S| DED, 7310 mm | | |
X 3660 nm | | |
0179 723-06927 7.000 m | 11200. 00000 78400. 00| 13911. 00000 97377. 00| 12962. 00000 90734. 00
STRUCTURE, PRECAST THREE SI DED, 9140 mm | | |
X 3660 mm | | |
0180 723-08358 9.000 m | 7300. 00000 65700. 00| 10858. 00000 97722. 00| 10083. 40000 90750. 60
I I
|

X 2130 mm |



SI GN, SHEET ENCLCSED LENS W TH LEGEND, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 201 -24
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES : CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
|( 4 ) 05-0558668 |[( 5 ) 35-1385672 | ( 6 ) 35-0958970
| WEDDLE BROTHERS HI GHWAY GRQU | FORCE CONSTRUCTION GO INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0181 731-93945 2588.000 n2 | 155. 70000 402951. 60| 161. 20000 417185. 60| 335. 56000 868429. 28
FACE PANELS, CONCRETE | | |
0182 731-93946 2588.000 n2 | 48. 00000 124224. 00| 64. 00000 165632. 00| 58. 65000 151786. 20
WALL ERECTI ON | | |
0183 731-93947 309.000 m | 62. 65000 19358. 85| 42. 80000 13225. 20| 34. 92000 10790. 28
LEVELI NG PAD, CONCRETE | | |
0184 732-07653 92.000 My | 18. 25000 1679. 00| 21. 50000 1978. 00| 19. 68000 1810.56
COARSE AGGREGATE, NO. 8 | |
0185 801- 04308 34.000 EACH | 700. 00000 23800. 00| 395. 00000 13430. 00| 395. 00000 13430. 00
ROAD CLCSURE SI GN ASSEMBLY | |
0186 801-06203 10530.000 m | 0. 38000 4001. 40| 0. 66000 6949. 80| 0. 66000 6949. 80
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0187 801- 06207 20710.000 m | 2.58000 53431. 80| 3. 00000 62130. 00| 9. 99000 206892. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0188 801- 06640 37.000 EACH | 175. 00000 6475. 00| 185. 00000 6845. 00| 185. 00000 6845. 00
CONSTRUCTI ON SI GN, A | | |
0189 801- 06645 4,000 EACH | 80. 00000 320. 00| 50. 00000 200. 00| 50. 00000 200. 00
CONSTRUCTI ON Sl G\, | | |
0190 801-06775 LUWP | 67500. 00000 67500. 00| 278231. 00000 278231. 00| 62000. 00000 62000. 00
MAI NTAI NI NG TRAFFI C | |
0191 801-07118 320.000 m | 50. 00000 16000. 00| 82. 50000 26400. 00| 82. 50000 26400. 00
BARRI CADE, I11-A | |
0192 801-07119 7.000 m | 68. 00000 476. 00| 100. 00000 700. 00| 100. 00000 700. 00
BARRI CADE, II11-B | | |
0193 802- 05701 229.000 m | 38. 00000 8702. 00| 32. 67000 7481. 43| 32. 67000 7481. 43
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0194 802- 05702 18.000 m | 39. 00000 702. 00| 32. 05000 576. 90| 32. 05000 576. 90
SI GN POST, SQUARE, 2, RElI NFORCED ANCHCR | | |
BASE | | |
0195 802-76025 10.000 n2 | 215. 00000 2150. 00| 192. 61000 1926. 10| 192. 61000 1926. 10
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm TH CKNESS | |
0196 802- 76035 56.000 nm2 | 145. 00000 8120. 00| 214. 12000 11990. 72| 214. 12000 11990. 72
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2.54 nm THI CKNESS | |
0197 802-76040 3.000 n2 | 280. 00000 840. 00| 235. 64000 706. 92| 235. 64000 706. 92
|
|

3.18 nm TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 201 - 25
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL ORDER : 201 CONTRACT ID : R -27662-A COUNTI ES :  CRAWFCORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1385672 [( 6 ) 35-0958970
| WVEDDLE BROTHERS HI GMAY GROU | FORCE CONSTRUCTI ON QO INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0198 808-03178 26.000 EACH | 90. 00000 2340. 00| 177. 00000 4602. 00| 177. 00000 4602. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, LANE ARROAB | | |
0199 808-03179 18.000 EACH | 130. 00000 2340. 00| 227. 00000 4086. 00| 227. 00000 4086. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, WORD (ONLY) | | |
0200 808-06701 858.000 m | 0. 84000 720. 72| 0. 85000 729. 30| 0. 85000 729. 30
LINE, THERVOPLASTI C, BROKEN, WH TE, | [ |
100mMm | | |
0201 808-06703 1102.000 m | 0. 83000 914. 66| 0. 85000 936. 70| 0. 85000 936. 70
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | | |
0202 808-06713 15980.000 m | 0. 83000 13263. 40| 0. 38000 6072. 40| 0. 38000 6072. 40
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0203 808-06716 6040.000 m | 0. 76000 4590. 40| 3.00000 18120. 00| 3. 00000 18120. 00
LI NE, REMOVE | | |
0204 808- 75240 1520.000 m | 0. 84000 1276. 80| 0. 85000 1292. 00| 0. 85000 1292. 00
LINE, THERMOPLASTIC, BROKEN, YELLOW | | |
100mMm | [ |
0205 808- 75245 12600.000 m | 0. 83000 10458. 00| 0. 85000 10710. 00| 0. 85000 10710. 00
LINE, THERVOPLASTI C, SOLID, YELLOW | | |
100mMm | | |
0206 808- 75290 292.000 m | 10. 92000 3188. 64| 9. 51000 2776. 92| 9. 51000 2776. 92
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
SOLID, YELLOW CROSSHATCH LINE, 600 mm | | |
0207 808-75297 79.000 m | 10. 92000 862. 68 12. 79000 1010. 41| 12. 79000 1010. 41
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 mm | | |
0208 808- 75996 435.000 EACH | 10. 82000 4706. 70| 10. 30000 4480. 50| 10. 30000 4480. 50
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0209 808- 75998 1025.000 EACH | 18. 59000 19054. 75| 17. 70000 18142. 50| 17. 70000 18142. 50
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0210 808-92027 2394.000 m | 3. 63000 8690. 22| 2. 26000 5410. 44 2. 26000 5410. 44
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
200mMm | | [
0211 203-04984 1200.000 n8 | 11. 00000 13200. 00| 4. 75000 5700. 00| 5. 20000 6240. 00
EXCAVATI ON , STREAM BED MATERI AL | | |
0212 210-08384 600.000 m | 9. 61000 5766. 00| 9. 15000 5490. 00| 9. 15000 5490. 00
I I

COVPOST FI LTER SOCK



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PAGE : 201 -26

ENG NEER S ESTI MATE: $ 15, 935, 801. 51 ROUTE : 145
CALL CRDER : 201 OONTRACT ID : R -27662-A COUNTI ES : CRAWFORD
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI OE :
[( 4 ) 05 0558668 [( 5 ) 35-1385672 [( 6 ) 35-0958970
| WEDDLE BROTHERS HI GHWAY GROU | FORCE CONSTRUCTION CO. INC. | LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0213 723-08381 16.000 m | 4950. 00000 79200. 00| 7400. 00000 118400. 00| 6905. 50000 110488. 00
STRUCTURE, PRECAST THREE SI DED, 3660 MM | | |
X 2130 MM | | [
0214 601-02800 1.000 EACH | 1155. 00000 1155. 00| 1100. 00000 1100. 00| 1100. 00000 1100. 00
GUARDRAI L TRANSI TI ON, TGT | | I
SECTI ON TOTALS [ $ 16,452, 751. 68 $ 17,365, 864. 90| $ 18,351, 081.65
------------------------------------------ o m m e m e e e e e et et et e e e o e e e e e e e e e e e e e e meemmeemeeo--
CONTRACT TOTALS | $ 16,452, 751. 68 $ 17, 365, 864. 90| $ 18,351, 081.65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER

LETTI NG DATE :

209 CONTRACT I D :
02/16/05 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

R -27711-B
FT. WAYNE DI STRI CT
09/ 12/ 05 COVPLETI ON DATE

RQUTE : US 20

COUNTI ES :

PROJECT( S)

LAGRANGE

DATE : 02/ 28/ 05
PACE : 209 -1

RANK
1  35-1185040
2  35-1065659
3  35-1139301
4  35-0918397

NI BLOCK EXCAVATI NG | NC.

BROCKS CONSTRUCTI ON COVPANY | NC
E & B PAVING | NC.

RI ETH RI LEY CONSTRUCTI ON

1, 048, 755. 95
1,138, 810. 76
1,177,075. 74
1, 195, 504. 95

100. 0000%
108. 5868%
112.2354%
113.9927%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PAGE : 221 -1

ENG NEER S ESTIMATE: $ 440, 421. 66 ROUTE : 25
CALL ORDER : 221 CONTRACT ID : R -27833-B COUNTI ES : FULTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 06/17/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1  35-1386990 I SOM JACK CONSTRUCTI ON CO $ 438, 948.80 100. 0000%
2 35-1523985 WRTZ & YATES, |INC $ 450, 104. 65 102.5415%
35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 473,067.00 107.7727%
[( 1 ) 35 1386990 (2 ) 35-1523985 [( 3 ) 35-1817530
| 1SOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | I
0001 105-06845 LUWP | 4500. 00000 4500.00]  10000. 00000 10000. 00| 4200. 00000 4200. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 5.000 MOS | 2000. 00000 10000. 00| 2000. 00000 10000. 00| 1500. 00000 7500. 00
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP |  21000. 00000 21000.00|  20000. 00000 20000.00|  23000. 00000 23000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 1800. 00000 1800. 00| 5000. 00000 5000. 00| 9300. 00000 9300. 00
CLEARI NG RI GHT OF WAY [ [ |
0007 202-51330 LUMP |  26000. 00000 26000.00|  15000. 00000 15000. 00|  38000. 00000 38000. 00
PRESENT STRUCTURE, REMOVE | |
0008 202-96133 40.000 LFT | 25. 00000 1000. 00| 10. 00000 400. 00| 11. 00000 440. 00
Pl PE, REMOVE | |
0009 203-02000 1360.000 CYS | 8. 00000 10880. 00| 8. 00000 10880. 00| 24. 00000 32640. 00
EXCAVATI ON,  COVMON | | [
0010 205-06931 32.000 TON | 30. 00000 960. 00| 25. 00000 800. 00| 70. 00000 2240. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | |
0011 205-06936 88.000 TON | 40. 00000 3520. 00| 25. 00000 2200. 00| 44. 00000 3872. 00
TEMPORARY SEDI MENT TRAP | | |
0012 207-08265 1320.000 SYS | 6. 85000 9042. 00| 9. 50000 12540. 00| 7. 00000 9240. 00
SUBGRADE TREATMENT, TYPE 1A | | |
0013 211-07454 233.000 CYS | 11. 00000 2563. 00| 23. 00000 5359. 00| 22. 00000 5126. 00
|

STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 221 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 440, 421. 66 ROUTE : 25
CALL ORDER : 221 CONTRACT ID : R -27833-B COUNTI ES : FULTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 1 ) 35 1386990 [( 2 ) 35-1523985 3 ) 35-1817530
[1SOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, | NC
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 213-08058 266.000 CYS | 150. 00000 39900. 00| 120. 00000 31920. 00| 80. 00000 21280. 00
FLOMBLE BACKFI LL | | [
0015 301-07448 1185.000 TON | 15. 00000 17775. 00| 16. 00000 18960. 00| 15. 00000 17775. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0016 306-08042 2530.000 SYS | 3. 00000 7590. 00| 4. 00000 10120. 00| 4.00000 10120. 00
M LLING SCARI FI CATI ON PROFI LE | | |
0017 402-07432 149.000 TON | 64. 00000 9536. 00| 100. 00000 14900. 00| 60. 00000 8940. 00
HVA SURFACE, TYPE A | |
0018 402-07433 144.000 TON | 59. 00000 8496. 00| 100. 00000 14400. 00| 54. 00000 7776. 00
HVA SURFACE, TYPE B | | |
0019 402-07435 213.000 TON | 57. 00000 12141. 00| 110. 00000 23430. 00| 49. 00000 10437. 00
HVA | NTERVEDI ATE, TYPE A | | |
0020 402-07438 17.000 TON | 105. 00000 1785. 00| 100. 00000 1700. 00| 99. 00000 1683. 00
HVA | NTERVEDI ATE, TYPE B | | |
0021 402-07441 72.000 TON | 53. 00000 3816. 00| 65. 00000 4680. 00| 48. 00000 3456. 00
HVA BASE, TYPE B | | |
0022 405-05518 991.000 SYS | 2.00000 1982. 00| 1. 50000 1486. 50| 1. 30000 1288. 30
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 3729.000 SYS | 0. 25000 932. 25| 0. 15000 559. 35| 0. 10000 372.90
ASPHALT FOR TACK COAT | | |
0024 601-06854 2.000 EACH | 2800. 00000 5600. 00| 2856. 00000 5712. 00| 2550. 00000 5100. 00
GUARDRAI L, WBEAM NESTED | | |
0025 601-07023 2.000 EACH | 5900. 00000 11800. 00| 6050. 00000 12100. 00| 5400. 00000 10800. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0026 601-94689 4.000 EACH | 2450. 00000 9800. 00| 2408. 00000 9632. 00| 2150. 00000 8600. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-97774 1.000 EACH | 1300. 00000 1300. 00| 1200. 00000 1200. 00| 1000. 00000 1000. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0028 601-99105 300.000 LFT | 16. 00000 4800. 00| 16. 50000 4950. 00| 14. 50000 4350. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0029 615-06490 8.000 EACH | 150. 00000 1200. 00| 122. 00000 976. 00| 102. 00000 816. 00
R GHT OF VAY MARKER | |
0030 615-06505 2.000 EACH | 650. 00000 1300. 00| 700. 00000 1400. 00| 495. 00000 990. 00
MONUVENT, B | | |
0031 616-02320 652.000 SYS | 2. 50000 1630. 00| 4. 00000 2608. 00| 3. 00000 1956. 00
GEOTEXTI LES | | |
0032 616-05688 529.000 TON | 41. 85000 22138. 65| 44. 00000 23276. 00| 70. 00000 37030. 00
I I

RI PRAP, CLASS 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 221 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 440, 421. 66 ROUTE : 25
CALL ORDER : 221 CONTRACT ID : R -27833-B COUNTI ES : FULTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1386990 [( 2 ) 35-1523985 3 ) 35-1817530
[ 1SOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0033 621-01004 3.000 EACH | 350. 00000 1050. 00| 400. 00000 1200. 00| 200. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0034 621-02363 5430.000 SYS | 1. 10000 5973. 00| 0. 41000 2226. 30| 0. 36000 1954. 80
MULCHED SEEDING T, CONVENTIONAL M X | [ [
0035 621-06548 4.000 LBS | 40. 00000 160. 00| 30. 00000 120. 00| 25. 00000 100. 00
SEED M XTURE, CV | [ |
0036 621-06559 5430.000 SYS | 1. 15000 6244. 50| 0. 65000 3529. 50| 0. 50000 2715. 00
MULCHED SEEDI NG, R | | [
0037 621-06567 2.000 Mz | 1. 00000 2. 00| 6. 00000 12. 00| 5. 00000 10. 00
VATER | | [
0038 621-06574 370.000 SYS | 7.00000 2590. 00| 7.00000 2590. 00| 5. 00000 1850. 00
SODDI NG | | |
0039 715-05169 38.000 LFT | 16. 00000 608. 00| 25. 00000 950. 00| 29. 00000 1102. 00
PIPE, TYPE 3, CIRCULAR 15 IN. [ | |
0040 715-05175 38.000 LFT | 38. 00000 1444. 00| 40. 00000 1520. 00| 52. 00000 1976. 00
PIPE, TYPE 3, CIRCULAR 30 IN. [ | |
0041 715- 46005 2.000 EACH | 150. 00000 300. 00| 120. 00000 240. 00| 300. 00000 600. 00
PI PE END SECTION, 15 IN | | |
0042 715-46030 2.000 EACH | 300. 00000 600. 00| 300. 00000 600. 00| 500. 00000 1000. 00
Pl PE END SECTION, 30 IN | | |
0043 723-06660 69.000 SYS | 325. 00000 22425. 00| 380. 00000 26220. 00| 470. 00000 32430. 00
W NGMALL | |
0044 723-07547 54.000 LFT | 1450. 00000 78300. 00| 1300. 00000 70200. 00| 1600. 00000 86400. 00
STRUCTURE, PRECAST THREE SIDED, 168 IN. | | |
X 132 IN [ | |
0045 801-01851 LUMP |  28000. 00000 28000.00|  27000. 00000 27000.00|  12500. 00000 12500. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0046 801- 06207 6600.000 LFT | 1. 00000 6600. 00| 1. 00000 6600. 00| 0. 80000 5280. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0047 801-06218 24.000 LFT | 12. 00000 288. 00| 12. 50000 300. 00| 10. 00000 240. 00
TEMPORARY TRANSVERSE PAVMENT MARKI NG | | |
REMOVABLE, 24 IN | | |
0048 801- 06639 400.000 LFT | 22. 00000 8800. 00| 25. 00000 10000. 00| 42. 00000 16800. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0049 801- 06640 24.000 EACH | 90. 00000 2160. 00| 110. 00000 2640. 00| 69. 00000 1656. 00
CONSTRUCTI ON SI GN, A [ |
0050 801-06645 4.000 EACH | 35. 00000 140. 00| 30. 00000 120. 00| 24. 00000 96.00

CONSTRUCTI ON SIGN, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 221 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 440, 421. 66 ROUTE : 25
CALL ORDER : 221 CONTRACT ID : R -27833-B COUNTI ES : FULTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1386990 [( 2 ) 35-1523985 3 ) 35-1817530
|1SOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. | Pl ONEER ASSOCI ATES, | NC,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0051 801-06775 LUWP | 6800. 00000 6800. 00| 5000. 00000 5000. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | |
0052 801-97643 864.000 LFT | 7.00000 6048. 00| 6. 50000 5616. 00| 4.00000 3456. 00
TEMPORARY BUZZ STRI PS | | |
0053 808-06712 660.000 LFT | 0. 85000 561. 00| 0. 90000 594. 00| 0. 65000 429. 00
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0054 808-06713 1300.000 LFT | 0. 85000 1105. 00| 0. 90000 1170. 00| 0. 65000 845. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0055 808-06716 1960.000 LFT | 0. 59000 1156. 40| 0. 60000 1176. 00| 0. 45000 882. 00
LINE, REMOVE | [ |
0056 808- 75996 33.000 EACH | 10. 00000 330. 00| 50. 00000 1650. 00| 20. 00000 660. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0057 808-75998 33.000 EACH | 75. 00000 2475. 00 80. 00000 2640. 00| 35. 00000 1155. 00
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 438, 948. 80| $ 450, 104. 65| $ 473, 067. 00
------------------------------------------ o m m e m e e e e et et ot e o e e o e e e e e e e e e e e e e emeeeaoo--
CONTRACT TOTALS | $ 438, 948. 80| $ 450, 104. 65| $ 473, 067. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 225 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 232, 973. 03 ROUTE : 162 264 257
CALL ORDER : 225 CONTRACT ID : R -27972-B COUNTIES : DUBO S PI KE
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 35 WORK DAYS
CONTRACT DESCRI PTI ON PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 242,495.00 100. 0000%
[( 1 ) 35 1009310 I ( ) I ( )
| DEI G BROTHERS LUVBER & CONST | |
LINE NO/ |TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o
SECTION 0001 Pl PE LI NI NG
| | |
0001 105-07038 4.000 MBS | 965. 00000 3860. 00| |
FIELD CFFICE, A | | [
0002 106-03289 1.000 DAL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUMP | 12000. 00000 12000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 205- 06937 300.000 LFT | 3. 50000 1050. 00| |
TEMPORARY SI LT FENCE | | |
0005 616-06401 200.000 TON | 34. 00000 6800. 00| |
Rl PRAP, DUVPED | | |
0006 725-06859 113.000 LFT | 192. 00000 21696. 00| |
Pl PE LI NER, THERMOPLASTIC, 48 IN | | |
0007 725-06862 88.000 LFT | 206. 00000 18128. 00| |
Pl PE LI NER, THERMOPLASTI C, AREA 8.9 SFT | | |
0008 725-06872 56.000 LFT | 188. 00000 10528. 00| |
PI PE LINER, THERMOPLASTIC, 42 IN | | |
0009 725-06873 50.000 LFT | 288. 00000 14400. 00| |
PI PE LINER, THERMOPLASTIC, 54 IN | | |
0010 725-06874 128.000 LFT | 378. 00000 48384. 00| |
Pl PE LINER, THERMOPLASTIC, 60 IN | | |
0011 725-06875 212.000 LFT | 466. 00000 98792. 00| |
Pl PE LI NER, THERMOPLASTIC, 66 IN. [ [ |
0012 801-06640 8.000 EACH | 112. 00000 896. 00| |
CONSTRUCTI ON SI G\, A | | |
0013 801-06775 LUWP | 5960. 00000 5960. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 242, 495. 00| $ | $
------------------------------------------ e

CONTRACT TOTALS | $ 242, 495. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 231 -1
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 49, 982. 00 ROUTE : 641
CALL ORDER : 231 CONTRACT 1D : R -28045-A COUNTIES : VI GO
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 10/31/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) :
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1874009 HAUER EXCAVATI NG $ 31,980.00 100.0000%
2 351817574 YARDBERRY LANDSCAPE $ 37,200.00 116.3227%
3 30-8027898 BRYAN S HAULI NG & EXCAVATI NG $ 41,699.99 130. 3940%
4  35-1127746 S & G EXCAVATI NG | NC $ 41, 989.84 131.3003%
5  35-1801998 CLR INC $ 47,225.00 147.6704%
[( 1 ) 35-1874009 |[( 2 ) 35-1817574 |[( 3 ) 30-8027898
| HAUER EXCAVATI NG | YARDBERRY LANDSCAPE | BRYAN S HAULI NG & EXCAVATI NG
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS

SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE

| | |
0001 202-03000 LUWP | 8400. 00000 8400. 00| 8000. 00000 8000. 00| 14000. 00000 14000. 00

MIULCHED SEEDI NG R
SECTI ON TOTALS

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 26 I I I
0002 202-03000 LUMP | 20800. 00000 20800.00]  25000. 00000 25000.00]  23000. 00000 23000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 34 [ [ |
0003 202-03000 LUWP | 1970. 00000 1970. 00| 3500. 00000 3500. 00| 2699. 99000 2699. 99
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 35 I I I
0004 621-06559 1000.000 SYS | 0. 81000 810. 00| 0. 70000 700. 00| 2.00000 2000. 00
I
I

I I
$ 31, 980. 00| $ 37, 200. 00| $ 41, 699. 99

CONTRACT TOTALS | $ 31, 980. 00| $ 37, 200. 00| $ 41, 699. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 231 -2

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 49, 982. 00 ROUTE : 641
CALL ORDER : 231 CONTRACT ID : R -28045-A COUNTI ES : VI GO
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351127746 [( 5 ) 35-1801998 I ( )
| S & G EXCAVATI NG | NC | CLR INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g

SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
I I I
0001 202-03000 LUWP | 9490. 00000 9490. 00| 8750. 00000 8750. 00|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 26 I I |
0002 202- 03000 LUMP |  26754. 00000 26754.00]  33800. 00000 33800. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | I
NO. 34 | | |
0003 202- 03000 LUMP | 3245. 84000 3245. 84| 2425, 00000 2425. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 35 [
0004 621- 06559 1000.000 SYS 2.50000 2500. 00| 2. 25000 2250. 00|

MJULCHED SEEDI NG R
SECTI ON TOTALS

I I
$ 41, 989. 84 $ 47, 225. 00| $

CONTRACT TOTALS | $ 41, 989. 84 $ 47, 225. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 241 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 67
CALL ORDER : 241 CONTRACT 1D : R -28046-A COUNTI ES : JAY
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 08/19/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
$ 119, 071.00 100. 0000%

1 90-0177865 H' S CONSTRUCTCRS LLC




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 301 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 746, 577. 76 ROUTE : 1
CALL ORDER : 301 CONTRACT ID : RS-27535-A COUNTI ES :  RANDOLPH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOWBI D
1  35-1145884 L 1 C A CONSTRUCTI ON $ 637, 695. 74  100. 0000%
2 35-1065659 BROOKS OONSTRUCTI ON COMPANY | NC $ 641, 209. 03 100. 5509%
(1 ) 35 1145884 | 2 ) 35-1065659 I ( )
[L 1 C A CONSTRUCTI ON | BROCKS CONSTRUCTI ON COMPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  ASPHALT RESURFACE
| I I
0001 105-06845 LUVP | 4080. 00000 4080. 00| 1885. 70000 1885. 70|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 2.000 MOS | 2000. 00000 4000. 00| 1779. 50000 3559. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 31018. 00000 31018.00]  31900. 00000 31900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 303-07449 1432.000 TON | 20. 90000 29928. 80| 5. 00000 7160. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0007 304-07490 1550.000 TON | 48. 68000 75454. 00| 54. 09000 83839. 50|
HVA PATCH NG TYPE B [ | |
0008 304-07493 2118.000 TON | 35. 83000 75887. 94| 32. 32000 68453. 76|
W DENING WTH HVA, TYPE B | [ |
0009 306-08032 810.000 SYS | 9. 07000 7346. 70| 18. 53000 15009. 30|
M LLING TRANSI TI ON | [ |
0010 306-08042 51331.000 SYS | 0. 50000 25665. 50| 0. 41000 21045. 71|
M LLING SCARI FI CATI OV PROFI LE [ | [
0011 401-06264 LUVP | 1400. 00000 1400. 00| 2250. 00000 2250. 00|
PROFI LOGRAPH, HVA | | |
0012 401-07321 4941.000 TON | 33. 48000 165424. 68| 35. 61000 175949. 01
QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0013 401-07371 5647.000 TON | 31. 41000 177372. 27| 33. 52000 189287. 44
QC/ QA HVA, 2, 64, |NTERMEDI ATE, 12.5 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 301 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 746, 577. 76 ROUTE @ 1
CALL CRDER : 301 CONTRACT D : RS-27535-A COUNTI ES : RANDOLPH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFI ELD DISTRI CT
SET- ASI DE :
[( 1 ) 35 1145884 [( 2 ) 35-1065659 I ( )
[L 1 C A CONSTRUCTI ON | BROCKS CONSTRUCTI ON COMPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ g
0014 406- 05520 30.000 TON | 10. 00000 300. 00| 125. 00000 3750. 00|
ASPHALT FOR TACK COAT | | |
0015 610-07487 235.000 TON | 63. 11000 14830. 85| 59. 48000 13977. 80|
HVA FOR APPROACHES, TYPE B | | |
0016 615-06525 4.000 EACH | 225. 00000 900. 00| 252. 04000 1008. 16|
CASTI NG ADJUSTED TO GRADE, MONUVENT | |
0017 801-06203 1925.000 LFT | 0. 30000 577. 50| 0. 12000 231. 00|
TEMPORARY PAVEMENT MARKI NG, 4 I N | | |
0018 801-06207 1925.000 LFT | 0. 70000 1347. 50| 0. 81000 1559. 25
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | |
0019 801-06640 13.000 EACH | 105. 00000 1365. 00| 205. 00000 2665. 00|
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUWP |  17453.00000 17453.00]  15258. 40000 15258. 40|
MAI NTAI NI NG TRAFFI C | | |
0021 808-06712 4250.000 LFT | 0. 12000 510. 00| 0. 12000 510. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0022 808-06713 3850.000 LFT | 0. 36000 1386. 00| 0. 12000 462. 00|
LINE, PAINT, SOLID, VI TE, 4 IN | |
0023 808-06714 12050.000 LFT | 0. 12000 1446. 00| 0. 12000 1446. 00|
LINE, PAINT, SOLID, YELLON 4 IN. | |
SECTI ON TOTALS | $ 637, 695. 74 $ 641, 209. 03] $
------------------------------------------ o m m o m o e e e m e et ot iAo e e o e e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 637, 695. 74| $ 641, 209. 03| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE

PACE : 311 -1

02/ 28/ 05

ENG NEER S ESTI MATE: $ 4, 520, 731. 97 ROUTE : 67
CALL ORDER : 311 CONTRACT I D : RS-27544-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT MORGAN
CONTRACT TIME : 09/30/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,874,004.58 100. 0000%
2 350918397 R ETH R LEY CONSTRUCTI ON $ 3,934, 900. 00 101.5719%
3 351139301 E & B PAVING |NC $ 4,290,000.00 110.7381%
4 31-4351261 SHELLY & SANDS, |NC. $ 4,298, 264.06 110.9514%
1 ) 35-1917625 2 ) 35-0918397 [( 3 ) 35-1139301
| M LESTONE CONTRACTCRS, L.P. |RI ETH RILEY CONSTRUCTI ON |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et e e e et et ot o e e o e e e e e e et e e e e e e e eemeeoemaoooo
SECTI ON 0001  ASPHALT RESURFACE
| I I
0001 105-06845 LUWP | 5000. 00000 5000. 00| 5500. 00000 5500.00]  12500. 00000 12500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUWP |  189000. 00000 189000. 00|  70486. 23000 70486. 23] 212500. 00000 212500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 303-07449 6053.000 TON | 12. 00000 72636. 00| 16. 00000 96848. 00| 17. 00000 102901. 00
COMPACTED AGGREGATE, NO 73 [ | |
0007 306-08032 18990. 000 SYS | 1. 00000 18990. 00| 0. 90000 17091. 00| 0. 55000 10444. 50
M LLI NG, TRANSI TI ON | | |
0008 306-08033 388335.000 SYS | 0. 75000 291251. 25| 0. 38000 147567. 30| 0. 55000 213584. 25
MLLING ASPHALT, 1 IN. | [ [
0009 401-06264 LUWP | 3000. 00000 3000.00|  10500. 00000 10500.00]  12500. 00000 12500. 00
PROFI LOGRAPH, HVA [ [ |
0010 401-07335 32038.000 TON | 45. 00000 1441710. 00| 45. 00000 1441710. 00| 46. 25000 1481757. 50
QC/ QA HVA, 4, 76, SURFACE, 9.5 mm | | |
0011 401-07404 53396.000 TON | 28. 50000 1521786. 00| 33. 00000 1762068. 00| 33. 75000 1802115. 00
QC/ QA HVA, 4, 76, |NTERVEDIATE, 19.0 m| | |
0012 406- 05520 188.000 TON | 170. 00000 31960. 00| 185. 00000 34780. 00| 150. 00000 28200. 00
ASPHALT FOR TACK COAT | | |
0013 606-07484 65375.000 LFT | 0. 20000 13075. 00| 0. 20000 13075. 00| 0. 18000 11767. 50

M LLED HVA SHOULDER CORRUGATI ONS



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 311 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 4, 520, 731. 97 ROUTE : 67
CALL ORDER : 311 CONTRACT I D : RS-27544-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFI ELD DI STRICT MORGAN
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTI ON |E & B PAVING
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 610-07788 2873.000 TON | 65. 00000 186745. 00| 80. 00000 229840. 00| 60. 00000 172380. 00
HVA FOR APPROACHES, TYPE D | [
0015 615- 06525 4.000 EACH | 400. 00000 1600. 00| 500. 00000 2000. 00| 575. 00000 2300. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0016 720- 44000 16.000 EACH | 260. 00000 4160. 00| 400. 00000 6400. 00| 455. 00000 7280. 00
CASTING, ADJUST TO GRADE | [
0017 801-06203 8172.000 LFT | 0. 20000 1634. 40| 1. 50000 12258. 00| 0. 80000 6537. 60
TEMPORARY PAVEMENT MARKING 4 I N | [ |
0018 801- 06207 8172.000 LFT | 0. 93000 7599. 96| 1. 00000 8172. 00| 1. 00000 8172. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN, | | |
0019 801-06640 34.000 EACH | 99. 00000 3366. 00| 99. 00000 3366. 00| 99. 00000 3366. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUMP | 38000. 00000 38000. 00|  30000. 00000 30000. 00| 157603. 68000 157603. 68
MAI NTAI NI NG TRAFFI C | |
0021 801-07215 200.000 DAY | 37. 00000 7400. 00| 37.00000 7400. 00| 37.00000 7400. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | [
0022 805-02328 6200.000 LFT | 0. 30000 1860. 00| 0. 30000 1860. 00| 0. 50000 3100. 00
SI GNAL CABLE, 1C 14GA | | |
0023 805- 78795 1550.000 LFT | 5. 50000 8525. 00| 6. 00000 9300. 00| 5. 75000 8912. 50
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0024 808-06711 20429.000 LFT | 0. 10000 2042. 90| 0. 10000 2042. 90| 0. 10000 2042. 90
LINE, PAINT, BROKEN, WHTE, 4 IN | | |
0025 808-06713 95970.000 LFT | 0. 07000 6717. 90| 0. 07000 6717. 90| 0. 07000 6717. 90
LINE, PAINT, SOLID, WHTE, 4 IN. | | [
0026 808-06714 81716.000 LFT | 0. 07000 5720. 12| 0. 07000 5720. 12| 0. 07000 5720. 12
LINE, PAINT, SOLID, YELLOWN 4 IN | | |
0027 808- 75008 2600.000 LFT | 0. 15000 390. 00| 0. 15000 390. 00| 0. 15000 390. 00
LINE, PAINT, SOLID, WH TE, 8 IN. | | |
0028 808- 75015 5200.000 LFT | 0. 24000 1248. 00| 0. 24000 1248. 00| 0. 24000 1248. 00
LINE, PAINT, SOLID, WVH TE, 12 IN. | | |
0029 808-75297 1183.000 LFT | 2.35000 2780. 05| 2. 35000 2780. 05 2. 35000 2780. 05
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 24 IN | [ |
0030 808- 75320 55.000 EACH | 47. 00000 2585. 00| 46. 50000 2557. 50| 46. 50000 2557. 50
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROWV |
0031 808- 75325 40.000 EACH | 48. 00000 1920. 00 48. 00000 1920. 00| 48. 00000 1920. 00
I
|

THERMOPLASTI C, WORD (ONLY) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 311 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 520, 731. 97 ROUTE : 67
CALL ORDER : 311 CONTRACT ID : RS-27544-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT MORGAN
SET- ASI DE :
| 1 ) 351917625 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTI ON |E & B PAVING INC
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ g
0032 801-06710 200.000 DAY | 6. 50000 1300. 00] 6. 50000 1300. 00| 6. 50000 1300. 00
FLASHI NG ARROW SI GN | | |
SECTI ON TOTALS | $ 3, 874, 004. 58 $ 3, 934, 900. 00| $ 4, 290, 000. 00
------------------------------------------ o

CONTRACT TOTALS [ $ 3, 874, 004. 58| $ 3, 934, 900. 00| $ 4, 290, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 311 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 520, 731. 97 ROUTE : 67
CALL ORDER : 311 CONTRACT I D : RS-27544-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT MORGAN
SET- ASI DE :
[( 4 ) 31-4351261 I ( ) I (
| SHELLY & SANDS, | NC. | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ e e R R R L R L L T e —
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105- 06845 LUWP | 6000. 00000 6000. 00| [
CONSTRUCTI ON ENG NEERI NG | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL [ [ [
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110- 01001 LUMP |  214900. 00000 214900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 303- 07449 6053.000 TON | 17. 10000 103506. 30| |
COVPACTED AGGREGATE, NO 73 | | |
0007 306- 08032 18990. 000 SYS | 0. 75000 14242. 50| [
M LLI NG TRANSI TI ON | [ |
0008 306- 08033 388335.000 SYS | 0. 63000 244651. 05| |
M LLI NG, ASPHALT, 1 IN. | | |
0009 401- 06264 LUWP | 4000. 00000 4000. 00| |
PROFI LOGRAPH, HVA | | |
0010 401-07335 32038.000 TON | 45. 75000 1465738. 50| |
QA HVA, 4, 76, SURFACE, 9.5 mm [ | |
0011 401- 07404 53396.000 TON | 33. 00000 1762068. 00| |
Qx HVA, 4, 76, |NTERVEDIATE, 19.0 m | | |
0012 406- 05520 188.000 TON | 170. 00000 31960. 00| |
ASPHALT FOR TACK COAT | | I
0013 606- 07484 65375.000 LFT | 0. 12000 7845. 00| [
M LLED HVA SHOULDER CORRUGATI ONS | | |
0014 610-07788 2873.000 TON | 95. 00000 272935. 00| |
HVA FOR APPROACHES, TYPE D | | |
0015 615- 06525 4.000 EACH | 500. 00000 2000. 00| |
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0016 720-44000 16. 000 EACH | 500. 00000 8000. 00| |
CASTI NG, ADJUST TO GRADE | | |
0017 801- 06203 8172.000 LFT | 0. 75000 6129. 00| |
TEMPORARY PAVEMENT MARKI NG 4 I N. | |
0018 801- 06207 8172.000 LFT | 1. 50000 12258. 00| [
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I I I
0019 801- 06640 34.000 EACH | 105. 00000 3570. 00| |
I I

CONSTRUCTION SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PACE : 311 -5

ENG NEER S ESTI MATE: $ 4, 520, 731. 97 ROUTE : 67
CALL ORDER : 311 CONTRACT I D : RS-27544-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT MORGAN
SET- ASI DE :
(4 ) 31-4351261 I ( ) I ( )
| SHELLY & SANDS, |NC. | |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e o e e e e e e e e e e e e e e e e e e e e e e emeeeeoo o
0020 801-06775 LUMP |  92500. 00000 92500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0021 801-07215 200.000 DAY | 40. 00000 8000. 00| |
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0022 805-02328 6200.000 LFT | 0. 25000 1550. 00| |
SI GNAL CABLE, 1C 14GA. | [ |
0023 805- 78795 1550. 000 LFT | 6. 00000 9300. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0024 808-06711 20429.000 LFT | 0. 11000 2247. 19| [
LINE, PAINT, BROKEN, WH TE, 4 IN | | |
0025 808-06713 95970.000 LFT | 0. 07000 6717. 90| |
LINE, PAINT, SOLID, WHTE, 4 IN. [ | |
0026 808-06714 81716.000 LFT | 0. 07000 5720. 12| |
LINE, PAINT, SOLID, YELLOWN 4 IN. | | [
0027 808- 75008 2600.000 LFT | 0. 16000 416. 00| |
LINE, PAINT, SOLID, WH TE, 8 IN. | | |
0028 808- 75015 5200.000 LFT | 0. 25000 1300. 00| |
LINE, PAINT, SOLID, WHITE, 12 IN. | | |
0029 808- 75297 1183.000 LFT | 2. 50000 2957. 50| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0030 808- 75320 55.000 EACH | 50. 00000 2750. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDIi CATI ON ARROWV | [ |
0031 808- 75325 40.000 EACH | 50. 00000 2000. 00| |
PAVEMENT NESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
0032 801-06710 200.000 DAY | 15. 00000 3000. 00| |
FLASH NG ARROW S| GN [ | |
SECTI ON TOTALS | $ 4,298, 264. 06| $ | $
------------------------------------------ o m m e m o e e e et e et e e e e e e e et e m e e e e e e meeoeaooo-
CONTRACT TOTALS | $ 4,298, 264. 06| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 321 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 102, 637. 92 ROUTE : 18
CALL ORDER : 321 OONTRACT ID : RS-27577-A COUNTI ES : CARROLL CASS
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE DI STRICT M AM
CONTRACT TIME : 95 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 35 1065659 BROCKS OONSTRUCTI ON COVPANY | NC $ 4, 695,272.85 100. 0000%
2 351139301 E & B PAING |NC $ 4,988, 886.00 106.2534%
(1 ) 35 1065659 [( 2 ) 351139301 I ( )
| BROCKS OONSTRUCTI ON COMPANY | E & B PAVI NG |
LINE NO/ | TEM CCDE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  SHOULDER REHABI LI TATI ON AND REPAI R
| | |
0001 203-02000 19294.000 CYS | 10. 01000 193132. 94| 4.00000 77176. 00|
EXCAVATI ON, COWMON | |
0002 207-08268 73082.000 SYS | 8. 96000 654814. 72 11. 25000 822172. 50|
SUBGRADE TREATMENT, TYPE |V | |
0003 402-07442 35200.000 TON | 29. 86000 1051072. 00| 28. 60000 1006720. 00|
HVA BASE, TYPE C | | |
0004 105-06845 LUMP | 16159. 04000 16159. 04|  18500. 00000 18500. 00|
CONSTRUCTI ON ENG NEERI NG | |
0005 105-06904 1.000 EACH | 1. 00000 1. 00| 100. 00000 100. 00|
PHONE( SUPERVI SCR) | | |
0006 105-06905 3.000 EACH | 1. 00000 3.00]| 100. 00000 300. 00|
PHONE( | NSPECTOR) [ | [
0007 105-06906 9.000 MXS | 48. 00000 432. 00| 200. 00000 1800. 00|
CELLULAR SERVI CE( SUPERVI SOR) | | |
0008 105- 06907 27.000 MOS | 48. 00000 1296. 00| 50. 00000 1350. 00|
CELLULAR SERVI CE( | NSPECTOR) [ | |
0009 105-07039 9.000 MXS | 1505. 67000 13551. 03| 1868. 50000 16816. 50|
FIELD OFFICE, B | | |
0010 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | [ [
0011 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0012 110-01001 LUMP |  234600. 00000 234600. 00|  250000. 00000 250000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0013 201-01015 LUWP | 1117. 13000 1117. 13| 523. 00000 523. 00|
I |

CLEARI NG AND GRUBBI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 321 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 102, 637. 92 ROUTE : 18
CALL ORDER : 321 CONTRACT ID : RS-27577-A COUNTI ES : CARROLL CASS
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRICT M AM
SET- ASI DE :
I ( ) 35- 1065659 [( 2 ) 35-1139301 I ( )
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 202-02240 676.000 SYS | 11. 33000 7659. 08| 5. 45000 3684. 20|
PAVEMENT REMOVAL | [ |
0015 202-02241 1382.000 LFT | 2. 60000 3593. 20| 2. 60000 3593. 20|
GUARDRAI L, REMOVE | | |
0016 202-02260 3.000 EACH | 408. 34000 1225. 02| 839. 00000 2517. 00|
TREE, 30 IN., REMOVE [ [ |
0017 202-02264 3.000 EACH | 800. 00000 2400. 00| 889. 00000 2667. 00|
TREE, 42 IN., REMOVE | | |
0018 202-02271 8.000 EACH | 177. 00000 1416. 00| 187. 30000 1498. 40|
HEADWALL, REMOVE | | |
0019 202-02278 4527.000 LFT | 10. 68000 48348. 36| 7. 85000 35536. 95|
CURB, CONCRETE, REMOVE | | |
0020 202-02772 1.000 EACH | 137. 84000 137. 84| 261. 50000 261. 50|
CASTING REMOVE | | [
0021 202-03875 3.000 EACH | 315. 34000 946. 02 512. 00000 1536. 00|
CONCRETE STEPS, REMOVE [ | |
0022 202-52710 716.000 SYS | 15. 40000 11026. 40| 25. 00000 17900. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0023 202-90747 204.000 LFT | 10. 00000 2040. 00| 9. 00000 1836. 00|
RETAI NI NG WALL, REMOVE | | |
0024 202-93741 9.000 EACH | 220. 65000 1985. 85| 160. 00000 1440. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0025 202-96133 30.000 LFT | 30. 64000 919. 20| 9. 00000 270. 00|
Pl PE, REMOVE | | |
0026 203-02070 400.000 CYS | 0. 01000 4. 00 29. 70000 11880. 00|
BORROW | | |
0027 203-02080 1.000 MLE | 8000. 00000 8000.00]  23500. 00000 23500. 00|
LI NEAR GRADI NG | | |
0028 211-07454 400.000 CYS | 13. 42000 5368. 00| 16. 70000 6680. 00|
STRUCTURE BACKFI LL | | |
0029 301-07448 240.000 TON | 26. 10000 6264. 00| 40. 15000 9636. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0030 303-07449 7000.000 TON | 13. 56000 94920. 00| 25. 00000 175000. 00|
COMPACTED AGGREGATE, NO 73 | | |
0031 304-07491 1000.000 TON | 76. 72000 76720. 00| 66. 75000 66750. 00|
HVA PATCH NG TYPE C | | |
0032 306-08032 9600.000 SYS | 0. 01000 96. 00| 0. 01000 96. 00|
M LLING TRANSI TI ON | [ |
0033 306-08033 146504. 000 SYS | 0. 41000 60066. 64| 0. 60000 87902. 40|
I |

M LLING ASPHALT, 1 IN



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 321 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 5, 102, 637. 92 ROUTE : 18
CALL ORDER : 321 CONTRACT 1D : RS-27577-A COUNTI ES : CARROLL CASS
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : LAPORTE DI STRICT M AM
SET- ASI CE :
[( 1 ) 35-1065659 [( 2 ) 35-1139301 | ( )
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVI NG |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE ANMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
0034 306- 08034 15713.000 SYS | 0. 87000 13670. 31| 0. 80000 12570. 40|
M LLING ASPHALT, 1 1/2 IN | | |
0035 401- 06264 LUMP |  14035. 25000 14035.25]  11500. 00000 11500. 00|
PROFI LOGRAPH, HVA | |
0036 401-07328 20420.000 TON | 29. 94000 611374. 80| 39. 30000 802506. 00|
Q: HVA, 3, 70, SURFACE, 9.5 mm | | |
0037 401-07379 25400. 000 TON | 24. 32000 617728. 00| 29. 70000 754380. 00|
QA HVA, 3, 70, | NTERVEDI ATE, 12.5 mm | | |
0038 402-07452 500. 000 TON | 31. 37000 15685. 00| 45. 95000 22975. 00|
HVA, TYPE C, WEDGE AND LEVEL | | |
0039 406- 05520 140.000 TON | 10. 00000 1400. 00| 100. 00000 14000. 00|
ASPHALT FOR TACK CQOAT | | |
0040 601-01522 8.000 EACH | 1400. 00000 11200. 00| 1400. 00000 11200. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0041 601-01700 2.000 EACH | 1800. 00000 3600. 00| 1800. 00000 3600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0042 601- 01846 2.000 EACH | 1700. 00000 3400. 00| 1700. 00000 3400. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0043 601- 06854 8.000 EACH | 2300. 00000 18400. 00| 2300. 00000 18400. 00|
GUARDRAI L, WBEAM NESTED | | [
0044 601- 94689 24.000 EACH | 2400. 00000 57600. 00| 2400. 00000 57600. 00|
GUARDRAI L END TREATMENT, OS | | I
0045 601-97774 4.000 EACH | 1000. 00000 4000. 00| 1000. 00000 4000. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | [
0046 601-99105 2444.000 LFT | 13. 00000 31772. 00| 13. 00000 31772. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0047 604-06070 716.000 SYS | 42. 44000 30387. 04 32. 80000 23484. 80|
S| DEWALK, CONCRETE | | |
0048 604- 07894 62.000 SYS | 177. 23000 10988. 26| 118. 00000 7316. 00|
CURB RAMP, CONCRETE, A | | |
0049 604-07897 11.000 SYS | 185. 92000 2045. 12| 181. 00000 1991. 00|
CURB RAMP, CONCRETE, C | | [
0050 604-07898 9.000 SYS | 196. 94000 1772. 46| 232. 50000 2092. 50|
CURB RAMP, CONCRETE, D | | |
0051 604-07901 17.000 SYS | 183. 72000 3123. 24| 178. 00000 3026. 00|
G I |

CURB RAMP, CONCRETE,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 321 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 102, 637. 92 ROUTE : 18
CALL CRDER : 321 CONTRACT ID : RS-27577-A COUNTI ES : CARROLL CASS
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT M AM
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-1139301 I ( )
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0052 604-07902 71.000 SYS | 168. 00000 11928. 00| 148. 00000 10508. 00|
CURB RAMP, CONCRETE, H [ | |
0053 604-44251 3.000 CYS | 788. 58000 2365. 74| 409. 00000 1227. 00|
STEPS, CONCRETE | | |
0054 605-06120 4527.000 LFT | 7.00000 31689. 00| 15. 15000 68584. 05|
CURB, CONCRETE | | |
0055 610-07488 1475.000 TON | 58. 49000 86272. 75| 100. 00000 147500. 00|
HVA FOR APPROACHES, TYPE C | [ [
0056 611-05330 616.000 SYS | 48. 10000 29629. 60| 48. 90000 30122. 40|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
6 IN I I I
0057 615-06527 24.000 EACH | 275. 00000 6600. 00| 275. 00000 6600. 00|
MONUVENT, SECTI ON' CORNER | | [
0058 616-02320 850.000 SYS | 1. 18000 1003. 00| 1. 80000 1530. 00|
GEOTEXTI LES | | |
0059 616- 06405 250.000 TON | 27. 04000 6760. 00| 34. 00000 8500. 00|
Rl PRAP, REVETMENT | | |
0060 616-06451 495.000 TON | 29. 49000 14597. 55| 34. 00000 16830. 00|
Rl PRAP, UNI FCRM | | |
0061 621-01004 1.000 EACH | 225. 00000 225. 00| 225. 00000 225. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0062 621-06559 6000. 000 SYS | 0. 44000 2640. 00| 1. 44000 8640. 00|
MULCHED SEEDI NG R | | |
0063 621-06574 1700.000 SYS | 4. 30000 7310. 00| 7. 30000 12410. 00|
SCDDI NG | | |
0064 715-01354 816. 000 LFT | 10. 00000 8160. 00| 10. 25000 8364. 00|
CLEAN EXI STI NG Pl PE | | |
0065 715-02839 238.000 LFT | 83. 89000 19965. 82| 83. 39000 19846. 82|
Pl PE, POLYETHYLENE LINER 24 IN | [ [
0066 715-02840 54.000 LFT | 130. 74000 7059. 96| 130. 74000 7059. 96|
Pl PE, POLYETHYLENE LI NER 30 IN. [ [ |
0067 715-03403 429.000 LFT | 48. 61000 20853. 69| 48. 61000 20853. 69|
Pl PE, POLYETHYLENE LI NER 15 IN. [ [ |
0068 715-03404 232.000 LFT | 73. 51000 17054. 32| 73. 51000 17054. 32|
Pl PE, POLYETHYLENE LI NER 18 IN. | | |
0069 715-05123 32.000 LFT | 110. 36000 3531. 52| 103. 50000 3312. 00|
PIPE, TYPE 1, CIRCULAR 24 IN. | | |
0070 715-05149 16.000 LFT | 160. 00000 2560. 00| 125. 00000 2000. 00|
I I

PIPE, TYPE 2, CIRCULAR 12 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 321 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 102, 637. 92 ROUTE : 18
CALL ORDER : 321 CONTRACT ID : RS-27577-A COUNTI ES : CARROLL CASS
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT M AM
SET- ASI DE :
| ) 35- 1065659 [( 2 ) 35-1139301 I (
| BROOKS CONSTRUCTI ON COVPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0071 715-05151 144.000 LFT | 34. 78000 5008. 32| 28. 25000 4068. 00|
PIPE, TYPE 2, CIROULAR 15 IN. [ | |
0072 715-46005 4.000 EACH | 451. 95000 1807. 80| 199. 00000 796. 00|
Pl PE END SECTIQN, 15 IN. | | |
0073 715-46010 2.000 EACH | 525. 24000 1050. 48| 217. 00000 434. 00|
Pl PE END SECTI ON, 18 IN. | [ |
0074 715- 46020 4.000 EACH | 511. 09000 2044. 36| 253. 00000 1012. 00|
PI PE END SECTION, 24 IN | | |
0075 720- 44000 19.000 EACH | 427. 09000 8114. 71 261. 50000 4968. 50|
CASTING ADJUST TO GRADE | [ |
0076 720-44015 7.000 EACH | 865. 81000 6060. 67| 636. 50000 4455 50|
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0077 720- 44020 2.000 EACH | 481. 00000 962. 00| 581. 00000 1162. 00|
CASTING 3, FURNISH AND ADJUST TO GRADE | | |
0078 720- 44025 1.000 EACH | 628. 91000 628. 91| 436. 00000 436. 00|
CASTING 4, FURNI SH AND ADJUST TOGRADE| | |
0079 720- 44296 1.000 EACH | 806. 38000 806. 38 361. 00000 361. 00|
CAP | NLET | | [
0080 720- 45005 1.000 EACH | 2547. 11000 2547. 11| 946. 00000 946. 00|
INLET, A2 | | [
0081 720-96995 20.000 EACH | 191. 18000 3823. 60| 130. 00000 2600. 00|
CLEAN | NLET | | |
0082 801-01093 16.000 EACH | 628. 00000 10048. 00| 628. 00000 10048. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0083 801-06203 17182.000 LFT | 0. 12000 2061. 84| 0. 40000 6872. 80|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0084 801-06207 8600.000 LFT | 0. 72000 6192. 00| 1. 15000 9890. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
41N | | |
0085 801- 06640 74.000 EACH | 205. 00000 15170. 00| 94. 00000 6956. 00|
CONSTRUCTI ON SIGN, A | | |
0086 801-06645 10.000 EACH | 32. 00000 320. 00| 32. 00000 320. 00|
CONSTRUCTI ON SIGN, B [ | |
0087 801-06775 LUMP | 356782. 78000 356782.78|  60300. 00000 60300. 00|
MAI NTAI NI NG TRAFFI C | | |
0088 801-07119 32.000 LFT | 17. 90000 572. 80| 17. 90000 572. 80|
BARRI CADE, I11-B | | |
0089 804-06771 138.000 EACH | 25. 50000 3519. 00| 22. 00000 3036. 00|
I

DELI NEATCR PCST, FLEXI BLE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PAGE : 321 -6

ENG NEER S ESTI MATE: $ 5, 102, 637. 92 ROUTE : 18
CALL ORDER : 321 CONTRACT 1D : RS-27577-A COUNTI ES : CARROLL CASS
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT M AM
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-1139301 I ( )
| BROCKS CONSTRUCTI ON COVPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0090 805-02653 480.000 LFT | 0. 20000 96. 00| 1. 20000 576. 00|
SI GNAL CABLE, 14C 14GA. | |
0091 805-78795 120.000 LFT | 18. 00000 2160. 00| 14. 00000 1680. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0092 808-06713 154018.000 LFT | 0. 08000 12321. 44 0. 08000 12321. 44|
LINE, PAINT, SOLID, WHTE, 4 IN. | | [
0093 808- 75240 17071.000 LFT | 0. 29000 4950. 59 0. 29000 4950. 59|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
IN I I I
0094 808- 75245 29529.000 LFT | 0. 22000 6496. 38| 0. 22000 6496. 38|
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
[N, | | |
0095 808- 75297 40.000 LFT | 8. 39000 335. 60| 8. 39000 335. 60|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 24 IN | | |
0096 808- 75340 2.000 EACH | 263. 00000 526. 00| 263. 00000 526. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | [
0097 604-07901 94.000 SYS | 97. 47000 9162. 18| 171. 70000 16139. 80|
CURB RAMP, CONCRETE, G, MODI FI ED | | |
SECTI ON TOTALS | $ 4, 695, 272. 85| $ 4, 988, 886. 00| $
------------------------------------------ g o S
SECTI ON 0002 ~ ASPHALT RESURFACE
| I I
SECTI ON TOTALS | $ | $ | $
------------------------------------------ 5 S
CONTRACT TOTALS | $ 4,695, 272. 85| $ 4,988, 886. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 331 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 155, 099. 86 ROUTE : 24
CALL ORDER : 331 CONTRACT 1D : RS-27579-A COUNTI ES : JASPER NEWION
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOW BI D
1  35-1917625 M LESTONE CONTRACTCORS, L. P. $ 2,787,259.03 100. 0000%
2  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 2,888, 766.45 103.6418%
| ( 1 ) 35-1917625 | ( 2 ) 35-0918397 | ( )
| M LESTONE CONTRACTORS, L.P. |R ETH RILEY CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Cat egory Number 0001
| | |
0001 105-06845 LUWP | 5000. 00000 5000. 00| 3196. 08000 3196. 08|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-06904 1.000 EACH | 169. 99000 169. 99| 100. 00000 100. 00|
PHONE( SUPERVI SOR) [ | |
0003 105-06905 2.000 EACH | 169. 99000 339. 98| 100. 00000 200. 00]
PHONE( | NSPECTOR) | | |
0004 105-06906 6.000 MBS | 69. 99000 419. 94| 65. 00000 390. 00|
CELLULAR SERVI CE( SUPERVI SOR) [ | |
0005 105-06907 12.000 MS | 49. 99000 599. 88| 65. 00000 780. 00|
CELLULAR SERVI CE( | NSPECTOR) | | |
0006 105-07039 6.000 MXS | 2170. 00000 13020. 00| 1933. 30000 11599. 80|
FI ELD OFFICE, B | [ |
0007 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAl LED MATERI AL [ [ |
0008 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0009 110-01001 LUWP | 139358. 00000 139358. 00| 139725. 61000 139725. 61|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0010 202-02241 2630. 000 LFT | 1. 65000 4339. 50| 1. 65000 4339. 50|
GUARDRAI L, REMOVE | | |
0011 202-02271 22.000 EACH | 207. 10000 4556. 20| 364. 77000 8024. 94|
HEADWALL, REMOVE | | |
0012 202-02278 4000. 000 LFT | 6. 60000 26400. 00| 4. 53000 18120. 00|
CURB, CONCRETE, REMOVE | | I
0013 202-52710 83.000 SYS | 14. 25000 1182. 75| 27.17000 2255. 11|
|

S| DEWALK, CONCRETE, REMOVE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 331 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 155, 099. 86 ROUTE : 24
CALL CRDER : 331 CONTRACT ID : RS-27579-A COUNTI ES : JASPER NEWTON
LETTI NG DATE : 02/16/05 10:00 AM Dl STRI CT : LAPCRTE DI STRI CT
SET-ASI DE :
|[( 1 ) 35-1917625 [( 2 ) 35-0918397 | ( )
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0014 202-93741 5.000 EACH | 406. 80000 2034. 00| 302. 01000 1510. 05|
GUARD RAI L END TREATMENT, REMOVE | | |
0015 203- 02080 1.000 MLE | 20909. 80000 20909. 80| 15124. 64000 15124. 64|
LI NEAR GRADI NG | | |
0016 211-07454 300.000 CYS | 19. 60000 5880. 00| 11. 79000 3537. 00|
STRUCTURE BACKFI LL | | |
0017 303-07449 6900. 000 TON | 12. 05000 83145. 00| 11. 25000 77625. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0018 304-07783 350.000 TON | 125. 25000 43837. 50| 99. 23000 34730. 50|
HVA PATCH NG TYPE D | | |
0019 306-08034 217500. 000 SYS | 0. 45000 97875. 00| 0. 10000 21750. 00|
M LLING ASPHALT, 1 1/2 IN. | | |
0020 401-06264 LUWP | 3647. 20000 3647. 20| 1788. 04000 1788. 04|
PROFI LOGRAPH, HVA | | |
0021 401-07329 19000. 000 TON | 41. 70000 792300. 00| 45. 67000 867730. 00|
QA HWA, 4, 70, SURFACE, 9.5 nm | | |
0022 401-07399 27000.000 TON | 28. 80000 777600. 00| 35. 29000 952830. 00|
QA HWVA, 4, 70, | NTERMVEDI ATE, 19.0 mm | | |
0023 406- 05520 75.000 TON | 242.80000 18210. 00| 162. 74000 12205. 50|
ASPHALT FOR TACK COAT | |
0024 601-01128 4,000 EACH | 1060. 00000 4240. 00| 1060. 00000 4240. 00|
GUARDRAI L TRANSI TI ON TYPE W3R | |
0025 601-01846 1.000 EACH | 1665. 00000 1665. 00| 1665. 00000 1665. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0026 601-03578 3.000 EACH | 1800. 00000 5400. 00| 1800. 00000 5400. 00|
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, MODI FI ED | |
0027 601-06854 5.000 EACH | 2600. 00000 13000. 00| 2600. 00000 13000. 00|
GUARDRAI L, WBEAM NESTED | | |
0028 601-94689 17.000 EACH | 2800. 00000 47600. 00| 2275. 59000 38685. 03|
GUARDRAI L END TREATMENT, OS 000 | | |
0029 601-97774 2.000 EACH | 1000. 00000 2000. 00| 1000. 00000 2000. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0030 601-99105 1040.000 LFT | 14. 55000 15132. 00| 14. 55000 15132. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0031 604-06070 200.000 SYS | 76. 30000 15260. 00| 75. 06000 15012. 00|
I |

S| DEWALK, CONCRETE



TEMPORARY PAVEMENT MARKI NG REMOVABLE

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 331 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 155, 099. 86 ROUTE : 24
CALL CRDER : 331 CONTRACT ID : RS-27579-A COUNTI ES : JASPER NEWFON
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : LAPCRTE Di STRICT
SET- ASI DE :
| 1 ) 351917625 I ( ) 35-0918397 I (
| M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVODUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0032 604-07897 75.000 SYS | 351. 80000 26385. 00| 146. 83000 11012. 25|
CURB RAMP, CONCRETE, C | | |
0033 605-06120 4440.000 LFT | 10. 50000 46620. 00| 12. 88000 57187. 20|
CURB, CONCRETE [ | |
0034 610-07788 2422.000 TON | 63. 10000 152828. 20| 69. 09000 167335. 98|
HVA FOR APPROACHES, TYPE D | | |
0035 611-95023 2.000 EACH | 185. 00000 370. 00| 300. 00000 600. 00|
MAI LBOX ASSEMBLY, RESET | | |
0036 612-04315 153.000 TON | 816. 00000 124848. 00| 816. 00000 124848. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | I
0037 612-60410 2360. 000 EACH | 6. 00000 14160. 00| 6. 00000 14160. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0038 615- 06520 8.000 EACH | 1025. 00000 8200. 00| 755. 13000 6041. 04|
MONUVENT, RE- ESTABLI SH | | |
0039 621-06559 150.000 SYS | 4. 50000 675. 00| 4.50000 675. 00|
MULCHED SEEDI NG R | | |
0040 621-06574 695.000 SYS | 6. 15000 4274. 25| 6. 12000 4253. 40|
SODDI NG | | |
0041 715-03404 50.000 LFT | 130. 80000 6540. 00| 120. 80000 6040. 00|
Pl PE, POLYETHYLENE LINER 18 IN | | |
0042 715-05595 30.000 LFT | 136. 20000 4086. 00| 90. 55000 2716. 50|
Pl PE EXTENSI ON, O RCULAR 15 IN | | |
0043 715-05596 88.000 LFT | 109. 60000 9644. 80| 60. 31000 5307. 28|
Pl PE EXTENSI ON, O RCULAR 18 IN | [ |
0044 715-05597 20.000 LFT | 145. 50000 2910. 00| 97. 79000 1955. 80|
Pl PE EXTENSI ON, CI RCULAR 24 I N | [ |
0045 715- 46005 12.000 EACH | 507. 40000 6088. 80| 203. 18000 2438. 16
Pl PE END SECTION, 15 I N | | [
0046 715-46010 14.000 EACH | 540. 60000 7568. 40| 222. 12000 3109. 68|
PI PE END SECTION, 18 IN | | |
0047 715- 46020 4.000 EACH | 740. 20000 2960. 80| 269. 77000 1079. 08|
PI PE END SECTION, 24 IN | | |
0048 720- 44000 8.000 EACH | 526. 50000 4212. 00| 515. 26000 4122. 08|
CASTING ADJUST TO GRADE | [ |
0049 801-06203 9920.000 LFT | 0. 25000 2480. 00| 0. 43000 4265. 60|
TEMPORARY PAVEMENT MARKING 4 IN. | | |
0050 801-06207 5300.000 LFT | 1. 00000 5300. 00| 0. 93000 4929. 00|
I | |
I I I

4 I N



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 331 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 155, 099. 86 ROUTE : 24
CALL ORDER : 331 CONTRACT ID : RS-27579-A COUNTI ES : JASPER NEWION
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [ 2 ) 35-0918397 I ( )
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e e e meecemeeoon
0051 801- 06640 50.000 EACH | 89. 00000 4450. 00| 89. 00000 4450. 00|
CONSTRUCTI ON SIGN, A | | |
0052 801-06775 LUMP |  112632. 45000 112632.45]  78399. 57000 78399. 57|
MAI NTAI NI NG TRAFFI C | |
0053 802-05701 1795.500 LFT | 9. 80000 17595. 90| 9. 80000 17595. 90|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0054 802-05702 672.000 LFT | 11. 25000 7560. 00| 11. 22000 7539. 84
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE I I I
0055 802-07059 250. 000 EACH | 2. 20000 550. 00| 2. 19000 547. 50|
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0056 802- 76025 750.000 SFT | 10. 40000 7800. 00| 10. 38000 7785. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0057 802-76035 320.000 SFT | 12. 15000 3888. 00| 12. 13000 3881. 60|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. THI CKNESS | | |
0058 802- 76045 67.000 SFT | 12. 50000 837. 50| 12. 50000 837. 50|
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.125 IN. THI CKNESS | | |
0059 808-06703 113626.000 LFT | 0. 23000 26133. 98| 0. 23000 26133. 98|
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |
0060 808- 75240 12740.000 LFT | 0. 23000 2930. 20| 0. 23000 2930. 20|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
[N, | I |
0061 808-75245 9962.000 LFT | 0. 23000 2291. 26| 0. 23000 2291. 26
LINE, THERVOPLASTIC, SCLID, YELLON 4 | | |
IN I I I
0062 808-75297 100.000 LFT | 4. 40000 440. 00| 4. 40000 440. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 24 IN | | |
0063 808- 75300 120.000 LFT | 1. 10000 132. 00| 1. 10000 132. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
CROSSWALK LINE, 6 IN. | | |
0064 808- 75996 937.000 EACH | 4.50000 4216. 50 4.50000 4216. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | | [
0065 808- 75998 937.000 EACH | 16. 25000 15226. 25| 16. 25000 15226. 25|
I

SNOAPLOMBLE RAI SED PAVEMENT NMARKER [



ENG NEER S ESTI MATE: $ 3, 155, 099. 86
CALL CRDER @ 331
LETTI NG DATE : 02/16/05 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : RS-27579-A
DI STRI CT : LAPORTE DI STRI CT

DATE : 02/ 28/ 05
PAGE : 331 -5

RQUTE : 24
COUNTI ES : JASPER NEWICON

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0066 306-08043 1175.000 SYS
M LLING TRANSI TI ON

0067 621-01004 2.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG
SECTI ON TOTALS

| 1 ) 35-1917625 [( 2 ) 35-0918397 I ( )

| M LESTONE CONTRACTCRS, L.P. |RI ETH RILEY CONSTRUCTI ON |

I I I

| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
o e eeeeaaoa e eeeee e e e e eeeeeo -
| 4. 00000 4700. 00| 17. 86000 20985. 50|

I I I

[ 300. 00000 600. 00| 300. 00000 600. 00|

| | |

| $ 2, 787, 259. 03| $ 2, 888, 766. 45| $

o m e e eeeieaaoon o e e e e meeie e e m e e e meeeao--
| $ 2, 787, 259. 03| $ 2, 888, 766. 45| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PACE : 341 -1

ENG NEER S ESTI MATE: $ 3, 263, 017. 75 ROUTE : US 35
CALL ORDER : 341 CONTRACT I D : RS-27581-A COUNTI ES : LAPCRTE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LOWBI D
1 35-0918397 RIETH RILEY OONSTRUCTI ON $ 2,494,170.21 100. 0000%
2 351120685 WALSH & KELLY INC $ 2,569, 238.08 103. 0097%
[( 1 ) 35 0918397 | 2 ) 35-1120685 I ( )
| RIETH RI LEY CONSTRUCTI ON | WVALSH & KELLY | NC |
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTION 0001  HVA RESURFACE & SI GNAL | NSTALLATI ON
| | I
0001 105-06845 LUWP | 4000. 00000 4000. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 1850. 00000 11100. 00| 2700. 00000 16200. 00|
FIELD OFFI CE, B | | [
0003 105-07577 9.000 MXS | 325. 00000 2925. 00| 300. 00000 2700. 00|
CELLULAR SERVI CE [ [ [
0004 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0005 106- 03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0006 110-01001 LUMP |  66000. 00000 66000. 00|  115000. 00000 115000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-02241 1103.000 LFT | 2. 62000 2889. 86| 1. 40000 1544. 20|
GUARDRAI L, REMOVE | | |
0008 202-52710 49.000 SYS | 25. 20000 1234. 80| 40. 00000 1960. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0009 202-93741 6.000 EACH | 192. 51000 1155. 06| 140. 00000 840. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0010 202-94749 2764.000 LFT | 1. 15000 3178. 60| 2. 00000 5528. 00|
CURB, ASPHALT, REMOVE | | |
0011 203-02000 4005.000 CYS | 6. 00000 24030. 00| 15. 50000 62077. 50|
EXCAVATI ON, COWMON | | |
0012 203-02080 0.350 MLE |  35000.00000 12250.00|  30000. 00000 10500. 00|
LI NEAR GRADI NG | | |
0013 207-08268 8481.000 SYS | 10. 00000 84810. 00| 12. 40000 105164. 40|
I

SUBGRADE TREATMENT, TYPE |V



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 341 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 263, 017. 75 ROUTE : US 35
CALL ORDER : 341 CONTRACT 1D : RS-27581-A COUNTI ES : LAPCRTE
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
(1 ) 350918397 (2 ) 35-1120685 I ( )
| R ETH RI LEY CONSTRUCTI ON [ VALSH & KELLY I NC |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ 5 S5
0014 303- 07449 3686.000 TON | 19. 00000 70034. 00| 17. 00000 62662. 00|
COMPACTED AGGREGATE, NO 73 | | |
0015 304- 07491 500.000 TON | 65. 00000 32500. 00| 42. 00000 21000. 00|
HVA PATCH NG TYPE C | | |
0016 306- 08033 208060. 000 SYS | 0. 29000 60337. 40] 0. 34000 70740. 40|
MLLING ASPHALT, 1 IN. | | |
0017 306- 08043 4430.000 SYS | 2. 21000 9790. 30| 3. 00000 13290. 00|
MLLING TRANSI TI ON | | |
0018 401- 06264 LUMP | 4500. 00000 4500.00]  6000. 00000 6000. 00|
PROFI LOGRAPH, HVA I | |
0019 401-07328 17831.000 TON | 35. 75000 637458. 25| 37. 00000 659747. 00|
QA HVA, 3, 70, SURFACE, 9.5 mm | | |
0020 401-07379 24964.000 TON | 33. 25000 830053. 00| 30. 50000 761402. 00
QA HVA, 3, 70, | NTERMVEDIATE, 12.5 mm | | |
0021 401-07413 3732.000 TON | 30. 75000 114759. 00| 35. 00000 130620. 00|
QA HVA, 3, 70, BASE, 25.0 mm | | |
0022 406- 05520 112.000 TON | 181. 25000 20300. 00| 220. 00000 24640. 00|
ASPHALT FOR TACK COAT | | |
0023 506- 06333 300.000 SYS | 100. 00000 30000. 00| 70. 00000 21000. 00|
PCCP PATCH NG FULL DEPTH | | |
0024 601-01846 1.000 EACH|  1818.18000 1818.18]  1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601- 05999 3.000 EACH | 48. 13000 144. 39| 40. 00000 120. 00|
CURVED TERM NAL END | | |
0026 601- 06035 3212.000 LFT | 5. 83000 18725. 96| 7. 50000 24090. 00|
GUARDRAI L, RESET | | |
0027 601- 07050 4.000 EACH|  1363.64000 5454.56]  1750. 00000 7000. 00|
GUARDRAI L END TREATMENT, S, RESET | | |
0028 601- 94689 3.000 EACH |  2433.16000 7299.48|  2200. 00000 6600. 00|
GUARDRAI L END TREATMENT, 8 | | |
0029 601- 94690 2.000 EACH |  4465. 24000 8930.48|  3300. 00000 6600. 00|
GUARDRAI L END TREATMENT, M5 | | |
0030 601- 94690 2.000 EACH |  1925.14000 3850.28|  1750. 00000 3500. 00|
GUARDRAI L END TREATMENT, M5 , RESET | | |
0031 601-97774 1.000 EACH|  1176.47000 1176.47|  1000. 00000 1000. 00|
GUARDRAI L END TREATMENT, S, SPARE | | |
PARTS PACKAGE | | |
0032 601-99105 1312.500 LFT | 15. 94000 20921. 25] 12. 00000 15750. 00|
|

GUARDRAI L, WBEAM 6 FT.

3 IN SPACNG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 341 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 263, 017. 75 ROUTE : US 35
CALL ORDER : 341 CONTRACT ID : RS-27581-A COUNTI ES : LAPORTE
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI CE :
[( 1 ) 35-0918397 [( 2 ) 35-1120685 | ( )
| RIETH RI LEY OONSTRUCTI ON | WALSH & KELLY I NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE ANMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0033 601- 99106 150. 000 LFT | 27.11000 4066. 50| 23. 00000 3450. 00|
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACIN | | |
0034 601-99108 25.000 LFT | 23. 74000 593. 50| 21. 00000 525. 00|
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | | |
0035 604- 07894 9.000 SYS | 241. 00000 2169. 00| 125. 00000 1125. 00|
CURB RAMP, CONCRETE, A | | |
0036 604-07897 3.000 SYS | 273. 00000 819. 00| 125. 00000 375. 00|
CURB RAMP, CONCRETE, C | | |
0037 604- 07901 22.000 SYS | 238. 10000 5238. 20| 125. 00000 2750. 00|
CURB RAMP, CONCRETE, G | | |
0038 604- 07904 15.000 SYS | 244. 20000 3663. 00| 125. 00000 1875. 00|
CURB RAMP, CONCRETE, L | | |
0039 605- 05523 2764.000 LFT | 2. 75000 7601. 00| 5. 00000 13820. 00|
CURB, HMA | | |
0040 605- 06120 40.000 LFT | 56. 37000 2254. 80| 40. 00000 1600. 00|
CURB, CONCRETE | | |
0041 605- 06205 200. 000 LFT | 83. 82000 16764. 00| 25. 00000 5000. 00|
CENTER CURB, B, CONCRETE | | |
0042 610-07488 609. 000 TON | 75. 00000 45675. 00| 60. 00000 36540. 00|
HVA FOR APPROACHES, TYPE C | | |
0043 612- 04315 22.700 TON | 766. 00000 17388. 20| 766. 00000 17388. 20|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0044 612-05081 1.000 EACH | 2500. 00000 2500. 00| 2500. 00000 2500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0045 612- 60410 448.000 EACH | 6. 45000 2889. 60| 6. 45000 2889. 60|
DRI LLED HOLE FOR UNDERSEAL | | |
0046 615-06520 3.000 EACH | 400. 00000 1200. 00| 350. 00000 1050. 00|
MONUMENT, RE ESTABLI SH | | |
0047 615- 06527 3.000 EACH | 500. 00000 1500. 00| 500. 00000 1500. 00|
MONUVENT, SECTI ON' CORNER | | |
0048 621- 06574 5000. 000 SYS | 3. 48000 17400. 00| 3. 25000 16250. 00|
SCDDI NG | | |
0049 715-01354 3961.000 LFT | 5. 13000 20319. 93| 8. 03000 31806. 83|
CLEAN EXI STI NG PI PE | | |
0050 720- 44000 41.000 EACH | 305. 88000 12541. 08| 160. 00000 6560. 00|
CASTING ADJUST TO GRADE | | |
0051 720- 44020 1.000 EACH | 927. 91000 927. 91| 550. 00000 550. 00|
CASTING 3, FURNI SH AND ADJUST TO GRADE | | |



DELI NEATCR PCST, FLEXI BLE , |
NON- REFLECTI VE, GREY |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 341 -4
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 3, 263,017.75 ROUTE : US 35
CALL CRDER : 341 CONTRACT ID : RS-27581-A COUNTI ES : LAPCRTE
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET-ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1120685 | (
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY I NC |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| AMOUNT
------------------------------------------ . e e T
0052 720-44040 13.000 EACH | 737. 97000 9593. 61| 300. 00000 3900. 00|
CASTING 7, FURN SH AND ADJUST TO GRADE | | |
0053 720-45005 7.000 EACH | 1901. 60000 13311. 20| 1200. 00000 8400. 00|
I NLET, A2 | | |
0054 720-45010 3.000 EACH | 1789. 95000 5369. 85| 1200. 00000 3600. 00|
I NLET, A3 | | |
0055 720- 45055 2.000 EACH | 2169. 84000 4339. 68| 1500. 00000 3000. 00|
I NLET, MLO | | |
0056 720-96995 58. 000 EACH | 203. 21000 11786. 18| 50. 00000 2900. 00|
CLEAN | NLET | | |
0057 801-01093 8.000 EACH | 440. 64000 3525. 12| 510. 00000 4080. 00|
TEMPORARY WORKSI TE SPEED LIMT SIGN | | |
ASSEMBLY | | |
0058 801-06203 12764.000 LFT | 0. 26000 3318. 64| 0. 20000 2552. 80|
TEMPORARY PAVEMENT MARKI NG, 4 IN. | | |
0059 801-06207 6382.000 LFT | 1. 25000 7977. 50| 1. 67000 10657. 94|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0060 801- 06640 48.000 EACH | 89. 84000 4312. 32| 95. 00000 4560. 00|
CONSTRUCTI ON SIGN, A | | |
0061 801-06710 100. 000 DAY | 10. 70000 1070. 00| 12. 00000 1200. 00|
FLASHI NG ARROW S| GN | | |
0062 801-06775 LUWP | 15100. 00000 15100. 00| 52700. 00000 52700. 00|
MAI NTAI Nl NG TRAFFI C | | |
0063 801-09133 2.000 EACH | 3712. 30000 7424. 60| 4400. 00000 8800. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0064 802-05701 240.000 LFT | 11. 07000 2656. 80| 9. 50000 2280. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0065 802-76025 44.000 SFT | 10. 70000 470. 80| 16. 60000 730. 40|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0066 802-76030 16.000 SFT | 10. 70000 171. 20| 15. 50000 248. 00|
SI GN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.100 IN. THI CKNESS | | |
0067 802-76035 46.000 SFT | 10. 70000 492. 20| 17. 50000 805. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0068 804-06771 124.000 EACH | 25. 58000 3171. 92| 14. 00000 1736. 00|
I I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 341 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 263, 017. 75 ROUTE : US 35
CALL ORDER : 341 CONTRACT ID : RS-27581-A COUNTI ES : LAPORTE
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1120685 | ( )
| RIETH RI LEY CONSTRUCTI ON | WVALSH & KELLY I NC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ T e L T R L R L T ey —
0069 805- 01815 4.000 EACH | 1983. 96000 7935. 84| 1855. 00000 7420. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I I
0070 805- 01825 3.000 EACH | 128. 34000 385. 02| 120. 00000 360. 00|
DI SCONNECT HANGER, | NSTALL [ | |
0071 805-01842 8.000 EACH | 577. 54000 4620. 32| 540. 00000 4320. 00|
HANDHOLE, S| GNAL [ [
0072 805- 01844 1100. 000 LFT | 10. 91000 12001. 00| 10. 20000 11220. 00|
CONDUI T, STEEL, GALVAN ZED, 2 IN., | | [
UNDERGROUND | | |
0073 805- 02328 600.000 LFT | 0. 24000 144. 00| 0. 22000 132. 00|
SI GNAL CABLE, 1C 14GA. | | |
0074 805- 06834 1. 000 CH | 7294. 12000 7294. 12| 6820. 00000 6820. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | | | |
0075 805- 78205 6.000 EACH | 673. 80000 4042. 80| 630. 00000 3780. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | | |
AVBER, GREEN | | |
0076 805-78415 3.000 EACH | 1262. 03000 3786. 09| 1180. 00000 3540. 00|
SPAN, CATENARY, AND TETHER | | [
0077 805-78445 1.000 EACH | 438. 50000 438. 50| 410. 00000 410. 00|
Sl GNAL SERVI CE | | |
0078 805- 78467 75.000 LFT | 1. 07000 80. 25| 1. 00000 75. 00|
S| GNAL CABLE, 3C 8GA. | | I
0079 805- 78485 325.000 LFT | 0. 94000 305. 50| 0. 88000 286. 00|
SIGNAL CABLE, 5C 14GA. [ | |
0080 805- 78490 560.000 LFT | 1. 05000 588. 00| 0. 98000 548. 80|
SI GNAL CABLE, 7C 14GA. | | |
0081 805-78510 3100.000 LFT | 0. 71000 2201. 00| 0. 66000 2046. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0082 805-78746 6.000 LFT | 16. 04000 96. 24| 15. 00000 90. 00|
PREFORVED LOOP DETECTORS | | |
0083 805-78785 2.000 EACH | 449. 20000 898. 40| 420. 00000 840. 00|
S| GNAL DETECTOR HOUSI NG | | |
0084 805-78795 150. 000 LFT | 9. 63000 1444. 50| 9. 00000 1350. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0085 805- 78925 1.000 EACH | 631. 02000 631. 02| 590. 00000 590. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0086 805-79020 LUWP | 2459, 89000 2459. 89| 2300. 00000 2300. 00|
|

TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PACE : 341 -6

ENG NEER S ESTI MATE: $ 3, 263, 017. 75 ROUTE : US 35
CALL ORDER : 341 CONTRACT I D : RS-27581-A COUNTI ES : LAPCRTE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1120685 I ( )
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY | NC |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0087 805-92504 4.000 EACH | 320. 86000 1283. 44| 300. 00000 1200. 00|
LOCP DETECTOR DELAY AMPLIFIER 2 CHANNE | [ [
0088 808-06701 16500. 000 LFT | 0. 30000 4950. 00| 0. 23000 3795. 00|
LINE, THERVOPLASTIC, BROKEN, WHI TE, 4 | [ |
I'N I I I
0089 808-06703 73131.000 LFT | 0. 24000 17551. 44] 0. 23000 16820. 13|
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | [
0090 808- 75245 67056. 000 LFT | 0. 24000 16093. 44] 0. 23000 15422. 88|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN I I I
0091 808-75297 140.000 LFT | 6. 07000 849. 80| 6. 50000 910. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0092 808- 75320 4.000 EACH | 83. 42000 333. 68| 75. 00000 300. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ |
0093 808- 75325 2.000 EACH | 195. 72000 391. 44| 100. 00000 200. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0094 808- 75996 989. 000 EACH | 5. 00000 4945. 00| 4.00000 3956. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE [ [ |
0095 808- 75998 989. 000 EACH | 17. 38000 17188. 82| 16. 00000 15824. 00|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0096 507-07479 200.000 TON | 150. 00000 30000. 00| 200. 00000 40000. 00|
HVA PARTI AL DEPTH PATCH | | |
SECTI ON TOTALS | $ 2,494, 170. 21| $ 2, 569, 238. 08| $
------------------------------------------ g S
CONTRACT TOTALS | $ 2,494, 170. 21| $ 2, 569, 238. 08 $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 2, 043, 874. 94

TABULATI ON CF BI DS

RQUTE : SR 205

DATE : 02/ 28/ 05
PACE : 361 -1

CALL ORDER : 361 CONTRACT I D : RS-27688-A COUNTI ES : WH TLEY
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/01/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) :
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING |NC $ 1, 658, 608. 12 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON COVPANY | NC $ 1,812, 780.39 109. 2953%
3 351185040 NI BLOCK EXCAVATI NG, | NC. $ 1,875, 009.92 113.0472%
4 35-0997978 PHEND & BROWN, | NC. $ 2,124,910.73 128.1141%
[( 1 ) 351139301 [( 2 ) 35-1065659 | 3 ) 35-1185040
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON COMPANY | NI BLOCK EXCAVATI NG, | NC,
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e e et et ot e e o e e e e e e e e e e e e e meeoeaoo--
SECTI ON 0001  HVA RESURFACE
I I I
0001 105-07038 5.000 MOS | 1000. 00000 5000. 00| 1530. 00000 7650. 00| 1400. 00000 7000. 00
FIELD OFFI CE, A | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP | 82900. 00000 82900.00|  90000. 00000 90000. 00|  93750. 00000 93750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-02241 1284.000 LFT | 1. 50000 1926. 00| 1. 50000 1926. 00| 1. 50000 1926. 00
GUARDRAI L, REMOVE | | |
0006 202-02271 19.000 EACH | 159. 57000 3031. 83 360. 00000 6840. 00| 170. 00000 3230. 00
HEADWALL, REMOVE | | |
0007 202-93741 8.000 EACH | 150. 00000 1200. 00| 150. 00000 1200. 00| 150. 00000 1200. 00
GUARD RAI L END TREATMENT, REMOVE | [ |
0008 203-90014 7.200 STA | 911. 39000 6562. 01 1400. 00000 10080. 00| 600. 00000 4320. 00
LI NEAR GRADI NG | | |
0009 205-06933 19.000 EACH | 65. 00000 1235. 00| 65. 00000 1235. 00| 45. 00000 855. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0010 301-07448 396.000 TON | 4. 00000 1584. 00| 18. 70000 7405. 20| 13. 00000 5148. 00
COVPACTED AGGREGATE, NO. 53, BASE | | [
0011 303-07449 8135.000 TON | 4. 00000 32540. 00| 0. 01000 81. 35| 9. 00000 73215. 00
COMPACTED AGGREGATE, NO. 73 | | |
0012 304-07490 500.000 TON | 40. 00000 20000. 00| 88. 45000 44225. 00| 64. 00000 32000. 00
I I

HVA PATCH NG TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 361 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE. $ 2, 043, 874. 94 ROUTE : SR 205
CALL CRDER : 361 CONTRACT 1D : RS-27688 A COUNTIES : WA TLEY
LETTI NG DATE : 02/16/05 10:00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
I( 1 ) 351139301 (2 ) 35-1065659 [( 3 ) 35-1185040
|E & B PAVING |NC, | BROOKS CONSTRUCTI ON COVPANY | NI BLOOK EXCAVATI NG, | NG
LINE NO / | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeaas
0013 304-07492 229.000 TON | 45. 00000 10305. 00| 33. 30000 7625. 70| 109. 00000 24961. 00
W DEN NG WTH HVA, TYPE A | | |
0014 306- 08033 153819.000 SYS | 0. 32000 49222. 08| 1. 00000 153819. 00| 0. 45000 69218. 55
MLLING ASPHALT, 1 IN | | |
0015 306- 08034 651.000 SYS | 0. 33000 214. 83| 0. 01000 6. 51| 1. 25000 813. 75
MLLING ASPHALT, 1 1/2 IN | | |
0016 306- 08037 405.000 SYS | 0. 44000 178. 20| 6. 40000 2592. 00| 2. 00000 810. 00
MLLING ASPHALT, 3 IN | | |
0017 306- 08043 15209.000 SYS | 0. 01000 152. 09 0. 01000 152. 09 0. 60000 9125. 40
MLLING TRANSI TI ON | |
0018 401- 06264 LUWP | 5000. 00000 5000.00]  4150. 00000 4150.00]  15000. 00000 15000. 00
PROFI LOGRAPH, HVA | | I
0019 401-07321 12556.000 TON | 33. 00000 414348. 00| 32. 50000 408070. 00| 29. 25000 367263. 00
QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0020 401-07390 25061.000 TON | 31. 00000 776891. 00| 28. 40000 711732. 40]| 28. 00000 701708. 00
QA HVA, 2, 64, | NTERVEDIATE, 19.0 mm | | |
0021 402- 07432 500.000 TON | 23. 00000 11500. 00| 44. 50000 22250. 00| 45. 00000 22500. 00
HVA SURFACE, TYPE A | | |
0022 402- 07435 997.000 TON | 23. 00000 22931. 00| 30. 30000 30209. 10| 35. 00000 34895. 00
HVA | NTERVEDI ATE, TYPE A | | |
0023 402- 07451 252.000 TON | 23. 00000 5796. 00 33. 40000 8416. 80| 50. 00000 12600. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0024 406- 05520 82.000 TON | 1. 00000 82. 00| 0. 01000 0.82| 250. 00000 20500. 00
ASPHALT FOR TACK COAT | | |
0025 601- 01846 1.000 EACH|  1600.00000 1600.00]  1600. 00000 1600.00|  1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0026 601-94689 7.000 EACH|  2684.59000 18792.13]  2300. 00000 16100.00]  2400. 00000 16800. 00
GUARDRAI L END TREATMENT, OB | | |
0027 601-99105 1430.000 LFT | 13. 00000 18590. 00| 13. 00000 18590. 00| 14. 00000 20020. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0028 610-07486 3123.000 TON | 23. 00000 71829. 00| 52. 80000 164894. 40| 49. 00000 153027. 00
HVA FOR APPROACHES, TYPE A | | |
0029 615-06520 9.000 EACH | 279. 08000 2511. 72 205. 00000 1845. 00| 450. 00000 4050. 00
MONUVENT, RE ESTABLI SH | |
0030 616- 02320 196.000 SYS | 2. 00000 392. 00| 3. 00000 588. 00| 6. 55000 1283. 80
GEOTEXTI LES | | |
0031 616- 06405 230.000 TON | 37. 47000 8618. 10| 27. 60000 6348. 00| 20. 00000 4600. 00
| |

RI PRAP, REVETMENT



SNOAWPLOMBLE RAI SED PAVEMENT MARKER, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 361 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 043, 874. 94 ROUTE : SR 205
CALL ORDER : 361 CONTRACT I D : RS-27688-A COUNTI ES : WH TLEY
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-1185040
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON COMPANY | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0032 715-05595 24.000 LFT | 194. 85000 4676. 40| 207. 00000 4968. 00| 72. 00000 1728. 00
Pl PE EXTENSI ON, C RCULAR 15 IN. [ | [
0033 715-05756 33.000 LFT | 122. 63000 4046. 79| 127. 00000 4191. 00| 61. 00000 2013. 00
Pl PE EXTENSI ON, CIROULAR 12 IN. | | |
0034 715- 46000 11.000 EACH | 313. 10000 3444. 10| 255. 00000 2805. 00| 200. 00000 2200. 00
PI PE END SECTION, 12 IN | | |
0035 715- 46005 8.000 EACH | 313. 72000 2509. 76| 265. 00000 2120. 00| 240. 00000 1920. 00
PI PE END SECTION, 15 IN | | |
0036 801-06203 9860.000 LFT | 0. 18000 1774. 80| 0. 16000 1577. 60| 0. 18000 1774. 80
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0037 801-06207 4930.000 LFT | 0. 75000 3697. 50| 0. 75000 3697. 50| 0. 75000 3697. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | [ |
0038 801-06640 48.000 EACH | 65. 00000 3120. 00| 200. 00000 9600. 00| 150. 00000 7200. 00
CONSTRUCTI ON SI G\, A [ | [
0039 801-06775 LUWP | 7200. 00000 7200. 00| 2150. 00000 2150.00] 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | |
0040 802-05704 20.000 LFT | 25. 00000 500. 00| 25. 00000 500. 00| 25. 00000 500. 00
SI GN POST, SQUARE, 1, UNREl NFORCED | | |
ANCHOR BASE | | |
0041 802-91122 1.000 EACH | 250. 00000 250. 00| 250. 00000 250. 00| 250. 00000 250. 00
SIGN, GROUND MOUNTED, RESET | [ |
0042 804-04435 10.000 EACH | 10. 00000 100. 00| 5. 00000 50. 00| 5. 00000 50. 00
DELI NEATOR POST, REMOVE | [ |
0043 804-06771 23.000 EACH | 35. 00000 805. 00| 35. 00000 805. 00| 35. 00000 805. 00
DELI NEATOR POST, FLEXI BLE | [ |
0044 808-06713 98600.000 LFT | 0. 08000 7888. 00| 0. 08000 7888. 00| 0. 08000 7888. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | [ [
0045 808- 75240 4598.000 LFT | 0. 23000 1057. 54| 0. 23000 1057. 54| 0. 23000 1057. 54
LINE, THERVOPLASTIC, BROKEN, YELLOW 4 | | |
I'N I I I
0046 808- 75245 77746.000 LFT | 0. 23000 17881. 58 0. 23000 17881. 58| 0. 23000 17881. 58
LINE, THERMIPLASTIC, SCLID, YELLOW 4 | | |
I'N. | I |
0047 808- 75297 13.000 LFT | 22. 00000 286. 00| 22.00000 286. 00| 22. 00000 286. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 24 IN. | [ [
0048 808- 75996 1202. 000 EACH | 3. 38000 4062. 76 2. 45000 2944. 90| 1. 50000 1803. 00
I I
I I

REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 361 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 043, 874. 94 ROUTE : SR 205
CALL ORDER : 361 CONTRACT I D : RS-27688-A COUNTI ES : WH TLEY
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-1185040
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON COMPANY | NI BLOCK EXCAVATI NG, | NC,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0049 808- 75998 1202.000 EACH | 16. 95000 20373. 90| 16. 95000 20373. 90| 17. 00000 20434. 00
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 1, 658, 608. 12| $ 1, 812, 780. 39| $ 1, 875, 009. 92
------------------------------------------ o

CONTRACT TOTALS | $ 1, 658, 608. 12| $ 1,812, 780. 39| $ 1, 875, 009. 92




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 361 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 043, 874. 94 RQUTE : SR 205
CALL CRDER : 361 CONTRACT ID : RS-27688-A COUNTI ES : WHI TLEY
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT

SET- ASI DE :

(4 ) 35 0997978 I ( ) I ( )
| PHEND & BROWN, | NC. | |
LINE NO/ | TEMCODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 HVA RESURFACE

[
1700. 00000 8500. 00|

I I

0001 105-07038 5.000 MG | |
FIELD OFFI CE, A | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0003 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP | 100000. 00000 100000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ |
0005 202-02241 1284.000 LFT | 1. 50000 1926. 00| |
GUARDRAI L, REMOVE | | |
0006 202-02271 19.000 EACH | 250. 00000 4750. 00| |
HEADWALL, REMOVE | [ |
0007 202-93741 8.000 EACH | 490. 00000 3920. 00| |
GUARD RAI L END TREATMENT, REMOVE [ | |
0008 203-90014 7.200 STA | 1200. 00000 8640. 00| |
LI NEAR GRADI NG | | |
0009 205-06933 19.000 EACH | 210. 00000 3990. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | [ |
0010 301-07448 396.000 TON | 29. 00000 11484. 00| |
COMPACTED AGGREGATE, NO. 53, BASE [ | [
0011 303-07449 8135.000 TON | 14. 75000 119991. 25| |
COVPACTED AGGREGATE, NO. 73 | | |
0012 304-07490 500.000 TON | 61. 00000 30500. 00| |
HVA PATCH NG TYPE B [ | |
0013 304-07492 229.000 TON | 58. 00000 13282. 00| |
W DENING WTH HVA, TYPE A | [ |
0014 306-08033 153819.000 SYS | 0. 72000 110749. 68| |
MLLING ASPHALT, 1 IN | | |
0015 306-08034 651.000 SYS | 1. 80000 1171. 80| |
MLLING ASPHALT, 1 1/2 IN. | [ |
0016 306- 08037 405.000 SYS | 3. 60000 1458. 00| |
MLLING ASPHALT, 3 IN. | | [
0017 306-08043 15209. 000 SYS | 0. 72000 10950. 48] |
M LLING TRANSI TI ON | | |
0018 401-06264 LUMP | 15000. 00000 15000. 00| |
PROFI LOGRAPH, HVA | | |
0019 401-07321 12556. 000 TON | 35. 50000 445738. 00| [
I I

QU QA HVA, 2, 64, SURFACE, 9.5 mm |



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 02/28/05
PACE : 361 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 043, 874. 94 RQUTE : SR 205
CALL CRDER : 361 CONTRACT ID : RS-27688-A COUNTI ES : WHI TLEY
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

(4 ) 35 0997978 I ( ) I ( )
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0020 401-07390 25061. 000 TON | 32. 50000 814482. 50| |
QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | [ |
0021 402-07432 500.000 TON | 42. 00000 21000. 00| |
HVA SURFACE, TYPE A | | |
0022 402-07435 997.000 TON | 41. 00000 40877. 00| |
HVA | NTERVED ATE, TYPE A | | |
0023 402-07451 252.000 TON | 49. 00000 12348. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0024 406- 05520 82.000 TON | 200. 00000 16400. 00| |
ASPHALT FOR TACK COAT | | |
0025 601-01846 1.000 EACH | 1600. 00000 1600. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ | |
0026 601-94689 7.000 EACH | 3865. 00000 27055. 00| |
GUARDRAI L END TREATMENT, CS | | [
0027 601-99105 1430.000 LFT | 13. 00000 18590. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0028 610-07486 3123.000 TON | 55. 00000 171765. 00| |
HVA FOR APPROACHES, TYPE A | | |
0029 615- 06520 9.000 EACH | 500. 00000 4500. 00| [
MONUVENT, RE- ESTABLI SH | | |
0030 616-02320 196.000 SYS | 3. 50000 686. 00| |
GEOTEXTI LES | | |
0031 616-06405 230.000 TON | 29. 00000 6670. 00| |
Rl PRAP, REVETMENT | | |
0032 715-05595 24.000 LFT | 200. 00000 4800. 00| |
Pl PE EXTENSI ON, O RCULAR 15 IN | [ |
0033 715-05756 33.000 LFT | 180. 00000 5940. 00| |
Pl PE EXTENSI ON, O RCULAR 12 IN | [ |
0034 715-46000 11.000 EACH | 160. 00000 1760. 00| |
PI PE END SECTION, 12 IN | | |
0035 715-46005 8.000 EACH | 175. 00000 1400. 00| [
PI PE END SECTION, 15 IN | | |
0036 801-06203 9860.000 LFT | 0. 20000 1972. 00| |
TEMPCRARY PAVEMENT MARKING, 4 I N. | [ |
0037 801-06207 4930.000 LFT | 1. 10000 5423. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN I I I
0038 801- 06640 48.000 EACH | 80. 00000 3840. 00| |
I I

CONSTRUCTI ON SIGN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 361 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 043, 874. 94 ROUTE : SR 205
CALL ORDER : 361 CONTRACT I D : RS-27688-A COUNTI ES : WH TLEY
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 35 0997978 I ( ) I ( )

| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

|

TRANSVERSE NMARKI NGS, THERMOPLASTI C, | [
STOP LINE, 24 IN |
I

------------------------------------------ g
0039 801-06775 LUMP |  18000. 00000 18000. 00| [
MAI NTAI NI NG TRAFFI C | | |
0040 802-05704 20.000 LFT | 25. 00000 500. 00| |
SIGN PCST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | | [
0041 802-91122 1.000 EACH | 250. 00000 250. 00| |
SIGN, GROUND MOUNTED, RESET | | |
0042 804-04435 10. 000 EACH | 50. 00000 500. 00| |
DELI NEATOR POST, REMOVE | [ |
0043 804-06771 23.000 EACH | 35. 00000 805. 00| |
DELI NEATCR PCST, FLEXI BLE | [ |
0044 808-06713 98600. 000 LFT | 0. 08000 7888. 00| |
LINE, PAINT, SOLID, WHTE, 4 IN. | [ [
0045 808- 75240 4598.000 LFT | 0. 23000 1057. 54| |
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | [ |
IN | | |
0046 808- 75245 77746.000 LFT | 0. 23000 17881. 58 |
LINE, THERVOPLASTIC, SCLID, YELLON 4 | | [
I'N I I
0047 808- 75297 13.000 LFT 22. 00000 286. 00| |
|
0048 808- 75996 1202.000 EACH 3. 50000 4207. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE I I I
0049 808- 75998 1202.000 EACH | 16. 95000 20373. 90| |
SNOWPLOMABLE RAI SED PAVENENT MARKER | [ |

SECTI ON TOTALS | $ 2,124, 910. 73| $ | $
------------------------------------------ o m m et o e e e m e et et e o e e e e e m e e e e e eemeeoeaooo-

CONTRACT TOTALS | $ 2,124, 910. 73| $ 0. 00| $




ENG NEER S ESTI MATE: $ 1, 505, 669. 61
CALL CRDER @ 371
LETTI NG DATE : 02/16/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDCR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PACE : 371 -1

949, 072.09 100. 0000%

1 35-1139301
2  35-1065659
3  35-0997978

E & B PAVING | NC

PHEND & BROMAN, | NC.

BROCKS CONSTRUCTI ON COMPANY | NC

1,293,629.19 136.3046%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  ASPHALT RESURFACE

0001 105-07039 6.000 M3S
FIELD CFFICE, B

0002 106-03285 1.000 DO
FAI LED MATERI AL

0003 106-03289 1.000 DO
QUALI TY ASSURANCE ADJUSTMENT

0004 110-01001 LuUwP
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0005 202-90277 12. 000 EACH
DETECTOR HOUSI NG, REMOVE

0006 301-07448 67.000 TON
COVPACTED AGGREGATE, NO 53, BASE

0007 303-07449 2371.000 TON
COVPACTED AGCREGATE, NO. 73

0008 304-07491 200. 000 TON

HVA PATCH NG TYPE C
0009 306-08042 156601. 000 SYS
M LLI NG SCAR! FI CATI ON PRCFI LE

0010 306-08043 9553. 000 SYS
M LLI NG TRANSI TI ON

0011 401-06264 LUWP
PROFI LOGRAPH, HVA

0012 401-07320 817.000 TON
QC QA HWA 1, 64, SURFACE, 9.5 mm

0013 401-07329 12747.000 TON

QC/ QA HVA, 4, 70, SURFACE, 9.5 nm

I NC.

60000.

2400.

2412.

47420.

29000.

120582.

7355.

8000.

44935.

611856.

ROUTE : 6
CONTRACT I D : RS-27693-A COUNTI ES : NOBLE
DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 06/30/05 COMPLETI ON DATE
PRQJECT( S)
TOTAL
BID

$

$ 1,011, 875.17 106.6173%

$
(1 ) 35 1139301 [( 2 ) 35 1065659 (3 ) 35-0997978
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN
I I I
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE
e e e e e e mem— e e e mmm—aa +
| | I
| 500. 00000 3000. 00| 1545. 00000 9270. 00| 1900. 00000
I I
| 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
I | |
| 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
I |
| 47000. 00000 47000.00]  50000. 00000 50000. 00|  60000. 00000
| I |
| 200. 00000 2400. 00| 200. 00000 2400. 00| 200. 00000
| | |
| 4. 00000 268. 00| 0. 01000 0. 67| 36. 00000
| I |
| 1. 00000 2371. 00| 0. 01000 23.71] 20. 00000
I I |
| 135. 00000 27000. 00| 88. 00000 17600. 00| 145. 00000
| I I
| 0. 33000 51678. 33| 1. 00000 156601. 00| 0. 77000
| | |
| 0. 01000 95. 53] 0. 01000 95. 53] 0. 77000
| I |
[ 2000. 00000 2000. 00| 2500. 00000 2500. 00| 8000. 00000
I I I
| 46. 00000 37582. 00| 46. 30000 37827. 10| 55. 00000
I I I
[ 40. 00000 509880. 00| 30. 00000 382410. 00| 48. 00000
I

.00

.00

.00

00

00

00

00

00

77

81

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
371 -2

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SCOLID, WHITE, CROSSHATCH LINE, 12 IN. [

ENG NEER S ESTI MATE: $ 1,505, 669. 61 ROUTE : 6
CALL ORDER : 371 CONTRACT ID : RS-27693-A COUNTI ES : NOBLE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1065659
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON' COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
0014 406- 05520 47.000 TON | 1. 00000 47. 00| 0. 01000 0. 47|
ASPHALT FOR TACK COAT | | |
0015 507-07479 1689.000 TON | 79. 00000 133431. 00| 48. 00000 81072. 00|
HVA PARTI AL DEPTH PATCH | | |
0016 610-07486 1700.000 TON | 23. 00000 39100. 00| 65. 00000 110500. 00|
HVA FOR APPROACHES, TYPE A | | |
0017 615-06527 16.000 EACH | 350. 00000 5600. 00| 350. 00000 5600. 00|
MONUVENT, SECTI ON CORNER | |
0018 720- 44000 1.000 EACH | 309. 67000 309. 67| 475. 00000 475. 00|
CASTING ADJUST TO GRADE | | |
0019 801-06203 3880.000 LFT | 0. 32750 1270. 70| 0. 17000 659. 60|
TEMPORARY PAVEMENT MARKING 4 | N. | | |
0020 801- 06207 3880.000 LFT | 0. 68000 2638. 40| 0. 75000 2910. 00|
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0021 801-06640 45.000 EACH | 65. 00000 2925. 00| 200. 00000 9000. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUMP | 10200. 00000 10200. 00|  85765. 00000 85765. 00|
MAI NTAI NI NG TRAFFI C | | |
0023 805- 78470 347.000 LFT | 0. 55000 190. 85| 2.00000 694. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0024 805-78785 12.000 EACH | 1000. 00000 12000. 00| 300. 00000 3600. 00|
SI GNAL DETECTCR HOUSI NG | | |
0025 805-78795 237.000 LFT | 25. 00000 5925. 00| 20. 00000 4740. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0026 808-06703 10313.000 LFT | 0. 23000 2371. 99| 0. 23000 2371. 99|
LINE, THERVOPLASTIC, SOLID, WVH TE, 4 IN | [ |
0027 808-06705 355.000 LFT | 1. 00000 355. 00| 1. 00000 355. 00|
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | [ |
0028 808-06713 77604.000 LFT | 0. 08000 6208. 32| 0. 08000 6208. 32|
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0029 808- 75240 8184.000 LFT | 0. 01000 81. 84 0. 23000 1882. 32|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | [
[N, | I |
0030 808- 75245 38170.000 LFT | 0. 23000 8779. 10| 0. 23000 8779. 10|
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0031 808- 75260 250.000 LFT | 1. 50000 375. 00| 1. 50000 375. 00|
I
I

[ (
| PH

3 ) 35-0997978

END & BROWMN,

UNIT Pl

230

60

75
500

850

80.

15000

300

Rl CE

. 00000

. 00000

00000

00000

00000

. 42000

. 30000

00000
00000
. 55000
00000
. 00000
. 23000
. 00000
. 15000

. 53000

. 53000

. 50000

101340.
127500.
8000
850
1629

5044.

3600
15000.
190.
3600
2133
2371.
355
11640.

4337

20230

375

.00

00
00
00
00
60

00

00
00
85
00
00
99
00
60

52

10

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PACE : 371 -3

ENG NEER S ESTI MATE: $ 1,505, 669. 61 ROUTE : 6
CALL ORDER : 371 CONTRACT 1D : RS-27693-A COUNTI ES : NOBLE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I (
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON COMPANY | P
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
0032 808- 75278 614.000 LFT | 1. 50000 921. 00| 1. 50000 921. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 12 IN | | |
0033 808- 75290 354.000 LFT | 3. 00000 1062. 00| 3. 00000 1062. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 24 IN. | | [
0034 808-75297 150. 000 LFT | 10. 00000 1500. 00| 3. 00000 450. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0035 808- 75320 19.000 EACH | 55. 80000 1060. 20| 55. 80000 1060. 20|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0036 808- 75325 19.000 EACH | 80. 64000 1532. 16| 80. 64000 1532. 16|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0037 808- 75996 885. 000 EACH | 5. 00000 4425. 00| 2. 65000 2345, 25|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE | | |
0038 808- 75998 885.000 EACH | 20. 00000 17700. 00| 16. 95000 15000. 75|
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
0039 808-92027 5426.000 LFT | 1. 00000 5426. 00| 1. 00000 5426. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW 8 | | |
I'N I I I
0040 808-97323 144.000 LFT | 2. 50000 360. 00| 2. 50000 360. 00|
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
IN | I I
SECTI ON TOTALS | $ 949, 072. 09| $ 1,011, 875. 17|
__________________________________________ Y
CONTRACT TOTALS | $ 949, 072. 09| $ 1,011, 875. 17

3 ) 35-0997978
HEND & BROWW,

UNIT PRI CE

55.

85.

16.

. 00000

. 00000

80000

00000

. 80000

95000

. 00000

. 50000

I NC.

450.

1060.

1615.

3363.

15000.

5426.

360.

1,293, 629.

1, 293, 629.

.00

00

20

00

00

75

00

00

19

19




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 381 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3,014, 211. 96 ROUTE : SR 5
CALL ORDER : 381 CONTRACT D : RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/01/05 OQVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LONBI D
1 35-1139301 E & B PAVING INC $ 2,389, 793.24 100. 0000%
2 351065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 2,465, 444. 45 103. 1656%
3 35-0918397 RIETH R LEY CONSTRUCTI ON $ 2,670,929.38 111.7640%
4  35-1185040 NI BLOCK EXCAVATI NG, | NC. $ 3,115,286.00 130.3580%
5  35-0997978 PHEND & BROWN, | NC. $ 3,161, 765. 40 132.3029%
(1 ) 35-1139301 [( 2 ) 35 1065659 [( 3 ) 35-0918397
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON COVPANY | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  HVA RESURFACE AND SHOULDER W DENI NG
| | I
0001 105-07039 10.000 M:S | 500. 00000 5000. 00| 1365. 00000 13650. 00| 1850. 00000 18500. 00
FIELD OFFICE, B | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED NATERI AL | | |
0003 106- 03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP |  120000. 00000 120000. 00]  123000. 00000 123000. 00|  310000. 00000 310000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202-01000 LUWP | 2000. 00000 2000. 00| 1500. 00000 1500. 00|  25000. 00000 25000. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | |
0006 202-02241 1700. 000 LFT | 1. 60000 2720. 00| 1. 60000 2720. 00| 1. 75000 2975. 00
GUARDRAI L, REMOVE | | |
0008 202-02260 3.000 EACH | 491. 03000 1473. 09| 400. 00000 1200. 00]| 640. 00000 1920. 00
TREE, 30 IN, REMOVE | | |
0009 202-02264 1.000 EACH | 818. 38000 818. 38| 500. 00000 500. 00| 1280. 00000 1280. 00
TREE, 42 IN., REMOVE | | |
0010 202-02271 4.000 EACH | 50. 00000 200. 00| 360. 00000 1440. 00| 940. 00000 3760. 00
HEADWALL, REMOVE | | |
0011 202-91010 2.000 EACH | 491. 03000 982. 06| 300. 00000 600. 00| 640. 00000 1280. 00
TREE, 24 IN., REMOVE | | |
0012 202-91011 1.000 EACH | 818. 38000 818. 38| 450. 00000 450. 00| 640. 00000 640. 00
TREE, 36 IN., REMOVE | | |
0013 202-98488 18.000 EACH | 92. 80000 1670. 40| 175. 00000 3150. 00| 160. 00000 2880. 00
| I

PI PE END SECTI ON, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 381 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 014, 211. 96 ROUTE : SR 5
CALL CRDER : 381 CONTRACT ID: RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM DISTRCT  : FT. WAYNE Di STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0918397
|E & B PAVING | BROCKS CONSTRUCTI ON COMPANY | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0014 203-02070 100. 000 CYS | 1. 00000 100. 00| 0. 01000 1. 00| 20. 50000 2050. 00
BORROW | | |
0015 203-90014 50.000 STA | 20. 00000 1000. 00| 500. 00000 25000. 00| 240. 00000 12000. 00
LI NEAR GRADI NG | | |
0016 205-06933 34.000 EACH | 5. 00000 170. 00| 55. 00000 1870. 00 58. 50000 1989. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 211-07454 14.000 CYS | 10. 71000 149. 94| 22. 00000 308. 00| 52. 00000 728.00
STRUCTURE BACKFI LL | | [
0018 303-01180 5000.000 TON | 3. 00000 15000. 00| 11. 85000 59250. 00| 1. 50000 7500. 00
COMPACTED AGGREGATE, NO 53 [ | |
0019 304-07490 420.000 TON | 55. 00000 23100. 00| 56. 80000 23856. 00 25. 00000 10500. 00
HVA PATCH NG TYPE B [ [ |
0020 304-07492 6100.000 TON | 22. 00000 134200. 00| 20. 00000 122000. 00| 35. 00000 213500. 00
W DENING W TH HVA, TYPE A | | [
0021 306-08033 210300.000 SYS | 0. 10000 21030. 00 0. 01000 2103. 00| 0. 05000 10515. 00
MLLING ASPHALT, 1 IN. | | [
0022 306-08043 5400.000 SYS | 0. 01000 54. 00| 0. 01000 54. 00| 0. 05000 270.00
M LLING TRANSI TI ON | | |
0023 401-06264 LUWP | 6000. 00000 6000. 00| 5000. 00000 5000.00]  25000. 00000 25000. 00
PROFI LOGRAPH, HVA | | |
0024 401-07322 19250.000 TON | 33. 00000 635250. 00| 22. 00000 423500. 00| 32. 00000 616000. 00
QA HVA, 3, 64, SURFACE, 9.5 nm [ | |
0025 401-07392 39500. 000 TON | 27. 00000 1066500. 00| 21. 00000 829500. 00| 25. 00000 987500. 00
QA HVA 3, 64, |NTERVED ATE, 19.0 nm | | |
0026 402-07451 125.000 TON | 33. 97000 4246. 25| 40. 00000 5000. 00| 25. 00000 3125. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0027 406- 05520 120.000 TON | 1. 00000 120. 00| 0. 01000 1. 20| 1. 00000 120. 00
ASPHALT FOR TACK COAT | | |
0028 507-07479 1000. 000 TON | 55. 00000 55000. 00| 56. 80000 56800. 00| 25. 00000 25000. 00
HVA PARTI AL DEPTH PATCH | | |
0029 601-01846 1.000 EACH | 1700. 00000 1700. 00] 1700. 00000 1700. 00| 1810. 00000 1810. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ [
0030 601-94689 1.000 EACH | 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2660. 00000 2660. 00
GUARDRAI L END TREATMENT, CS | | |
0031 601-99105 1681.250 LFT | 12. 60000 21183. 75| 12. 60000 21183. 75| 13. 50000 22696. 88
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0032 607-95754 10.000 LFT | 25. 45000 254, 50| 20. 00000 200. 00| 40. 25000 402. 50
I I

PAVED SI DE DI TCH, BREAK



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 381 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 014, 211. 96 ROUTE : SR 5
CALL ORDER : 381 CONTRACT I D : RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0918397
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COWPANY | RI ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 610-07486 1400.000 TON | 22. 00000 30800. 00| 51. 00000 71400. 00| 67. 50000 94500. 00
HVA FOR APPROACHES, TYPE A | [ |
0034 611-06497 50.000 EACH | 115. 00000 5750. 00| 115. 00000 5750. 00| 120. 00000 6000. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0035 615- 06505 16.000 EACH | 150. 00000 2400. 00| 375. 00000 6000. 00| 400. 00000 6400. 00
MONUMVENT, B | | |
0036 615-06520 2.000 EACH | 375. 00000 750. 00| 200. 00000 400. 00| 400. 00000 800. 00
MONUVENT, RE- ESTABLI SH | |
0037 616-02320 10.000 SYS | 9. 29000 92. 90| 3. 00000 30. 00| 1. 50000 15. 00
GEOTEXTI LES | | |
0038 616- 06405 80.000 TON | 20. 00000 1600. 00| 32. 00000 2560. 00| 51. 25000 4100. 00
Rl PRAP, REVETMENT | |
0039 621-06574 550.000 SYS | 7. 22000 3971. 00| 7. 22000 3971. 00| 7. 70000 4235. 00
SODDI NG | | |
0040 715-02630 2.000 EACH | 807. 06000 1614. 12| 1135. 00000 2270. 00| 640. 00000 1280. 00
SAFETY METAL END SECTION, 6:1, 24 IN. | | |
0041 715-05119 60.000 LFT | 67. 56000 4053. 60| 67. 50000 4050. 00| 23. 50000 1410. 00
PIPE, TYPE 1, CROULAR 15 IN. [ | |
0042 715-05595 90.000 LFT | 50. 00000 4500. 00| 64. 00000 5760. 00| 100. 00000 9000. 00
Pl PE EXTENSI ON, O RCULAR 15 IN | [ |
0043 715- 05596 6.000 LFT | 10. 00000 60. 00| 76. 60000 459. 60| 130. 00000 780. 00
Pl PE EXTENSI ON, O RCULAR 18 IN | | |
0044 715-05597 15.000 LFT | 101. 55000 1523. 25| 104. 20000 1563. 00| 100. 00000 1500. 00
Pl PE EXTENSI ON, O RCULAR 24 IN | | |
0045 715-05756 5.000 LFT | 10. 00000 50. 00| 138. 85000 694. 25| 100. 00000 500. 00
Pl PE EXTENSI ON, CI RCULAR 12 IN. | |
0046 715-06004 1.000 EACH | 916. 25000 916. 25| 2450. 00000 2450. 00| 1520. 00000 1520. 00
CONCRETE ANCHOR, 48 | N, | |
0047 715- 46000 4.000 EACH | 122. 98000 491. 92| 250. 00000 1000. 00| 390. 00000 1560. 00
PI PE END SECTION, 12 IN | [
0048 715- 46005 18.000 EACH | 159. 28000 2867. 04 270. 00000 4860. 00| 400. 00000 7200. 00
PI PE END SECTION, 15 IN | [
0049 715- 46020 2.000 EACH | 500. 00000 1000. 00| 340. 00000 680. 00| 440. 00000 880. 00
Pl PE END SECTI ON, 24 IN | |
0050 720- 44000 2.000 EACH | 225. 00000 450. 00| 430. 00000 860. 00| 620. 00000 1240. 00
CASTING ADJUST TO GRADE | |
0051 720-44015 2.000 EACH | 225. 00000 450. 00| 735. 00000 1470. 00| 1310. 00000 2620. 00
CASTING 2, FURNISH AND ADJUST TO GRADE | | |
0052 801-06203 9900.000 LFT | 0. 33000 3267. 00| 0. 13000 1287. 00| 0. 20000 1980. 00
I I

TEMPORARY PAVEMENT MARKI NG 4 I N



PAVEMENT MESSAGE MARKI NGS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 381 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 014, 211. 96 ROUTE : SR 5
CALL ORDER : 381 CONTRACT I D : RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351139301 [( 2 ) 35-1065659 [( 3 ) 35-0918397
| E & B PAVING | BROOKS CONSTRUCTI ON COMPANY | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ e
0053 801- 06207 5000.000 LFT | 0. 72000 3600. 00| 0. 75000 3750. 00| 0. 75000 3750. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0054 801- 06640 36.000 EACH | 115. 00000 4140. 00| 200. 00000 7200. 00| 120. 00000 4320. 00
CONSTRUCTI ON SI G\, A | | |
0055 801- 06775 LUVP | 146200. 00000 146200. 00| 564635. 00000 564635. 00| 150000. 00000 150000. 00
MAI NTAI NI NG TRAFFI C | [ |
0056 802-04893 2.000 EACH | 35. 00000 70. 00| 35. 00000 70. 00| 37. 25000 74.50
REFERENCE POST | | |
0057 802-05701 500.000 LFT | 9. 00000 4500. 00| 7. 50000 3750. 00| 9. 50000 4750. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0058 802- 05702 410.000 LFT | 7.00000 2870. 00| 8. 50000 3485. 00| 7.50000 3075. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0059 802-91122 50.000 EACH | 100. 00000 5000. 00| 60. 00000 3000. 00| 110. 00000 5500. 00
SIGN, GROUND MOUNTED, RESET | [ |
0060 804-06771 44.000 EACH | 25. 00000 1100. 00| 19. 00000 836. 00| 26. 50000 1166. 00
DEL| NEATOR PCST, FLEXI BLE | | [
0061 808-06713 99300. 000 LFT | 0. 08000 7944. 00| 0. 08000 7944. 00| 0. 10000 9930. 00
LINE, PAINT, SOLID, WVH TE, 4 IN. [ | [
0062 808-75240 11550. 000 LFT | 0. 24000 2772. 00| 0. 24000 2772. 00| 0. 25000 2887. 50
LI NE, THERVOPLASTIC, BROKEN, YELLOW 4 | [ |
I'N. | [ |
0063 808-75245 15600. 000 LFT | 0. 24000 3744. 00| 0. 24000 3744. 00| 0. 25000 3900. 00
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0064 808-75278 35.000 LFT | 2.90000 101. 50| 2.90000 101. 50| 3.00000 105. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SOLID, YELLOW CROSSHATCH LINE, 12 IN | | |
0065 808- 75297 125.000 LFT | 5. 75000 718. 75 5. 75000 718. 75| 6. 00000 750. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0066 808-75320 4.000 EACH | 95. 00000 380. 00| 95. 00000 380. 00| 100. 00000 400. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | [ |
0067 808-75325 3.000 EACH | 125. 00000 375. 00| 125. 00000 375. 00| 130. 00000 390. 00
I |
I

THERMOPLASTI C, WORD ( ONLY)



| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 381 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 014, 211. 96 ROUTE : SR 5
CALL CRDER : 381 CONTRACT 1D : RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1139301 [( 2 ) 35-1065659 [( 3 ) 35-0918397
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON COMPANY | RI ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ g
0068 301-07448 100.000 TON | 3.00000 300. 00| 5. 00000 500. 00| 5. 00000 500. 00
COMPACTED AGGREGATE, NO 53, BASE | |
0069 601-06053 1.000 EACH | 200. 00000 200. 00| 200. 00000 200. 00| 210. 00000 210. 00
GUARDRAI L , REMOVE, BURI ED END SECTION | | |
0070 621-02770 100.000 SYS | 5. 00000 500. 00| 10. 25000 1025. 00| 10. 90000 1090. 00
EROS|I ON CONTROL BLANKET | | |
0071 808- 75996 792.000 EACH | 2. 98000 2360. 16 2. 95000 2336. 40| 6. 50000 5148. 00
SNOAPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0072 808-75998 792.000 EACH | 16. 50000 13068. 00| 16. 50000 13068. 00| 17. 50000 13860. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2, 389, 793. 24| $ 2, 465, 444. 45| $ 2,670, 929. 38
------------------------------------------ o m m e m o e e e et et ot e e e o e e e e e et e e e e e e e emeeeaoo--
CONTRACT TOTALS | $ 2,389, 793. 24| $ 2, 465, 444. 45| $ 2,670, 929. 38




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 381 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 014, 211. 96 ROUTE : SR 5
CALL ORDER : 381 CONTRACT I D : RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 4 ) 35 1185040 [( 5 ) 35-0997978 I (
| Nl BLOCK EXCAVATI NG, | NC. | PHEND & BROWN, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o
SECTION 0001  HVA RESURFACE AND SHOULDER W DENI NG
I I I
0001 105-07039 10.000 MS | 2000. 00000 20000. 00| 1700. 00000 17000. 00|
FIELD OFFICE, B | | |
0002 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP |  124000. 00000 124000. 00|  158000. 00000 158000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 202-01000 LUWP | 8500. 00000 8500. 00| 2000. 00000 2000. 00|
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0006 202-02241 1700.000 LFT | 1. 60000 2720. 00| 1. 60000 2720. 00|
GUARDRAI L, REMOVE | | |
0008 202- 02260 3.000 EACH | 500. 00000 1500. 00| 1600. 00000 4800. 00|
TREE, 30 IN., REMOVE [ | |
0009 202-02264 1.000 EACH | 600. 00000 600. 00| 2000. 00000 2000. 00|
TREE, 42 IN., REMOVE | | |
0010 202-02271 4.000 EACH | 250. 00000 1000. 00| 340. 00000 1360. 00|
HEADWALL, REMOVE [ [ |
0011 202-91010 2.000 EACH | 475. 00000 950. 00| 1200. 00000 2400. 00|
TREE, 24 IN., REMOVE | [ |
0012 202-91011 1.000 EACH | 550. 00000 550. 00| 1800. 00000 1800. 00|
TREE, 36 IN., REMOVE | [ |
0013 202-98488 18.000 EACH | 100. 00000 1800. 00| 100. 00000 1800. 00|
Pl PE END SECTI ON, REMOVE | | |
0014 203-02070 100.000 CYS | 15. 00000 1500. 00| 16. 00000 1600. 00|
BORROW | | |
0015 203-90014 50.000 STA | 200. 00000 10000. 00| 680. 00000 34000. 00|
LI NEAR GRADI NG | | |
0016 205-06933 34.000 EACH | 55. 00000 1870. 00| 55. 00000 1870. 00|
TEMPCRARY Di TCH | NLET PROTECTI ON | | |
0017 211-07454 14.000 CYS | 15. 00000 210. 00| 20. 00000 280. 00|
STRUCTURE BACKFI LL | | |
0018 303-01180 5000.000 TON | 14. 00000 70000. 00| 16. 00000 80000. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0019 304-07490 420.000 TON | 110. 00000 46200. 00| 80. 00000 33600. 00|
HVA PATCH NG TYPE B [ [ |
0020 304-07492 6100.000 TON | 34. 00000 207400. 00| 35. 00000 213500. 00|
I I

WDENI NG WTH HVA, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PAGE : 381 -7

ENG NEER S ESTIMATE: $ 3,014, 211. 96 ROUTE : SR 5
CALL ORDER : 381 CONTRACT I D : RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 35 1185040 | 5 ) 35-0997978 I ( )
| Nl BLOCK EXCAVATI NG, | NC. | PHEND & BROWN, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0021 306-08033 210300. 000 SYS | 0. 40000 84120. 00| 0. 60000 126180. 00|
MLLING ASPHALT, 1 IN | | |
0022 306-08043 5400.000 SYS | 2.00000 10800. 00| 0. 60000 3240. 00|
M LLI NG, TRANSI TI ON [ |
0023 401-06264 LUMP |  10000. 00000 10000. 00|  15000. 00000 15000. 00|
PROFI LOGRAPH, HVA [ | |
0024 401-07322 19250.000 TON | 37.00000 712250. 00| 42. 00000 808500. 00|
QC/ QA HVA, 3, 64, SURFACE, 9.5 nm | | [
0025 401-07392 39500.000 TON | 35. 25000 1392375. 00| 32. 00000 1264000. 00|
QA HVA, 3, 64, |NTERVEDI ATE, 19.0 nm | | |
0026 402-07451 125.000 TON | 35. 00000 4375. 00| 60. 00000 7500. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0027 406- 05520 120.000 TON | 100. 00000 12000. 00| 142. 00000 17040. 00|
ASPHALT FOR TACK COAT | | |
0028 507-07479 1000.000 TON | 70. 00000 70000. 00| 60. 00000 60000. 00|
HVA PARTI AL DEPTH PATCH | | |
0029 601-01846 1.000 EACH | 1700. 00000 1700. 00| 1700. 00000 1700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0030 601-94689 1.000 EACH | 2500. 00000 2500. 00| 3200. 00000 3200. 00|
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 1681.250 LFT | 12. 60000 21183. 75 12. 60000 21183. 75
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0032 607-95754 10.000 LFT | 25. 00000 250. 00| 15. 00000 150. 00|
PAVED S| DE DI TCH, BREAK | | [
0033 610-07486 1400.000 TON | 65. 00000 91000. 00| 67. 00000 93800. 00|
HVA FOR APPROACHES, TYPE A | | |
0034 611-06497 50.000 EACH | 115. 00000 5750. 00| 150. 00000 7500. 00|
MAl LBOX ASSEMBLY, SINGLE | | |
0035 615- 06505 16. 000 EACH | 375. 00000 6000. 00| 375. 00000 6000. 00|
MONUVENT, B | | [
0036 615-06520 2.000 EACH | 375. 00000 750. 00| 350. 00000 700. 00|
MONUVENT, RE- ESTABLI SH [ | [
0037 616-02320 10.000 SYS | 10. 00000 100. 00| 8. 00000 80. 00|
GEOTEXTI LES [ | |
0038 616-06405 80.000 TON | 30. 00000 2400. 00| 50. 00000 4000. 00|
Rl PRAP, REVETMENT | | |
0039 621-06574 550.000 SYS | 7. 22000 3971. 00| 7. 22000 3971. 00|
| |

SODDI NG



SI GN POST, SQUARE, 2, REINFCRCED ANCHCOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 381 -8
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 3, 014, 211. 96 ROUTE : SR 5
CALL ORDER : 381 CONTRACT I D : RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 4 ) 35-1185040 [( 5 ) 35-0997978 I ( )
| Nl BLOCK EXCAVATI NG, | NC. | PHEND & BROWN, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0040 715-02630 2.000 EACH | 950. 00000 1900. 00| 850. 00000 1700. 00|
SAFETY METAL END SECTION, 6:1, 24 IN. | | |
0041 715-05119 60.000 LFT | 65. 00000 3900. 00| 90. 00000 5400. 00|
PIPE, TYPE 1, O RCULAR 15 IN [ | |
0042 715- 05595 90.000 LFT | 65. 00000 5850. 00| 160. 00000 14400. 00|
Pl PE EXTENSI ON, CIROULAR 15 IN. | | |
0043 715- 05596 6.000 LFT | 100. 00000 600. 00| 175. 00000 1050. 00|
Pl PE EXTENSI ON, O RCULAR 18 IN | | |
0044 715-05597 15.000 LFT | 105. 00000 1575. 00| 235. 00000 3525. 00|
Pl PE EXTENSI ON, Cl RCULAR, 24 IN. | | |
0045 715-05756 5.000 LFT | 110. 00000 550. 00| 165. 00000 825. 00|
Pl PE EXTENSI ON, O RCULAR, 12 IN | | |
0046 715-06004 1.000 EACH | 1000. 00000 1000. 00| 2000. 00000 2000. 00|
CONCRETE ANCHOR, 48 I N | | |
0047 715- 46000 4.000 EACH | 300. 00000 1200. 00| 170. 00000 680. 00|
PI PE END SECTION, 12 IN | | |
0048 715- 46005 18.000 EACH | 315. 00000 5670. 00| 175. 00000 3150. 00|
PI PE END SECTION, 15 IN | | |
0049 715- 46020 2.000 EACH | 400. 00000 800. 00| 355. 00000 710. 00|
Pl PE END SECTI ON, 24 IN | | |
0050 720- 44000 2.000 EACH | 400. 00000 800. 00| 600. 00000 1200. 00|
CASTING ADJUST TO GRADE [ | |
0051 720-44015 2.000 EACH | 750. 00000 1500. 00| 765. 00000 1530. 00|
CASTING 2, FURNISH AND ADJUST TO GRADE | | |
0052 801-06203 9900.000 LFT | 0. 20000 1980. 00| 0. 20000 1980. 00|
TEMPORARY PAVEMENT MARKING 4 | N. | | |
0053 801-06207 5000. 000 LFT | 1. 25000 6250. 00| 1. 20000 6000. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | [
0054 801-06640 36.000 EACH | 115. 00000 4140. 00| 115. 00000 4140. 00|
CONSTRUCTI ON SI GN, A | | |
0055 801-06775 LUMP | 98000. 00000 98000.00]  62000. 00000 62000. 00|
MAI NTAI NI NG TRAFFI C | | |
0056 802-04893 2.000 EACH | 35. 00000 70. 00| 35. 00000 70. 00|
REFERENCE POST | | |
0057 802-05701 500.000 LFT | 9. 00000 4500. 00| 9. 00000 4500. 00|
SI GN PCST, SQUARE, 1, REINFORCED ANCHCR | | |
BASE I I I
0058 802- 05702 410.000 LFT | 7. 00000 2870. 00| 7.00000 2870. 00|
I I I
I I I

BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 381 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 014, 211. 96 ROUTE : SR 5
CALL ORDER : 381 CONTRACT I D : RS-27694-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
I ( ) 35- 1185040 [( 5 ) 35-0997978 I ( )
| Nl BLOCK EXCAVATI NG, | NC. | PHEND & BROWN, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0059 802-91122 50.000 EACH | 100. 00000 5000. 00| 100. 00000 5000. 00|
SIGN, GROUND MOUNTED, RESET | | |
0060 804-06771 44.000 EACH | 25. 00000 1100. 00| 25. 00000 1100. 00|
DELI NEATCR POST, FLEXI BLE | | |
0061 808-06713 99300.000 LFT | 0. 08000 7944. 00| 0. 08000 7944. 00|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0062 808- 75240 11550.000 LFT | 0. 24000 2772. 00| 0. 24000 2772. 00|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
IN. I I I
0063 808- 75245 15600.000 LFT | 0. 24000 3744. 00| 0. 24000 3744. 00|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN | | |
0064 808-75278 35.000 LFT | 2.90000 101. 50] 2.90000 101. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 12 IN | | |
0065 808- 75297 125.000 LFT | 5. 75000 718. 75| 5. 75000 718. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0066 808- 75320 4.000 EACH | 95. 00000 380. 00| 95. 00000 380. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0067 808- 75325 3.000 EACH | 125. 00000 375. 00| 125. 00000 375. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0068 301-07448 100.000 TON | 30. 00000 3000. 00| 22. 00000 2200. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0069 601-06053 1.000 EACH | 200. 00000 200. 00| 200. 00000 200. 00|
GUARDRAI L , REMOVE, BURI ED END SECTI ON | | |
0070 621-02770 100. 000 SYS | 10. 25000 1025. 00| 10. 25000 1025. 00|
ERCS| ON CONTROL BLANKET | | |
0071 808- 75996 792.000 EACH | 3. 00000 2376. 00| 3. 70000 2930. 40
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
REMOVE I I I
0072 808-75998 792.000 EACH | 16. 50000 13068. 00| 16. 50000 13068. 00|
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 3, 115, 286. 00 $ 3,161, 765. 40| $
------------------------------------------ o
CONTRACT TOTALS | $ 3, 115, 286. 00| $ 3,161, 765. 40| $




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER @ 391
LETTI NG DATE : 02/16/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-27712-A
VI NCENNES DI STRI CT
60 WORK DAYS

ROUTE : 154
COUNTI ES : SULLI VAN

PROJECT( S)

DATE : 02/ 28/ 05
PACE : 391 -1

1  35-2126716 WABASH VALLEY ASPHALT CO LLC.

$ 1,571, 721.50




ENG NEER S ESTI MATE: $ 2,507, 282. 51

CALL CRDER : 401

LETTI NG DATE : 02/16/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

RS-27756-A
CRAWFCRDSVI LLE DI STRI CT
85 WORK DAYS

RQUTE :
COUNTI ES :

18
BENTCON

DATE : 02/ 28/ 05
PACE : 401 -1

VH TE

PROJECT( S)

1  35-0918397
2 35-1917625

RI ETH RI LEY CONSTRUCTI ON
M LESTONE CONTRACTCRS, L. P.

2,257,683.95 100. 0000%
2,286,520.65 101.2773%

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 ASPHALT RESURFACE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 12. 000
FIELD CFFICE, B

0003 105-07577 24. 000
CELLULAR SERVI CE

0004 106-03285 1. 000
FAI LED MATERI AL

0005 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0006 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0007 202-02241 856. 000
GUARDRAI L, REMOVE

0008 202-93741 24. 000
GUARD RAI L END TREATMENT, REMOVE

0009 203-02070 396. 000
BORROW

0010 203-02080 0.770
LI NEAR GRADI NG

0011 211-07454 4. 000
STRUCTURE BACKFI LL

0012 303-01180 260. 000
COVPACTED AGGREGATE, NO. 53

0013 303-07449 10304. 000

COVPACTED AGGREGATE, NO. 73

1)

35- 0918397
RI ETH RI LEY CONSTRUCTI ON

2 ) 35-1917625
| M LESTONE CONTRACTCRS, L. P.

UNIT PR CE AMOUNT|  UNIT PRI CE ANMOUNT

[ — o m e e eeeeeiaoaao o m e e e eeeee e +- -
LUVP % 3156. 81000 3156.81‘ 5000. 00000 5000. 00
MOS ﬂ 1595. 60000 19147.20; 1850. 00000 22200. 00
MOS I 100. 00000 24oo.ool 105. 00000 2520. 00
DOL 1 1. 00000 1.001 1. 00000 1.00
DOL f 1. 00000 1.00: 1. 00000 1.0&
LUVP " 71946. 53000 71946.53“ 114325. 00000 114325. 00
LFT H 2. 20000 1883.20= 2.20000 1883. 20
EACH : 127. 07000 3049.68I 120. 00000 2880. 00
crs I 14. 95000 5920.20} 52. 70000 20869. 20
M LE ‘ 5294. 49000 4076.76I 15652. 00000 12052. 04
crs f 131. 26000 525.04{ 30. 15000 120.6J
TON : 21. 19000 5509.40’ 38. 80000 10088. 00
TON f 12. 73000 131169.92“ 11. 65000 120041. 60

( )



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PACE : 401 -2
TABULATI ON CF BI DS

M LLI NG SCARI FI CATI OV PRCFI LE

PRCFI LOGRAPH, HVA

HVA FCR APPROACHES, TYPE B |

ENG NEER S ESTI MATE: $ 2, 507, 282. 51 ROUTE : 18
CALL ORDER : 401 CONTRACT ID : RS-27756-A COUNTI ES : BENTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT VW TE
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0014 304-07490 2600.000 TON | 52. 27000 135902. 00| 53. 90000 140140. 00
HVA PATCH NG TYPE B [ |
0015 306-08032 14346.000 SYS | 0. 46000 6599. 16| 1. 35000 19367. 10
M LLI NG, TRANSI TI ON | |
0016 306- 08033 5117.000 SYS | 2. 14000 10950. 38| 0. 95000 4861. 15
MLLING ASPHALT, 1 IN |
0017 306-08034 289.000 SYS 4. 80000 1387. 20| 1. 00000 289. 00
M LLING ASPHALT, 1 1/2 IN. |
0018 306-08042 198853. 000 SYS 0. 35000 69598. 55| 0. 60000 119311. 80

I
I
I
II I
0019 401-06264 LUWP | 1766. 07000 1766. 07| 2437. 00000 2437.00
I
I
I
I

I

I

I

|

I

I

I

I

I

|

0020 401-07321 18925. 000 TON 33. 08000 626039. 00| 34. 35000 650073. 75|
QA HVA, 2, 64, SURFACE, 9.5 nm | |
0021 401-07371 22243.000 TON 31. 40000 698430. 20| 29. 75000 661729. 25|
QA HVA, 2, 64, |NTERVEDI ATE, 12.5 mm | |
0022 402-07451 2000.000 TON | 36. 68000 73360. 00| 30. 40000 60800. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0023 404-05511 2195.000 SYS | 2. 15000 4719. 25| 2. 20000 4829. 00|
SEAL CQAT, 2 | | |
0024 406- 05520 109.000 TON | 162. 19000 17678. 71| 240. 70000 26236. 30|
ASPHALT FOR TACK COAT | | |
0025 601-01846 3.000 EACH | 1710. 00000 5130. 00| 1710. 00000 5130. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0026 601-02024 4.000 EACH | 1750. 00000 7000. 00| 1750. 00000 7000. 00|
GUARDRAI L TRANSI TI ON, TGB, MODI FI ED | | [
0027 601-94689 27.000 EACH | 2612. 46000 70536. 42| 2275. 00000 61425. 00|
GUARDRAI L END TREATMENT, OS | | |
0028 601-99105 756.250 LFT | 14. 95000 11305. 94| 14. 95000 11305. 94|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0029 601-99132 12.000 EACH | 60. 00000 720. 00| 60. 00000 720. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG [ | |
0030 601-99133 6.000 EACH | 48. 00000 288. 00| 48. 00000 288. 00|
GUARDRAI L TRANSI TION VH, 12 FT. 6 IN. | | |
SPACI NG [ | |
0031 610-07487 936.000 TON | 70. 98000 66437. 28| 62. 10000 58125. 60|
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 401 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,507, 282. 51 ROUTE : 18
CALL ORDER : 401 CONTRACT ID : RS-27756-A COUNTI ES : BENTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT VH TE
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0032 615-06505 48.000 EACH | 710. 00000 34080. 00| 710. 00000 34080. 00|
MONUVENT, B | | [
0033 615- 06525 7.000 EACH | 765. 12000 5355. 84] 912. 00000 6384. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0034 621-01004 1.000 EACH | 330. 00000 330. 00| 330. 00000 330. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0035 621-06559 1260.000 SYS | 0. 94000 1184. 40| 0. 95000 1197. 00|
MULCHED SEEDI NG R | | |
0036 706-08188 162.600 LFT | 62. 00000 10081. 20| 62. 00000 10081. 20|
RAILING TR | | |
0037 715-05168 20.000 LFT | 55. 55000 1111. 00| 60. 70000 1214. 00|
PIPE, TYPE 3, CIRCULAR 12 IN. | | |
0038 715-05169 20.000 LFT | 57. 65000 1153. 00| 62. 30000 1246. 00|
PIPE, TYPE 3, CIROULAR 15 IN. [ | |
0039 715-05173 20.000 LFT | 67. 64000 1352. 80| 101. 65000 2033. 00|
PIPE, TYPE 3, CIRCULAR 24 IN | | |
0040 715- 46000 2.000 EACH | 88. 37000 176. 74| 247. 00000 494. 00|
PI PE END SECTION, 12 IN. | | |
0041 715-46005 2.000 EACH | 108. 37000 216. 74| 337. 00000 674. 00|
Pl PE END SECTION, 15 IN. [ | |
0042 715-96389 2.000 EACH | 472. 20000 944. 40| 747. 00000 1494. 00|
Pl PE END SECTI ON, PRECAST CONCRETE, 24 | | |
IN. | | |
0043 801-03290 4.000 EACH | 120. 00000 480. 00| 120. 00000 480. 00|
CONSTRUCTI ON SIGN, C [ | [
0044 801-06203 19985.000 LFT | 0. 44000 8793. 40| 0. 25000 4996. 25|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0045 801- 06207 7378.000 LFT | 0. 93000 6861. 54| 0. 95000 7009. 10|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0046 801-06640 39.000 EACH | 98. 00000 3822. 00| 98. 00000 3822. 00|
CONSTRUCTI ON SI GN, A | | |
0047 801-06775 LUMP | 75892. 00000 75892.00]  11718. 00000 11718. 00|
MAI NTAI NI NG TRAFFI C | | |
0048 808-03631 564.000 LFT | 1. 95000 1099. 80| 1. 95000 1099. 80|
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0049 808- 03632 320.000 LFT | 1. 95000 624. 00| 1. 95000 624. 00|
I

LI NE, EPOXY, SCQLID, YELLON 4 IN. [ |



ENG NEER S ESTI MATE: $ 2,507, 282. 51
CALL CRDER : 401
LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RS-27756-A

DATE : 02/ 28/ 05
PAGE : 401 -4

RQUTE : 18
COUNTI ES : BENTON
VH TE

CRAWFCRDSVI LLE DI STRI CT

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0050 808-04896 36.000 LFT
LI NE, EPOXY, BROKEN, YELLOW 4 IN.

0051 808-06703 146473. 000 LFT
LI NE, THERMOPLASTIC, SCLID, WHTE, 4 IN

0052 808-06716 920.000 LFT
LI NE, REMOVE

0053 808-75240 16000. 000 LFT
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4

I'N.

0054 808-75245 37706. 000 LFT
LI NE, THERMOPLASTIC, SOLID, YELLOWN 4
I'N.

0055 808-75297 75.000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C,
STCP LINE, 24 IN

0056 808-75996 1272. 000 EACH
SNOWPLOMBLE RAI SED PAVEVENT MARKER,
REMOVE

SECTI ON TOTALS

CONTRACT TOTALS

| 1 ) 35-0918397 [( 2 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
I I I
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
o e eeeeaaoa e eeeee e e e e eeeeeo -
[ 1. 95000 70. 20| 1. 95000 70. 20
I I I
[ 0. 21000 30759. 33| 0. 23000 33688. 79
[ I I
| 1. 10000 1012. 00| 1. 10000 1012. 00
I I I
[ 0. 21000 3360. 00| 0. 23000 3680. 00
| | |
[ 0. 21000 7918. 26| 0. 23000 8672. 38
I I
| I I
[ 4.00000 300. 00| 4. 00000 300. 00
| | |
| 3. 20000 4070. 40| 3.20000 4070. 40
II I| I
| $ 2, 257, 683. 95| $ 2, 286, 520. 65| $
e e e e e e e me e me e e e e m— o fecacacacaceceeesesesmememan.
| $ 2, 257, 683. 95| $ 2, 286, 520. 65| $




COWPACTED AGGREGATE, NO. 73 FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 411 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 711, 009. 31 ROUTE : SR 26
CALL ORDER : 411 CONTRACT ID : RS-27760-A COUNTI ES : CLI NTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 05/31/05 QOVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1  35-0918397 R ETH RI LEY CONSTRUCTI ON $ 621, 700. 97 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $ 698, 944. 84 112. 4246%
| 1 ) 35-0918397 2 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  HVA RESURFACE
I I I
0001 105-06845 LUVP | 2409. 66000 2409. 66| 3400. 00000 3400. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MO | 2058. 84000 12353. 04 2115. 00000 12690. 00|
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUMP | 36965. 65000 36965. 65|  36000. 00000 36000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 202-02279 530.000 LFT | 8. 13000 4308. 90| 7.00000 3710. 00|
CURB AND GUTTER REMOVE | | |
0007 202-52710 220.000 SYS | 16. 05000 3531. 00| 14. 00000 3080. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0008 202-91385 1.000 EACH | 424. 36000 424. 36| 250. 00000 250. 00|
I NLET, REMOVE | | |
0009 202-93741 4.000 EACH | 140. 00000 560. 00| 150. 00000 600. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0010 203-02000 160.000 CYS | 1. 25000 200. 00| 20. 00000 3200. 00|
EXCAVATI ON, COVMON [ [ |
0011 213-08058 11.000 CYS | 74.51000 819. 61| 100. 00000 1100. 00|
FLOMBLE BACKFI LL FOR STRUCTURE | | [
I NSTALLATI ON | | |
0012 303-01180 100.000 TON | 33. 13000 3313. 00| 20. 00000 2000. 00|
COMPACTED AGGREGATE, NO 53 | [ |
0013 303-07449 485.000 TON | 14. 83000 7192. 55| 15. 00000 7275. 00|
I I
| I

SHOULDER WEDGES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/ 05
PAGE : 411 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 711, 009. 31 ROUTE : SR 26
CALL ORDER : 411 CONTRACT 1D : RS-27760-A COUNTI ES : CLI NTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 350918397 (2 ) 35-1917625 ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ 5 S
0014 304-07491 200.000 TON | 99. 05000 19810. 00| 155. 00000 31000. 00|
HVA PATCHING TYPE C | | |
0015 306- 08033 510.000 SYS | 1. 78000 907. 80| 4.00000 2040. 00|
MLLING ASPHALT, 1 IN. | | |
0016 306- 08034 52284.000 SYS | 0. 33000 17253. 72| 0. 80000 41827. 20|
MLLING ASPHALT, 1 1/2 IN. | | |
0017 306- 08043 2427.000 SYS | 2. 66000 6455. 82| 5. 00000 12135. 00|
MLLING TRANSI TI ON | | |
0018 401- 06264 LUMP | 1803. 35000 1803.35]  1200. 00000 1200. 00
PROFI LOGRAPH, HVA I | '
0019 401-07328 4413.000 TON | 38. 19000 168532. 47| 40. 50000 178726. 50|
QA HVA, 3, 70, SURFACE, 9.5 nm | | |
0020 401-07379 2793.000 TON | 34. 25000 95660. 25| 34. 50000 96358. 50|
QA HVA, 3, 70, | NTERMVEDIATE, 12.5 mm | | |
0021 402-07434 2737.000 TON | 38. 45000 105237. 65| 37. 50000 102637. 50|
HVA SURFACE, TYPE C | | |
0022 404- 05511 549.000 SYS | 3. 65000 2003. 85| 3. 50000 1921. 50|
SEAL COAT, 2 | | |
0023 406- 05520 26.000 TON | 170. 88000 4442. 88| 250. 00000 6500. 00|
ASPHALT FOR TACK COAT | | |
0024 406-07772 35525.000 LFT | 0. 75000 26643. 75| 0. 60000 21315. 00|
EXTRUDED PCLYMERI C ASPHALT JOI NT | | |
COVPOUND | | |
0025 601- 94689 4.000 EACH |  2538.33000 10153.32|  2200. 00000 8800. 00|
GUARDRAI L END TREATMENT, OS | | |
0026 604-07896 44.000 SYS | 104. 00000 4576. 00| 110. 00000 4840. 00|
CURB RAVP, CONCRETE, B | | |
0027 604-07902 82.000 SYS | 137. 39000 11265. 98] 185. 00000 15170. 00|
CURB RAMP, CONCRETE, H | | |
0028 604- 07903 19.000 SYS | 118. 31000 2247. 89 85. 00000 1615. 00|
CURB RAMP, CONCRETE, K | | |
0029 605- 06140 510.000 LFT | 20. 32000 10363. 20| 14. 50000 7395. 00|
CURB AND GUTTER, OONCRETE | | |
0030 610-07488 220.000 TON | 89. 73000 19740. 60| 95. 00000 20900. 00|
HMA FOR APPROACHES, TYPE C | | |
0031 615- 06505 5.000 EACH | 865. 00000 4325. 00| 550. 00000 2750. 00|
MONUMVENT, B | | |
0032 615- 06527 3.000 EACH | 815. 00000 2445. 00| 450. 00000 1350. 00|
|

MONUMENT, SECTI ON CORNER



TRANSVERSE MARKI NGS, THERMOPLASTI C,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 411 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 711, 009. 31 ROUTE : SR 26
CALL ORDER : 411 CONTRACT I D : RS-27760-A COUNTI ES : CLI NTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0033 621-06575 17.000 SYS | 63. 10000 1072. 70| 70. 00000 1190. 00|
SODDI NG NURSERY [ | |
0034 715-03475 1.000 EACH | 657. 22000 657. 22| 400. 00000 400. 00|
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0035 715-05119 60.000 LFT | 46. 14000 2768. 40| 45. 00000 2700. 00|
PIPE, TYPE 1, CIROULAR 15 IN. | | |
0036 715-08306 22.610 TON | 132. 08000 2986. 33| 104. 00000 2351. 44|
HVA FOR STRUCTURE | NSTALLATION, TYPE C | | |
0037 720-98174 1.000 EACH | 1973. 89000 1973. 89| 1800. 00000 1800. 00|
I NLET, B15 | | |
0038 801-03290 2.000 EACH | 50. 00000 100. 00| 120. 00000 240. 00|
CONSTRUCTI ON SIGN, C | | |
0039 801-06203 2525.000 LFT | 0. 21000 530. 25 0. 40000 1010. 00|
TEMPORARY PAVEMENT MARKING 4 I N, | | [
0040 801-06207 2500.000 LFT | 1. 04000 2600. 00| 1. 05000 2625. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0041 801-06640 30.000 EACH | 60. 00000 1800. 00| 75. 00000 2250. 00|
CONSTRUCTI ON SI GN, A | [ [
0042 801-06775 LUMP | 10028. 14000 10028. 14|  42800. 00000 42800. 00|
MAI NTAI NI NG TRAFFI C | | |
0043 808- 03631 298.000 LFT | 3. 50000 1043. 00| 3. 50000 1043. 00|
LINE, EPOXY, SOLID, WHTE, 4 IN FOR | | |
CONCRETE STRUCTURE | | |
0044 808-04896 40.000 LFT | 5. 00000 200. 00| 5. 00000 200. 00|
LINE, EPOXY, BROKEN, YELLOW 4 IN. FCR | | |
CONCRETE STRUCTURE [ | |
0045 808-06703 19361.000 LFT | 0. 24000 4646. 64| 0. 20000 3872. 20|
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | |
0046 808-06716 338.000 LFT | 1. 00000 338. 00| 1. 00000 338. 00|
LINE, REMOVE FOR CONCRETE STRUCTURE | | [
0047 808- 75240 3170.000 LFT | 0. 24000 760. 80| 0. 20000 634. 00|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
IN | I I
0048 808- 75245 7355.000 LFT | 0. 24000 1765. 20| 0. 20000 1471. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
I'N. I I
0049 808- 75297 96.000 LFT 4. 40000 422. 40| 4. 00000 384. 00|
I I
I I

STCP LINE, 24 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 411 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 711, 009. 31 ROUTE : SR 26
CALL ORDER : 411 CONTRACT I D : RS-27760-A COUNTI ES : CLI NTON
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35 0918397 [( 2 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0050 808- 75300 772.000 LFT | 1. 10000 849. 20| 1. 00000 772. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 I N | | |
0051 808-75996 269. 000 EACH | 4. 50000 1210. 50| 4. 00000 1076. 00|

SNONPLOWABLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 621, 700. 97| $ 698, 944. 84| $
------------------------------------------ o

CONTRACT TOTALS | $ 621, 700. 97| $ 698, 944. 84| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 421 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1,902, 432. 82 ROUTE : 59
CALL ORDER : 421 CONTRACT 1D : RS-27761-A COUNTI ES : PARKE
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NQ / NAVE BID LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,867, 200. 00 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,879, 639.01 100.6662%
3 352126716 WABASH VALLEY ASPHALT CO LLC. $ 1,886, 503.58 101.0338%
(1 ) 35 0918397 [( 2 ) 351917625 [( 3 ) 35-2126716
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |WABASH VALLEY ASPHALT CO LLC
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06845 LUWP | 6200. 00000 6200. 00| 4000. 00000 4000. 00| 2351. 72000 2351. 72
CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07038 8.000 MXS | 2200. 00000 17600. 00| 1900. 00000 15200. 00| 2001. 25000 16010. 00
FIELD OFFICE, A | | |

0003 105-07577 16.000 MXS | 300. 00000 4800. 00| 100. 00000 1600. 00| 150. 00000 2400. 00
CELLULAR SERVI CE [ | |

0004 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |

0005 106-03289 1.000 DAL | 1. 00000 1.00]| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |

0006 110-01001 LUMP | 60635. 72000 60635. 72|  93980. 00000 93980.00|  75000. 00000 75000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0007 202-02241 37.500 LFT | 4. 00000 150. 00| 4. 00000 150. 00| 4. 00000 150. 00
GUARDRAI L, REMOVE | | |

0008 202-93741 20.000 EACH | 120. 00000 2400. 00| 120. 00000 2400. 00| 308. 42000 6168. 40
GUARD RAI L END TREATMENT, REMOVE [ |

0009 203-02080 0.570 MLE |  40400. 00000 23028.00|  36100. 00000 20577.00|  34887. 54000 19885. 90
LI NEAR GRADI NG | | [

0010 301-07448 2481.000 TON | 19. 50000 48379. 50| 14. 75000 36594. 75| 23. 19000 57534. 39
COVPACTED AGGREGATE, NO. 53, BASE | | |

0011 303-07449 2613.000 TON | 18. 50000 48340. 50| 17. 20000 44943. 60| 19. 21000 50195. 73
COMPACTED AGGREGATE, NO. 73 | | |

0012 304-07490 2000.000 TON | 65. 00000 130000. 00| 86. 70000 173400. 00| 79. 26000 158520. 00
HVA PATCH NG TYPE B | | |

0013 304-07493 2161.000 TON | 65. 00000 140465. 00| 46. 60000 100702. 60| 45. 45000 98217. 45

W DENI NG W TH HVA, TYPE B | | [



ENG NEER S ESTI MATE: $ 1, 902, 432. 82
CALL CRDER : 421
LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RS-27761-A

CRAWFCRDSVI LLE DI STRI CT

COUNTI ES :

RQUTE :

59

PARKE

DATE :
PAGE :

02/ 28/ 05
421 -2

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

| 1 ) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

| (
| M LESTONE CONTRACTCRS, L. P.

2 ) 35-1917625

UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ P S
0014 306-08032 4991.000 SYS | 2.30000 11479. 30 1. 90000 9482. 90|

M LLI NG, TRANSI TI ON | | |
0015 306- 08033 126145.000 SYS | 0. 45000 56765. 25| 0. 65000 81994. 25|
MLLING ASPHALT, 1 IN | | |
0016 306-08034 2658.000 SYS | 1. 50000 3987. 00| 1. 10000 2923. 80|
MLLING ASPHALT, 1 1/2 IN. | | |
0017 401-06264 LUWP | 6500. 00000 6500. 00| 2000. 00000 2000. 00|
PROFI LOGRAPH, HMA | | |
0018 401-07321 12100. 000 TON | 40. 00000 484000. 00| 38. 80000 469480. 00|
QU QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0019 401-07371 15918. 000 TON | 36. 00000 573048. 00| 36. 40000 579415. 20|
QA HVA, 2, 64, |NTERVEDI ATE, 12.5 mm | | |

0020 402-07451 812.000 TON | 40. 00000 32480. 00| 43. 00000 34916. 00|
HVA, TYPE B, WEDGE AND LEVEL | [ |
0021 404-05511 373.000 SYS | 12. 00000 4476. 00| 5. 60000 2088. 80|
SEAL COAT, 2 | [ |
0022 405-05517 11.810 TON | 0. 01000 0.12 360. 50000 4257. 51|
ASPHALT FOR PRI ME COAT | [ [
0023 406- 05520 69.900 TON | 185. 00000 12931. 50| 242.30000 16936. 77
ASPHALT FOR TACK COAT | | |
0024 601-92948 500. 000 LFT | 3. 00000 1500. 00| 3. 00000 1500. 00|
GUARDRAI L, ADJUST HEI GHT | | |
0025 601-94689 20.000 EACH | 2235. 00000 44700. 00| 2235. 00000 44700. 00|
GUARDRAI L END TREATMENT, OS | | |
0026 601-99105 50.000 LFT | 15. 00000 750. 00| 15. 00000 750. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0027 601-99132 12.000 EACH | 55. 00000 660. 00| 55. 00000 660. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG | | [
0028 601-99133 4.000 EACH | 45. 00000 180. 00| 45. 00000 180. 00|
GUARDRAI L TRANSITION VH, 12 FT. 6 IN. | [ [
SPACI NG | | |
0029 610-07487 448.000 TON | 90. 00000 40320. 00| 87. 60000 39244. 80|
HVA FOR APPROACHES, TYPE B | |
0030 615- 06505 4.000 EACH | 1100. 00000 4400. 00| 1015. 00000 4060. 00|
MONUMENT, B | | |
0031 615-06525 4.000 EACH | 1300. 00000 5200. 00| 1175. 00000 4700. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0032 621- 06559 667.000 SYS | 3. 00000 2001. 00| 2. 80000 1867. 60|
| |

MULCHED SEEDI NG R

3 ) 35-2126716
| WABASH VALLEY ASPHALT CO. LLC

UNIT PRI CE

2.

0.

2.

11687.

37.

36.

43.

350.

200.

2235.

15.

55.

45.

110.

1015.

650.

56000

49000

99000

36000

78000

99000

45000

. 63000

00000

00000

. 00000

00000

00000

00000

00000

44000
00000

00000

. 92000
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35281.

2845.
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1500.
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750.
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180.

49477.
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2614.

. 96

.05
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36

00

82

40

99
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00

00

00

00

00
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12

00
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64



ENG NEER S ESTI MATE: $ 1, 902, 432. 82

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : 59

DATE : 02/ 28/ 05
PAGE : 421 -3

CALL ORDER : 421 CONTRACT ID : RS-27761-A COUNTI ES : PARKE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1917625 3 ) 35-2126716
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |WABASH VALLEY ASPHALT GO LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0033 801-03290 6.000 EACH | 150. 00000 900. 00| 120. 00000 720. 00| 120. 00000 720. 00
CONSTRUCTI ON SIGN, C | |
0034 801-06203 9167.000 LFT | 0. 50000 4583. 50| 0. 25000 2291. 75| 0. 19000 1741.73
TEMPORARY PAVEMENT MARKI NG, 4 I N. | |
0035 801- 06207 4584.000 LFT | 1. 00000 4584. 00| 1. 00000 4584. 00| 1. 38000 6325. 92
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0036 801-06640 35.000 EACH | 90. 00000 3150. 00| 80. 00000 2800. 00| 80. 00000 2800. 00
CONSTRUCTI ON SI GN, A | |
0037 801-06775 LUMP |  50000. 00000 50000. 00|  38000. 00000 38000. 00|  47294. 24000 47294. 24
MAI NTAI NI NG TRAFFI C | | |
0038 808-03631 804.000 LFT | 1. 20000 964. 80| 1. 20000 964. 80| 1. 20000 964. 80
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0039 808- 03632 336.000 LFT | 1. 20000 403. 20| 1. 20000 403. 20| 1. 20000 403. 20
LINE, EPOXY, SOLID, YELLOW 4 IN | | |
0040 808- 04896 80.000 LFT | 1. 20000 96. 00| 2.00000 160. 00| 2. 00000 160. 00
LINE, EPOXY, BROKEN, YELLOW 4 IN | | |
0041 808-06703 90802.000 LFT | 0. 23000 20884. 46| 0. 24000 21792. 48| 0. 24000 21792. 48
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0042 808-06716 1310.000 LFT | 1. 00000 1310. 00| 0. 60000 786. 00| 0. 60000 786. 00
LI NE, REMOVE | |
0043 808- 75240 8433.000 LFT | 0. 23000 1939. 59 0. 24000 2023. 92| 0. 24000 2023. 92
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N, | | |
0044 808- 75245 33972.000 LFT | 0. 23000 7813. 56| 0. 24000 8153. 28| 0. 24000 8153. 28
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N I | I
0045 808- 75297 216.000 LFT | 5. 00000 1080. 00| 3. 50000 756. 00| 3. 50000 756. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN, | | |
0046 808- 75996 352.000 EACH | 6. 00000 2112. 00| 4. 25000 1496. 00| 9. 08000 3196. 16
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE I I I
SECTI ON TOTALS | $ 1, 867, 200. 00| $ 1, 879, 639. 01 $ 1, 886, 503. 58
------------------------------------------ o m m et o e e e et et et e e e o e e e e e e e e e e e e emeeoeaoo--
CONTRACT TOTALS | $ 1, 867, 200. 00| $ 1, 879, 639. 01 $ 1, 886, 503. 58




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 431 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 191, 598. 62 ROUTE : SR 62
CALL ORDER : 431 CONTRACT 1D : RS-27771-A COUNTI ES : SPENCER WARR! CK
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE BID LOW BI D
1 35-1139301 E & B PAING |NC $ 1,905, 858.00 100. 0000%
2 352040801 GCHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1, 945,000. 00 102. 0538%
3 350626844 RUDOLPH, J.H & CO $ 2,171, 439.63 113.9350%
(1 ) 351139301 [( 2 ) 35 2040801 [( 3 ) 35-0626844
|E & B PAVING |NC. | GOHVANN ASPHALT & OONSTR, | | RUDOLPH, J.H & QO
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANDUNT
------------------------------------------ g o S
SECTION 0001  HVA RESURFACE
| | |
0001 105-06845 LUWP | 7500. 00000 7500. 00| 5500. 00000 5500.00]  10000. 00000 10000.
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 8.000 MXS | 1850. 00000 14800. 00| 1300. 00000 10400. 00| 1400. 00000 11200.
FIELD OFFICE, A [ [ |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | [ [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTNENT | | [
0005 110-01001 LUMP |  75658. 00000 75658. 00|  92000. 00000 92000. 00|  105000. 00000 105000.
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 18.750 LFT | 4. 00000 75. 00| 4. 00000 75. 00| 4. 00000 75.
GUARDRAI L, REMOVE | | |
0007 202-93741 51.000 EACH | 125. 00000 6375. 00| 125. 00000 6375. 00| 125. 00000 6375.
GUARD RAI L END TREATMENT, REMOVE [ | |
0008 203-02131 17.000 CYS | 150. 00000 2550. 00| 37. 00000 629. 00| 43. 60000 741,
EXPLORATORY EXCAVATI ON | | |
0009 203-02376 LUMP | 12500. 00000 12500. 00| 6700. 00000 6700. 00| 7800. 00000 7800.
EXCAVATI ON, COMMON, FOR DI TCH GRADING | | |
0010 211-07454 64.000 CYS | 32. 80000 2099. 20| 29. 00000 1856. 00| 50. 00000 3200.
STRUCTURE BACKFI LL | | |
0011 213-52830 533.000 CYS | 55. 00000 29315. 00| 60. 00000 31980. 00| 50. 50000 26916.
FLOMBLE MORTAR | [ |
0012 303-01180 795.000 TON | 45. 00000 35775. 00| 25. 50000 20272. 50| 27. 40000 21783.
OOMPACTED AGGREGATE, NO. 53 | | |
0013 304-07491 494.000 TON | 100. 00000 49400. 00| 115. 00000 56810. 00| 65. 00000 32110.
I

HVA PATCH NG TYPE C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 431 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 191, 598. 62 ROUTE : SR 62
CALL ORDER : 431 CONTRACT ID : RS-27771-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-2040801 [( 3 ) 35-0626844
|E & B PAVING | GOHVANN ASPHALT & CONSTR, | |RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 306-08034 173597.000 SYS | 0. 15000 26039. 55| 0. 12000 20831. 64| 0. 65000 112838. 05
MLLING ASPHALT, 1 1/2 IN. | | |
0015 306-08043 6721.000 SYS | 2. 10000 14114. 10| 1. 42000 9543. 82| 2.00000 13442. 00
M LLI NG, TRANSI TI ON | [ |
0016 401-06264 LUWP | 8500. 00000 8500. 00| 6000. 00000 6000. 00| 5060. 00000 5060. 00
PROFI LOGRAPH, HVA | [ |
0017 401-07328 14322.000 TON | 42. 00000 601524. 00| 40. 00000 572880. 00| 47.50000 680295. 00
QA HVA, 3, 70, SURFACE, 9.5 mm | | |
0018 401-07379 19096. 000 TON | 33. 00000 630168. 00| 34. 00000 649264. 00| 36. 70000 700823. 20
QA HVA, 3, 70, |INTERVEDI ATE, 12.5 nm | | |
0019 402-07452 500.000 TON | 41. 00000 20500. 00| 40. 00000 20000. 00| 56. 00000 28000. 00
HVA, TYPE C, WEDGE AND LEVEL | | |
0020 405-05517 41.000 TON | 1. 00000 41. 00| 380. 00000 15580. 00| 350. 00000 14350. 00
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 44.000 TON | 220. 00000 9680. 00| 190. 00000 8360. 00| 195. 00000 8580. 00
ASPHALT FOR TACK COAT | | |
0022 601-93346 8.000 EACH | 65. 00000 520. 00| 65. 00000 520. 00| 65. 00000 520. 00
GUARD RAI L CONNECTOR, AS | | |
0023 601-94689 51.000 EACH | 2245. 00000 114495. 00| 3500. 00000 178500. 00| 2245. 00000 114495. 00
GUARDRAI L END TREATMENT, OS | | |
0024 610-07488 1192.000 TON | 71. 00000 84632. 00| 49. 00000 58408. 00| 70. 00000 83440. 00
HVA FOR APPROACHES, TYPE C [ [ |
0025 612-04315 12.000 TON | 1176. 00000 14112. 00 1176. 00000 14112. 00| 690. 00000 8280. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |
0026 612-60410 176. 000 EACH | 23. 00000 4048. 00| 23. 00000 4048. 00| 23. 00000 4048. 00
DRI LLED HOLE FOR UNDERSEAL | |
0027 615-06527 4.000 EACH | 470. 00000 1880. 00| 470. 00000 1880. 00| 470. 00000 1880. 00
MONUVENT, SECTI ON' CORNER | | [
0028 616-02320 781.000 SYS | 2. 00000 1562. 00| 1. 40000 1093. 40| 1. 45000 1132. 45
GEOTEXTI LES | | [
0029 616-06451 710.000 TON | 40. 00000 28400. 00| 22. 00000 15620. 00| 24. 00000 17040. 00
Rl PRAP, UNI FCRM | | |
0030 714-08212 30.000 LFT | 436. 35000 13090. 50| 300. 00000 9000. 00| 435. 00000 13050. 00
CULVERT EXTENSI ON , PRECAST BOX, | | |
REI NFORCED CONCRETE, | [ |
0031 714-44240 2.000 CYS | 525. 00000 1050. 00| 325. 00000 650. 00| 120. 00000 240. 00
CONCRETE, A, STRUCTURES | | |
0032 715-02397 2.000 EACH | 1811. 00000 3622. 00| 1400. 00000 2800. 00| 1320. 00000 2640. 00
SAFETY METAL END SECTION, 4:1, 36 IN. | [ |



DATE :
PAGE :

WARRI CK

02/ 28/ 05
431 -3

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 191, 598. 62 ROUTE : SR 62
CALL ORDER : 431 CONTRACT ID : RS-27771-A COUNTI ES : SPENCER
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-2040801 [( 3 ) 35-0626844
|E & B PAMNG |INC | GOHVANN ASPHALT & CONSTR, | |RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ P S
0033 715-03475 2.000 EACH | 459. 85000 919. 70| 400. 00000 800. 00| 440. 00000
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0034 715-03476 2.000 EACH | 728. 60000 1457. 20| 700. 00000 1400. 00| 665. 00000
SAFETY METAL END SECTION, 4:1, 24 IN. | | |
0035 715-03487 2.000 EACH | 1208. 00000 2416. 00| 1100. 00000 2200. 00| 990. 00000
SAFETY METAL END SECTION, 4:1, 30 IN. | | |
0036 715-05173 40.000 LFT | 42. 85000 1714. 00| 68. 00000 2720. 00| 90. 50000
PIPE, TYPE 3, CIRCULAR 24 IN | | |
0037 715-05175 40.000 LFT | 57. 35000 2294. 00| 70. 00000 2800. 00| 95. 00000
PIPE, TYPE 3, C/ROULAR 30 IN | | |
0038 715-05177 40.000 LFT | 65. 55000 2622. 00| 86. 00000 3440. 00| 105. 00000
PIPE, TYPE 3, CIROULAR 36 IN | |
0039 715-05595 10.000 LFT | 122. 00000 1220. 00| 85. 00000 850. 00| 166. 50000
Pl PE EXTENSI ON, C RCULAR 15 IN | | |
0040 718-06532 1200.000 LFT | 2.10000 2520. 00| 2.10000 2520. 00| 2. 10000
VI DEO | NSPECTI ON FOR UNDERDRAI NS |, | | |
EXPLORATORY EXCAVATI ON | | |
0041 801-06203 10304.000 LFT | 0. 37000 3812. 48| 0. 37000 3812. 48| 0. 60000
TEMPORARY PAVEMENT MARKI NG, 4 I N. | |
0042 801-06207 5152.000 LFT | 0. 88000 4533. 76| 1. 10000 5667. 20| 1. 75000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | [ [
0043 801- 06640 59.000 EACH | 95. 00000 5605. 00| 95. 00000 5605. 00| 95. 00000
CONSTRUCTI ON SI GN, A | |
0044 801-06775 LUMP |  14565. 49000 14565. 49|  38853. 63000 38853.63|  42000. 00000
MAI NTAI NI NG TRAFFI C | |
0045 802-07060 2.000 EACH | 125. 00000 250. 00| 125. 00000 250. 00| 125. 00000
SIGN, SHEET, RELOCATE | | |
0046 805- 02503 1036.000 LFT | 0. 36000 372. 96 0. 36000 372. 96| 0. 36000
CABLE, ROADWAY LOCP, 1C 14GA. | | |
0047 805- 78795 264.000 LFT | 7.90000 2085. 60| 7.90000 2085. 60| 7.90000
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0048 805-92951 2.000 EACH | 215. 00000 430. 00| 215. 00000 430. 00| 215. 00000
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0049 808-06712 11076.000 LFT | 0. 09000 996. 84 0. 15000 1661. 40| 0. 15000
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0050 808-06713 137000.000 LFT | 0. 09000 12330. 00| 0. 09000 12330. 00| 0. 09000
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0051 808-06714 46483.000 LFT | 0. 09000 4183. 47 0. 09000 4183. 47| 0. 09000

LINE, PAINT, SQLID, YELLON 4 IN. | [
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 191, 598. 62

RQUTE : SR 62

DATE : 02/ 28/ 05
PAGE : 431 -4

CALL ORDER : 431 CONTRACT ID : RS-27771-A COUNTI ES : SPENCER WARRI CK
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-2040801 [( 3 ) 35-0626844
|E & B PAVING |NC. | GOHVANN ASPHALT & CONSTR, | |RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0052 808-75297 98.000 LFT | 6. 80000 666. 40| 20. 00000 1960. 00| 20. 00000 1960. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0053 808- 75320 2.000 EACH | 55. 00000 110. 00| 80. 00000 160. 00| 80. 00000 160. 00
PAVEMENT MESSAGE MARKI NGS, [ | [
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0054 808- 75325 2.000 EACH | 80. 00000 160. 00| 100. 00000 200. 00| 100. 00000 200. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0055 808- 75996 1287.000 EACH | 3. 25000 4182. 75| 4.00000 5148. 00| 4. 50000 5791. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0056 808- 75998 1287.000 EACH | 17. 00000 21879. 00| 17. 70000 22779. 90| 17. 70000 22779. 90
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0057 808-97323 72.000 LFT | 7.00000 504. 00| 15. 00000 1080. 00| 15. 00000 1080. 00
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | [
I'N I I |
SECTI ON TOTALS | $ 1, 905, 858. 00| $ 1, 945, 000. 00| $ 2,171, 439.63
------------------------------------------ o m m e m o e e e et et ot e o e e o e e e e et e e e e e mmemeeeaoo--
CONTRACT TOTALS | $ 1, 905, 858. 00| $ 1, 945, 000. 00| $ 2,171, 439. 63




DATE : 02/28/05

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
PACE : 445 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 27
CALL ORDER : 445 CONTRACT ID : RS-27937-B COUNTI ES : ALLEN
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 11/04/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35 1065659 BROCKS CONSTRUCTI ON COVPANY | NC $ 3,202, 697. 60 100. 0000%
$ 3,690, 473.57 115. 2302%

2  35-1139301 E & B PAVING | NC




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 451 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 540, 901. 61 ROUTE : 58
CALL ORDER : 451 CONTRACT 1D : RS-27949-A COUNTI ES :  JACKSON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE,
4 IN

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOV BI D
1 351357381 O MARA, DAVE CONTRACTCOR $ 447,968.00 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 541,000.00 120.7676%
(1 ) 351357381 [( 2 ) 35 2040801 I ( )
| O MARA,  DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR., | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e et e e et ot e o e e o e e e e e et e e e e e e memeeoeeoo-
SECTI ON 0001  ASPHALT RESURFACE
I I
0001 105-07039 6.000 MOS | 1000. 00000 6000. 00| 1200. 00000 7200. 00|
FIELD OFFICE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUVP | 10000. 00000 10000. 00|  25500. 00000 25500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 203-02000 2500.000 CYS | 1. 00000 2500. 00| 10. 00000 25000. 00|
EXCAVATI ON, COVMON | [ [
0006 303-01180 840.000 TON | 15. 00000 12600. 00| 17. 50000 14700. 00|
COMPACTED AGGREGATE, NO 53 [ [ [
0007 304-07490 500.000 TON | 75. 00000 37500. 00| 105. 00000 52500. 00|
HVA PATCH NG TYPE B [ [ |
0008 306- 08032 9491.000 SYS | 1. 00000 9491. 00| 0. 40000 3796. 40|
M LLI NG, TRANSI TI ON | [ |
0009 306-08042 83116.000 SYS | 0. 30000 24934. 80| 0. 50000 41558. 00|
M LLING SCARI FI CATI ON PROFI LE | | |
0010 401-07327 6857.000 TON | 33. 00000 226281. 00| 36. 00000 246852. 00|
QC/ QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0011 402-07451 300.000 TON | 50. 00000 15000. 00| 43. 00000 12900. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0013 610-07487 783.000 TON | 50. 00000 39150. 00| 49. 00000 38367. 00|
HVA FOR APPROACHES, TYPE B | | [
0014 801-06207 16974.000 LFT | 0. 50000 8487. 00| 0. 95000 16125. 30|
I I I
I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 451 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 540, 901. 61 ROUTE : 58
CALL ORDER : 451 CONTRACT ID : RS-27949-A COUNTI ES : JACKSON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
I ( ) 35-1357381 [( 2 ) 35-2040801 I ( )
| O MARA, DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR , | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0015 801- 06640 38.000 EACH | 90. 00000 3420. 00| 75. 00000 2850. 00|
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUMP |  16000. 00000 16000. 00|  17458. 97000 17458. 97|
MAI NTAI NI NG TRAFFI C | | |
0017 808-06712 2205.000 LFT | 0. 10000 220. 50| 0. 10000 220. 50|
LINE, PAINT, BROKEN, YELLON 4 IN | | [
0018 808-06713 67896.000 LFT | 0. 10000 6789. 60| 0. 10000 6789. 60|
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0019 808-06714 56867.000 LFT | 0. 10000 5686. 70| 0. 10000 5686. 70|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0020 808-75297 48.000 LFT | 10. 00000 480. 00| 5. 00000 240. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN | | |
0022 808-75996 647.000 EACH | 4. 00000 2588. 00| 3. 99000 2581. 53|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
REMOVE | [ |
0023 808- 75998 647.000 EACH | 20. 00000 12940. 00| 17. 60000 11387. 20|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
0024 406- 05520 31.000 TON | 200. 00000 6200. 00| 190. 00000 5890. 00|
ASPHALT FOR TACK COAT | | |
0025 801-06203 16974.000 LFT | 0. 10000 1697. 40| 0. 20000 3394. 80|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
SECTI ON TOTALS [ $ 447, 968. 00| $ 541, 000. 00| $
------------------------------------------ g S
CONTRACT TOTALS | $ 447, 968. 00| $ 541, 000. 00| $




| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PACE : 461 -1

ENG NEER S ESTIMATE: $ 760, 458. 49 ROUTE : 135
CALL ORDER : 461 CONTRACT I D : RS-27956-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LON BI D
1 351357381 O MARA, DAVE CONTRACTCR $ 588,917.72 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 668, 000.00 113. 4284%
(1 ) 351357381 2 ) 35-2040801 | )
| O MARA,  DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR., | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e et et ot o e e e o e e e e e et e e e e e e e emeeoeeooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07038 6.000 MOS | 1000. 00000 6000. 00| 1100. 00000 6600. 00|
FIELD OFFICE, A | [ |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 2500. 00000 2500.00]  31000. 00000 31000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 203-02000 2533.000 CYS | 10. 00000 25330. 00| 9. 50000 24063. 50|
EXCAVATI ON, COWMON | | |
0006 303-52309 2508.000 TON | 10. 00000 25080. 00| 13. 75000 34485. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0007 304-07490 440.800 TON | 80. 00000 35264. 00| 97. 00000 42757. 60|
HVA PATCH NG TYPE B | | [
0008 306-08034 9147.560 SYS | 0. 50000 4573. 78| 0. 02000 182. 95|
MLLING ASPHALT, 1 1/2 IN. | | |
0009 306-08042 91415.560 SYS | 0. 25000 22853. 89| 0. 26000 23768. 05|
M LLING SCARI FI CATI ON PROFI LE | | |
0010 306-08043 9057.500 SYS | 1. 50000 13586. 25| 0. 65000 5887. 38|
M LLI NG, TRANSI TI ON | [ |
0011 401-07327 9550. 460 TON | 27. 50000 262637. 65| 32. 00000 305614. 72|
QC/ QA HWVA, 2, 70, SURFACE, 9.5 nm | | |
0012 401-07427 2508.000 TON | 28. 50000 71478. 00| 29. 75000 74613. 00|
QA HVA 2, 70, BASE, 19.0 nm | | |
0013 402-07451 150.000 TON | 50. 00000 7500. 00| 37. 00000 5550. 00|
I I

HVA, TYPE B, WEDGE AND LEVEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTIMATE: $ 760, 458. 49

CALL CRDER : 461

LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RS-27956-A

SEYMOUR DI STRI CT

COUNTI ES :

DATE : 02/ 28/ 05
PACE : 461 -2

RQUTE : 135

WASHI NGTON

LINE NO/ | TEM CODE / ALT

(1 ) 351357381
| O MARA, DAVE CONTRACTCR

I
| UNIT PRICE

[( 2 ) 35-2040801
| GOHVANN ASPHALT & CONSTR ,

| TEM DESCRI PTI ON QUANTI TY AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 406- 05520 51.620 TON | 175. 00000 9033. 50| 190. 00000 9807. 80|
ASPHALT FOR TACK COAT | | |
0015 605-06140 35.000 LFT | 40. 00000 1400. 00| 50. 00000 1750. 00|
CURB AND GUTTER, CONCRETE | | |
0016 610-07487 730.740 TON | 55. 00000 40190. 70| 46. 00000 33614. 04
HVA FOR APPROACHES, TYPE B | | |
0017 720- 44000 16.000 EACH | 200. 00000 3200. 00| 230. 00000 3680. 00|
CASTING ADJUST TO GRADE | | |
0018 801-06203 9077.250 LFT | 0. 60000 5446. 35| 0. 35000 3177. 04
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0019 801-06640 36.000 EACH | 100. 00000 3600. 00| 80. 00000 2880. 00|
CONSTRUCTI ON SI G, A | | |
0020 801-06775 LUMP |  12000. 00000 12000. 00|  24219. 19000 24219. 19|
MAI NTAI NI NG TRAFFI C | [ [
0021 807-98690 8.000 EACH | 300. 00000 2400. 00| 320. 00000 2560. 00|
HANDHOLE ADJUSTED TO GRADE | | |
0022 808-06712 5503.000 LFT | 0. 10000 550. 30| 0. 16000 880. 48|
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0023 808-06713 69776.000 LFT | 0. 10000 6977. 60| 0. 08000 5582. 08|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0024 808-06714 36629.000 LFT | 0. 10000 3662. 90| 0. 08000 2930. 32|
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0025 808- 75300 48.000 LFT | 4.00000 192. 00| 1. 50000 72. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSVALK LINE, 6 IN | | |
0026 808-75994 10. 000 EACH | 12. 00000 120. 00| 12. 00000 120. 00|
PRI SMATI C REFLECTOR | | |
0027 808- 75996 639. 000 EACH | 8. 00000 5112. 00| 4.00000 2556. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, [ | |
REMOVE | | |
0028 808- 75998 639. 000 EACH | 20. 00000 12780. 00| 17. 25000 11022. 75|
SNOWPLOWABLE RAI SED PAVENENT MARKER | |
0029 801-06207 9078.000 LFT | 0. 60000 5446. 80| 0. 95000 8624. 10|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I I I
SECTI ON TOTALS | $ 588, 917. 72| $ 668, 000. 00| $
------------------------------------------ o
CONTRACT TOTALS | $ 588, 917. 72| $ 668, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 474, 252. 41 ROUTE : SR 203
CALL ORDER : 471 CONTRACT 1D : RS-27959- A COUNTI ES : SCOTT
LETTI NG DATE : 02/16/05 10:00 AM DISTRCT  : SEYMOUR DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

DATE : 02/ 28/ 05
PACE : 471 -1

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351357381 O MARA, DAVE CONTRACTCR $ 324,319.95 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 343, 000.00 105. 7598%
(1 ) 351357381 [( 2 ) 35 2040801 I ( )
| O MARA,  DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR, | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e e e et e e et et e e e o e e e e e et e e e e e m e e e meeoeeooo-
SECTI ON 0001  HVA RESURFACE
I I I
0001 105-07038 6.000 MOS | 1000. 00000 6000. 00| 1000. 00000 6000. 00|
FIELD OFFICE, A [ | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 4000. 00000 4000.00]  16000. 00000 16000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 303-01180 800.000 TON | 15. 00000 12000. 00| 13. 75000 11000. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0007 304-07490 100.000 TON | 80. 00000 8000. 00| 72. 00000 7200. 00|
HVA PATCHI NG TYPE B [ [ |
0008 306-08042 88451.000 SYS | 0. 25000 22112. 75 0. 21000 18574. 71|
M LLING SCARI FI CATI OV PROFI LE [ | [
0009 306-08043 3698.000 SYS | 1. 00000 3698. 00| 0. 38000 1405. 24
M LLI NG, TRANSI TI ON | [ |
0010 401-07328 7297.000 TON | 29. 00000 211613. 00| 31. 50000 229855. 50|
QC/ QA HVA, 3, 70, SURFACE, 9.5 mm | | |
0011 402-07451 100.000 TON | 50. 00000 5000. 00| 31. 50000 3150. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0012 406- 05520 30.700 TON | 200. 00000 6140. 00| 180. 00000 5526. 00|
ASPHALT FOR TACK COAT | | |
0013 610-07487 305.000 TON | 50. 00000 15250. 00| 46. 00000 14030. 00|
HVA FOR APPROACHES, TYPE B | | |
0014 615-06525 8.000 EACH | 200. 00000 1600. 00| 140. 00000 1120. 00|
I

CASTI NG ADJUSTED TO GRADE, MONUMENT [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PAGE : 471 -2

ENG NEER S ESTIMATE: $ 474, 252.41 ROUTE : SR 203
CALL ORDER : 471 CONTRACT ID : RS-27959-A COUNTI ES : SCOTT
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-2040801 I ( )
| O MARA, DAVE CONTRACTCR | GOHVANN ASPHALT & CONSTR., | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0015 801-06207 8300.000 LFT | 0. 60000 4980. 00| 0. 95000 7885. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0016 801- 06640 21.000 EACH | 100. 00000 2100. 00| 75. 00000 1575. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUMP |  12000. 00000 12000. 00|  10844. 37000 10844. 37|
MAI NTAI NI NG TRAFFI C | | |
0018 808-06712 6459.000 LFT | 0. 10000 645. 90| 0. 09000 581. 31|
LINE, PAINT, BROKEN, YELLON 4 IN | | [
0019 808-06713 66182.000 LFT | 0. 10000 6618. 20| 0. 09000 5956. 38|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0020 808-06714 24161.000 LFT | 0. 10000 2416. 10| 0. 09000 2174. 49|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0021 808- 75297 12.000 LFT | 12. 00000 144. 00| 10. 00000 120. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN | | |
SECTI ON TOTALS | $ 324, 319. 95 $ 343, 000. 00| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 324, 319. 95| $ 343, 000. 00| $




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 491 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 480, 930. 27 ROUTE : 41
CALL ORDER : 491 OONTRACT ID : RS-27965-A COUNTIES : G BSON VANDERBURGH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 11/15/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,176, 000.00 100. 0000%
2 351139301 E & B PAMNG |NC $ 3,365, 000. 00 105. 9509%
3 350626844 RUDOLPH, J.H & CO $ 3,543,369.70 111.5671%
(1 ) 35 2040801 [( 2 ) 35 1139301 [( 3 ) 35-0626844
| GCHVANN ASPHALT & CONSTR, | |E & B PAING |NC. |RUDOLPH, J.H & QO
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTION 0001  ASPHALT RESURFACE
| | I
0001 105-06845 VP | 9800. 00000 9800.00]  15000. 00000 15000. 00|  30000. 00000 30000.
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 10.000 MBS | 1300. 00000 13000. 00| 1750. 00000 17500. 00| 1000. 00000 10000.
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | [ |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTNENT | | [
0005 110-01001 LUMP |  151000. 00000 151000. 00|  168250. 00000 168250. 00|  175000. 00000 175000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-99187 150. 000 LFT | 8. 00000 1200. 00| 3. 15000 472. 50| 5. 00000 750.
FENCE, FARM FI ELD, REMOVE | | |
0007 203-02376 LUWP | 4100. 00000 4100. 00| 7500. 00000 7500. 00| 6700. 00000 6700.
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |
0008 205- 06937 340.000 LFT | 1. 40000 476. 00| 1. 50000 510. 00| 4. 20000 1428.
TEMPORARY SI LT FENCE | | |
0009 211-07454 65.000 CYS | 20. 00000 1300. 00| 20. 00000 1300. 00| 22. 25000 1446.
STRUCTURE BACKFI LL | | |
0010 304-07783 950.000 TON | 105. 00000 99750. 00| 85. 00000 80750. 00| 95. 00000 90250.
HVA PATCH NG TYPE D [ | |
0011 306-08033 496710.000 SYS | 0. 04000 19868. 40| 0. 15000 74506. 50| 0. 20000 99342.
MLLING ASPHALT, 1 IN | | |
0012 306-08034 11715.000 SYS | 0. 06000 702. 90| 0. 15000 1757. 25| 0. 20000 2343.
MLLING ASPHALT, 1 1/2 IN. | | |
0013 306-08043 24970.000 SYS | 0. 45000 11236. 50] 0. 15000 3745. 50| 0. 45000 11236.

M LLING TRANSI TI ON | | |



PI PE END SECTI ON, PRECAST CONCRETE, 18

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/05
PAGE : 491 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 480, 930. 27 ROUTE : 41
CALL ORDER : 491 CONTRACT I D : RS-27965-A COUNTI ES : G BSON VANDERBURGH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
I ( ) 35- 2040801 [( 2 ) 35-1139301 (3 ) 35-0626844
| GOHVANN ASPHALT & CONSTR, | |E & B PAVING |RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e meeo o
0014 401-06264 LUWP | 6000. 00000 6000.00]  12500. 00000 12500. 00|  10000. 00000 10000. 00
PROFI LOGRAPH, HVA | | |
0015 401-07329 49550.000 TON | 43. 00000 2130650. 00| 45. 00000 2229750. 00| 46. 80000 2318940. 00
QA HVA, 4, 70, SURFACE, 9.5 nm | | |
0016 402-07787 300.000 TON | 45. 00000 13500. 00| 55. 00000 16500. 00| 60. 00000 18000. 00
HVA WEDGE AND LEVEL, TYPE D | | |
0017 405-05517 45.000 TON | 380. 00000 17100. 00| 1. 00000 45. 00| 270. 00000 12150. 00
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 135.000 TON | 180. 00000 24300. 00| 220. 00000 29700. 00| 195. 00000 26325. 00
ASPHALT FOR TACK COAT | | |
0019 603- 06040 150.000 LFT | 14. 00000 2100. 00| 23. 00000 3450. 00| 11. 20000 1680. 00
FENCE, FARM FIELD, 47 IN | | |
0020 610-07788 2075.000 TON | 55. 00000 114125. 00| 55. 00000 114125. 00| 86. 00000 178450. 00
HVA FOR APPROACHES, TYPE D | | |
0021 612-04315 310.000 TON | 755. 00000 234050. 00| 755. 00000 234050. 00| 755. 00000 234050. 00
ASPHALT MATERI AL FOR UNDERSEAL | | |
0022 612-60410 6200. 000 EACH | 8. 00000 49600. 00| 8. 00000 49600. 00| 8. 00000 49600. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0023 615-06527 1.000 EACH | 400. 00000 400. 00| 500. 00000 500. 00| 750. 00000 750. 00
MONUVENT, SECTI ON CORNER | | |
0024 616-02320 950.000 SYS | 1. 50000 1425. 00| 2.00000 1900. 00| 1. 87000 1776. 50
GEOTEXTI LES [ | [
0025 616-05688 1200.000 TON | 24. 00000 28800. 00| 39. 95000 47940. 00| 16. 00000 19200. 00
RIPRAP, CLASS 1 | | |
0026 616-06451 50.000 TON | 40. 00000 2000. 00| 35. 00000 1750. 00| 45. 00000 2250. 00
Rl PRAP, UNI FORM | | |
0027 621-01004 2.000 EACH | 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0028 621- 06559 2000.000 SYS | 0. 55000 1100. 00| 0. 55000 1100. 00| 0. 55000 1100. 00
MULCHED SEEDI NG R | | |
0029 702-90915 4.000 CYS | 550. 00000 2200. 00| 525. 00000 2100. 00| 146. 00000 584. 00
CONCRETE, A | | [
0030 714-08212 16.000 LFT | 225. 00000 3600. 00| 397. 00000 6352. 00| 252. 00000 4032. 00
CULVERT EXTENS| ON PRECAST BOX, | | |
REI NFORCED CONCRETE, 3 FT. | [ |
0031 715-01472 1.000 EACH | 525. 00000 525. 00| 858. 50000 858. 50| 765. 00000 765. 00
I I I
I I I

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 491 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 480, 930. 27 ROUTE : 41
CALL ORDER : 491 OONTRACT ID : RS-27965-A COUNTI ES : G BSON VANDERBURGH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1139301 [( 3 ) 35-0626844
| GOHVANN ASPHALT & CONSTR , | |E & B PAVING | NC. | RUDOLPH, J.H & QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0032 715-01765 3.000 EACH | 350. 00000 1050. 00| 696. 00000 2088. 00| 690. 00000 2070. 00
Pl PE END SECTI ON, PRECAST CONCRETE, 12 | [ |
IN I I I
0033 715-05053 10.000 LFT | 25. 00000 250. 00 25. 00000 250. 00| 86. 40000 864. 00
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0034 715-41045 22.000 LFT | 110. 00000 2420. 00| 102. 75000 2260. 50 57. 00000 1254. 00
Pl PE, REI NFORCED CONCRETE, 12 IN. | | |
0035 715-95325 12.000 LFT | 80. 00000 960. 00| 86. 70000 1040. 40| 94. 50000 1134. 00
I NVERT, CONCRETE PAVED | | |
0036 715-96389 2.000 EACH | 700. 00000 1400. 00| 1189. 70000 2379. 40| 816. 00000 1632. 00
Pl PE END SECTI ON, PRECAST CONCRETE, 24 | | |
IN. | | |
0037 715-99178 29.000 LFT | 110. 00000 3190. 00| 162. 00000 4698. 00| 70. 00000 2030. 00
Pl PE, REI NFORCED CONCRETE, 24 IN | | [
0038 720- 44000 4.000 EACH | 325. 00000 1300. 00| 575. 00000 2300. 00| 741. 00000 2964. 00
CASTING ADJUST TO GRADE | | |
0039 801-06203 14075.000 LFT | 0. 37000 5207. 75| 0. 21000 2955. 75| 0. 50000 7037. 50
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0040 801-06207 14075.000 LFT | 1. 10000 15482. 50| 0. 80000 11260. 00| 1. 12000 15764. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN I I I
0041 801-06640 100. 000 EACH | 125. 00000 12500. 00| 75. 00000 7500. 00| 75. 00000 7500. 00
CONSTRUCTI ON SI GN, A | | |
0042 801-06775 LUMP | 33529. 75000 33529.75|  50579. 51000 50579.51]  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0043 805-02328 12390.000 LFT | 0. 30000 3717. 00| 0. 30000 3717. 00| 0. 30000 3717.00
SIGNAL CABLE, 1C 14GA. [ [
0044 805- 05905 1.000 EACH | 8900. 00000 8900. 00| 8900. 00000 8900. 00| 9500. 00000 9500. 00
ATR STATI ON- 4 LANE | [ [
0045 805- 78795 2835.000 LFT | 7. 60000 21546. 00| 7. 60000 21546. 00| 7. 60000 21546. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0046 805-92951 33.000 EACH | 150. 00000 4950. 00| 150. 00000 4950. 00| 150. 00000 4950. 00
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0047 808-04298 1.000 EACH | 500. 00000 500. 00| 375. 00000 375. 00| 500. 00000 500. 00
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C | | |
VORD (RR) I I I
0048 808-06705 4692.000 LFT | 1. 00000 4692. 00| 1. 07000 5020. 44 1. 00000 4692. 00
LINE, THERMOPLASTIC, SCLID, WH TE, 8 IN | | |
0049 808-06713 174725.000 LFT | 0. 09000 15725. 25| 0. 08000 13978. 00| 0. 09000 15725. 25
I

LINE, PAINT, SOLID, WVHTE, 4 IN | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PAGE : 491 -4

02/ 28/ 05

ENG NEER S ESTI MATE: $ 4, 480, 930. 27 ROUTE : 41
CALL ORDER : 491 CONTRACT 1D : RS-27965-A COUNTI ES : G BSON VANDERBURGH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1139301 I ( ) 35-0626844
| GOHVANN ASPHALT & CONSTR, | |E & B PAVING | NC. | RUDCLPH, J.H & 0O
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0050 808-06714 140660. 000 LFT | 0. 09000 12659. 40| 0. 08000 11252. 80| 0. 09000 12659. 40
LINE, PAINT, SOLID, YELLON 4 IN | | |
0051 808- 75001 35165.000 LFT | 0. 12000 4219. 80| 0. 10000 3516. 50| 0. 12000 4219. 80
LINE, PAINT, BROKEN, WA TE, 5 IN. | [ |
0052 808- 75260 1350.000 LFT | 1. 50000 2025. 00| 1. 60000 2160. 00| 1. 50000 2025. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. | | |
0053 808- 75272 355.000 LFT | 3. 50000 1242. 50| 3.20000 1136. 00| 3. 50000 1242. 50
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
SOLID, WHI TE, CROSSHATCH LINE, 24 IN | | |
0054 808-75278 445.000 LFT | 1. 50000 667. 50| 1. 60000 712. 00| 1. 50000 667. 50
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 12 IN | | |
0055 808- 75297 1436.000 LFT | 3. 50000 5026. 00| 3. 20000 4595. 20| 3. 50000 5026. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0056 808- 75320 66.000 EACH | 50. 00000 3300. 00| 52. 00000 3432. 00| 50. 00000 3300. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROWV | | |
0057 808- 75325 32.000 EACH | 55. 00000 1760. 00| 74. 00000 2368. 00| 65. 00000 2080. 00
PAVEMENT MESSAGE MARKI NGS, [ | |
THERVOPLASTI C, WORD ( ONLY) | | |
0058 808- 75996 2425.000 EACH | 3. 00000 7275. 00| 3. 20000 7760. 00| 5. 99000 14525. 75
SNOWPLOMBLE RAlI SED PAVENENT MARKER, | | |
REMOVE I I I
0059 808- 75998 2425.000 EACH | 16. 75000 40618. 75| 16. 75000 40618. 75| 16. 75000 40618. 75
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
0060 808-92027 700.000 LFT | 1. 00000 700. 00| 1. 07000 749. 00| 1. 00000 700. 00
LINE, THERVOPLASTIC, SCLID, YELLOW 8 | | |
IN. I I |
0061 808-97322 6.000 EACH | 400. 00000 2400. 00| 475. 00000 2850. 00| 400. 00000 2400. 00
PAVEMENT NMESSAGE MARKI NGS, [ | |
THERVOPLASTI C, WORDS (S| GNAL AHEAD), 10 | | |
FT. HEl GHT | | |
0062 808-97323 4750.000 LFT | 2. 50000 11875. 00| 2. 85000 13537. 50| 2. 50000 11875. 00
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
I'N. I I I
SECTI ON TOTALS [ $ 3, 176, 000. 00| $ 3, 365, 000. 00| $ 3, 543, 369. 70
------------------------------------------ i
CONTRACT TOTALS | $ 3,176, 000. 00| $ 3, 365, 000. 00| $ 3, 543, 369. 70




